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Indraprastha Institute of Information Technology, Delhi
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DATED: 25.08.2023
TENDER NOTICE

Last Date & Time of issue of tender documents from 25.08.2023
Last Date & Time of receipt of tender 15.09.2023 upto 3.00 p.m.

CE, IIT-Delhi, Okhla, New Delhi-110020 on behalf of Registrar, 111 T-Delhi invites sealed
item rate tenders from reputed DG set of 500KVA + capacities into dual fuel operation
systems and RECD works contractors in empanelment by IGL /OEM /authorized by the
CPCB/DPCC for following works :

Name of work: SITC of Dual Fuel Conversion Kit & Retrofit Emission control device
(RECD) in Existing 500 kva x 2 Nos & 810 kva x 1 no DG sets at Indraprastha Institute
of InformationTechnology (111T-Delhi) Campus, Okhla Phase-111, New Delhi.

Estimated cost of work put to tender : Rs. 85 Lacs
Time of completion : 4 Months

Earnest Money Deposit: Rs. 1,70,000/- (Rupees One Lac Seventy Thousand only) is to
be submitted with tender document as Earnest Money. The above payment shall be made in
the shape of deposit at pay order/demand draft of a scheduled bank issued in favour of 11T
Delhi Collection Account payable at New Delhi. (except for those who are exempted by
NSIC certifications (with Proof)) failing shall be treated as invalid and shall be liable for
rejection.

Works to be completed in coordination with the other agencies/ contractors. No extra for
non-availability of fronts or coordination with other agencies shall be payable on account of
the same.

Tender documents can be downloaded from HHITD website (www.iiitd.ac.in) and submitted
with nonrefundable DD of Rs. 1180/- in favour of LLIT Delhi Collection as cost of tender.
(except for those who are exempted by NSIC certifications (with Proof)) failing shall be
treated as invalid and shall be liable for rejection.

The tenders shall be placed in sealed envelopes with a name of work and due date written
on the envelope and addressed to the CE, IIITD. Complete tender documents shall be
submitted by the approved contractors in two envelopes. 1% envelope shall contain the
earnest money in the shape of Demand Draft / Pay Order of a scheduled Bank requisite
shape as per condition & eligibility criteria and cost of tender as stated above in case of the
downloaded version.

Only agencies with experience of having executed SITC of Dual fuel kit (70% gas + 30%
Diesel) in existing DG set of minimum Capacity 500 KVA or more with relevant
experience of having successfully completed similar works during last seven years ending
on the 31 July 2023. The similar works are defined as works of eligible contractors who
have carried out similar works in I11T-D/Govt Deptts/PSU/Reputed Pvt sector /MNCs are
to submit the experience certificates for the works and registration certificates with Govt.
Depts. if any. The said certificates along with the EMD be enclosed in Envelope-1.
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The value of executed works shall be brought to current costing levels by enhancing the
actual value of work at simple rate of 7% per annum calculated from date of completion to
last date of receipt of tenders.

Three similar works not less than 40% of est..cost Rs 34 lacs each Or
Two similar works not less than 60% of est. cost Rs 51 lacs each Or
One similar work not less than 80% of est. cost Rs 68 lacs each

One completed works of any similar nature either part of 3) or separate one costing not less
than 40% of estimated cost ie Rs 34 lacs with some Central/State/Autonomous/Central
PSU/State PSU/Iocal authority formed under any Act published in Central/State Gazette.

Experience of having successfully SITC of Dual fuel kit (70% gas + 30% Diesel) in
existing Cummins make DG set of minimum Capacity 500 KVVA or more in the last
two years. In addition to this the followings are to be complied: Copy of work
order/completion certificate must be submitted in support of above.

Experience of having successfully SITC of RECD in existing Cummins make DG set of
minimum Capacity 500 KVA or more in the last two years. In addition to this the
followings are to be complied: Copy of work order/completion certificate must be
submitted in support of above.

Only OEM/ authorized dealership of Cummins / AGENCIES in empanelment by IGL
/authorized by the CPCB/DPCC are allowed TO bid. Party MUST have to submit
Valid Certificate for the same. The certificate should be valid for entire project
period. If not, it should be renewed & submit to us before expiry.

The applications not supported with requisite experience certificates, GST registration
certificate, TIN no. and ITCC in Envelope-1 shall not be entertained.

Average Annual Turnover for similar works should be at least Rs 85 lacs during immediate
last 3 consecutive financial years ending 31°* Mar 2023.

Shall have a solvency of Rs. 34.00 Lakhs. The applicant shall submit the solvency
certificate, not older than six months prior to 31 July 2023, issued by any scheduled bank,
in original

10) Performance certificates must be submitted by the vendors for the works.

11) The applications not supported with requisite experience certificates, GST certificate, TIN

no. and ITCC in Envelope-1 shall not be entertained.

12) Company should not have been barred / blacklisted for taking up similar work in any

organization- A certification to this effect on the letter head of the bidder.

13) The 2" envelope shall contain the financial bids including Priced Schedule of Quantities,

Form of Tender, Conditions of Tender, Articles of Agreement, Brief Specifications,
Condition of contract, Drawings all duly signed by the authorized signatory of the firms.

All these envelopes are to be put in a single envelope duly super-scribed the name of work,
and addressed to CE, (I1ITD) and with their address. In case the tenderer does not fulfill
the laid down eligibility criteria or fails to deposit the earnest money in prescribed form,
financial bid shall not be opened.
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Tenderers shall seal the tender affix their initials and put stamp on each and every page of
tender document before submission. The tender of the contractor, who submits in-
complete tender document or submits more than one tender for one work, shall not be
considered at all.

Tenders will be received by the CE up to 3.00 P.M on 15.09.2023 and will be opened by
him or his authorized representative in the office of Registrar, I1ITD on the same day at
3.30 P.M.

First the Technical Bids will be opened and screened. The bids shall be examinedwhether
the EMD is in order and the bidder meets the minimum eligibility criteria specified above.
Those bidders whose EMD is in order, meets the minimum eligibility criteria, has
submitted all the required documents and meet the technical requirements shall be
considered for opening of financial bid. Conditional tenders would not be accepted.
Financial bids in respect of contractors who do not fulfill above criterion shall not be
opened.

CE
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INFORMATION & INSTRUCTIONS FOR BIDDERS

Name of Work: SITC of Dual Fuel Conversion Kit & Retrofit Emission control device
(RECD) in Existing 500 kva x 2 Nos & 810 kva x 1no DG sets at
Indraprastha Institute of Information Technology (I11T-Delhi) Campus,
Okhla Phase-I11, New Delhi

Tender No 17/2023

Date of Start and downloading the tender (Tender
document available from www.iiitd.ac.in)

25" Aug 2023

Technical Bid Submission end date (Last date
and time) for receipt of bids

15" Sept 2023 at 1500 Hrs. (tender deposit in the Tender Box kept in
2" Floor of Academic Block of the Institute)

Date and time of bid opening of Technical Bids

15" Sept 2023 at 1530 Hrs

Financial bids of only those bidders, who
qualifyfor bidding will be opened.

Only those tenderers who have submitted the required documents as
prescribed in the tender document will be considered for opening of
Financial Bid. The date and time for the same will be decided later.

Address for communication & submission of
tender documents and opening of technical bid

Registrar, 11IT-DELHI, Okhla Industrial Area, Phase 111, New Delhi
110020

Pre-bid meeting

6" Sept 2023 at 11.30 AM.
Venue: 5th floor, Board Room, Academic Block, I11T-Delhi.

Tender Fee/cost

Rs.1000/- + 18% GST /-= Rs.1180/- (Rupees One Thousand Onehundred
Eighty only) in the form of a demand draft/ pay order in favorof 111T-
Delhi Collections which is non-refundable.

NEFT Transfer A/c details are as under:

Bank - HDFC Bank LTD , Okhla Industrial Area Phase —I11 New Delhi
110020

Beneficiary’s Name - I1IT Delhi Collections Account

No - 20741110000035

IFSC code- HDFC0002074

In case of on-line payment of Tender Fees - UTR No.

(For Tender Fee)

Earnest Money Deposit (EMD)

Rs. 1,70,000/- in the form of Demand Draft/ Pay Order in favour of “ITIIT
Delhi Collections” payable at New Delhi -110020 (except for those who
are exempted by NSIC certifications (with Proof)) failing

bid shall be treated as invalid and shall be liable for rejection.

Performance Guarantee

To be submitted by L1 bidder.

The bidder whose bid is accepted will be required to furnish Performance
Guarantee of 3% (Three percent) of the accepted tenderedamount in
addition to other deposits mentioned elsewhere in the contractfor his
proper performance of the contract. This guarantee shall be in the form
of DD / FDR in favour of I1IT Delhi Collections payable at New Delhi-
110020. BG Performa as appendix to tender from a scheduled Bank /FD
providing such security shall be subject tothe approval of the Owner of
any scheduled bank drawn in favour of 111TDelhi Collections.

Date for start of works

Within Seven (7) days of the Award of Contract, as per scope of work.

Completion period of the Purchase Order

4 Months from the date of issue of Letter of Intent, supply to be
made in parts or whole based on an agreed schedule.

Clarification/Queries, if any, can be addressed to

email ID: admin-project@iiitd.ac.in
phone no- 01126907563/564/565, 011-71985363
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CONDITIONS

The time allowed for carrying out the construction work will be 4 months from the 3rd day
after the date of written orders to commence the work.

The site for the work is available.

During execution of works, because of some unforeseen circumstances to enable him to
complete the work as per terms of the contract, shall not relieve the contractor from any
liability or obligations under the contract and he shall be responsible for the acts, defaults
and neglects of any sub-contractor, his agents or workmen as fully as if they were the
acts, defaults or neglects of the contractor, his agents or workmen.

The Contractor shall be required to deposit an amount equal to 3% of the tendered value of
the work as performance guarantee in the form of an irrevocable bank guarantee bond of
any scheduled bank or State Bank of India in accordance with the form prescribed orin
the form of fixed deposit receipt etc. within 4 days of the issue of letter of acceptance. The
performance guarantee shall have the validity up to 31.01.2024.

Tenderers are advised to inspect and examine the site and its surrounding at their own cost
and satisfy themselves before submitting their tenders as to the nature of the ground and
sub-soil (so far as is practicable), the form and nature of the site, means of access to the
site, the accommodation they may require and in general shall themselves obtain all
necessary information as to risk, contingencies and other circumstances which may
influence or affect their tender. A tenderer shall be deemed to have full knowledge of the
site whether he inspects it or not and no extra charges consequent on any misunderstanding
or otherwise shall be allowed. The tenderer shall be responsible for arranging and
maintaining at own cost all materials, tools and plants, water, electricity, access, facilities
for workers and all other services required for executing the work unless otherwise
specifically provided for in the contact documents. Submission of a tender by atenderer
implies that he has read this notice and all other contract documents and has made himself
aware of the scope and specification of the work to be done, local conditionand other
factors having a bearing on the execution of the work.

The Accepting Authority (I11TD) does not bind himself to accept the lowest or any other
tender and reserves to him/herself the authority to reject in whole or part, any or all of the
tenders received without the assignment of any reason. All tenders in which any ofthe
prescribed conditions are not fulfilled or for any condition including that of conditional
rebate is put forth by the tenderer shall be summarily rejected.

Canvassing, whether directly or indirectly, in connection with tenders is strictly prohibited
and the tenders submitted by the contractor who resort to canvassing will be liable to
rejection.

The Accepting Authority reserves to himself the right of accepting the whole or any part
of the tender and the tender shall be bound to perform the same at the rates quoted.

Tenders shall remain open for acceptance for a period of 60 days from the date of opening
of the tenders. If any tenderer withdraws his tender before the said period for issue of letter
of acceptance, whichever is earlier or makes any modification in the terms and condition
of the tender which are not acceptable to the 1HITD, then HITD shall, without prejudice
to any other right or remedy, be at liberty to forfeit 50% of the saidearnest money
absolutely besides black listing of the tenderer.
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Indraprastha Institute of Information Technology, Delhi

10. The notice-inviting tender shall form a part of the contract document. The successful
tenderer/contractor shall, sign the necessary contract documents consisting of the notice
inviting tender, all the documents including additional conditions, specification and
drawings, if any forming the tender as issued at the time of invitation of tender and
acceptance thereof with any correspondence leading thereto within the time specified in
the letter communicating the acceptance of the tender. In case of delay, the earnest money
may be forfeited and the tender cancelled or the contract enforced as per the terms of the
tender and the invitation to tender and the tenderer shall thus be bound by the condition
of contract even though the formal agreement has not been executed and signed within
the specified time by the tenderer.

11. The work shall be carried out as per general of conditions of contract for central PWD
works 7/8 (Tender Contract) and form part of the agreement/document.

12. Contract is liable to be terminated by the IHITD without payment of any compensation, if
subsequent to the acceptance of tender the contractor is black-listed by, or enters into
partnership of employs any black listed contractor of the I1ITD or any other department, or
Govt. or its, undertakings.

13. Cost of Bidding
13.1  The bidder shall bear all costs associated with the preparation and submission of
his Bid, and the Employer will in no case be responsible and liable for those
costs.

14. Clarification of Bidding Documents

14.1 A prospective bidder requiring any clarification of the bidding documents may
notify the Employer in writing/mail at the Employer's address indicated in the
invitation to bid not later than 3 days before the Date of Submission of Tenders.

Email- admin-project@iiitd.ac.in
15. Currencies of Bid and Payment

15.1  The unit rates and the prices shall be quoted by the bidder entirely in Indian
Rupees. All payments will be invariably made in Indian Currency (Indian Rupees.)

16. PROTECTION OF ENVIRONMENT AND OTHER LAWS:

The contractor shall take all reasonable steps to protect the environment on and off the Site
and to avoid damage or nuisance to persons or to property of the public or others resulting
from pollution, noise or other causes arising as a consequence of his methods of operation.
During continuance of the contract, the contractor and his sub-contractors shall abide at
all times by all existing enactments on environmental protection and other local
Acts/Laws/ rules made there under, regulations, notifications and bye-laws of local
authorities or any other law, bye-laws, regulations that may be passed or notification that
may be issued in this respect in future by the State/ Local authority.

For and on behalf of the
REGISTRAR
Indraprastha Institute of Information Technology, Delhi
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TENDER

I/We have read and examined and understood the notice inviting tender, schedule, A, B, C, D, E
& F, Specifications applicable, drawings & Designs, General Rules and Directions, Conditions of
Contract, clauses of contract, special conditions, Schedule of Rate & other documents and Rules
referred to in the conditions of contract and all other contents in the tender document for the work.

I / We hereby tender for the execution of the work specified for the I1ITD within the time specified
in Schedule ' F', viz., schedule of quantities and in accordance in all respects with the specifications,
designs, drawings and instructions in writing referred to in Rule - 1 of General Rules and Directions
and in Clause 11 of the Conditions of contract and with such materials as are provided for, by, and
in respect in accordance with, such conditions so far as applicable.

We agree to keep the tender open for sixty (60) days from the due date of its opening and not to
make any modifications in its terms and condition.

AsumofRs............... RUPEES (rveeieeiieiesieste e )

has been deposited in demand draft of a scheduled bank issued by a scheduled bank as earnest
money. If I / we, fail to furnish the prescribed performance guarantee within prescribed period, | /
we agree that the said Director, I1ITD or his successors in office shall without prejudice to any
other right or remedy, be at liberty to forfeit the said earnest money absolutely. Further, if | / we
fail to commence work as specified, | / we agree that Director, IIITD or his successors in office
shall without prejudice to any other right or remedy available in law, be at liberty to forfeit the said
earnest money and the performance guarantee absolutely, otherwise the said earnest money shall
be retained by him towards security deposit to execute all the works referred to in the tender
documents upon the terms and conditions contained or referred to therein and to carry out such
deviations as may be ordered, up to maximum of the percentage mentioned in Schedule ' F' and
those in excess of that limit at the rates to be determined in accordance with the provision contained
in Clause 12.2 and 12.3 of the tender form. Further, | / We agree that in case of forfeiture of earnest
money or both Earnest Money & Performance Guarantee as aforesaid, | / Weshall be debarred for
participation in the re-tendering process of the work.

I / We hereby declare that 1 / we shall treat the tender documents drawings and other records
connected with the work as secret / confidential documents and shall no communicate information
/ derived there from to any person other than a person to whom | / we am / are authorized to
communicate the same or use the information in any manner prejudicial to thesafety of the
State.

Dated. ...

Witness: Signatures of Contractor
Address: Postal Address
Occupation:
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LETTER OF SUBMISSION
The CE
Indraprastha Institute of Information Technology, Delhi
Okhla Phase-111

(Behind Govind Puri Metro Station)
New Delhi-110020.

I/We, the undersigned, have read and examined in detail, the specifications and all bidding
documents and hereby declare that:

All the rates quoted in our proposal are in accordance with the terms and conditions as specified
in the bid document. All the prices and other terms and conditions of this proposal are valid for a
period of 60 calendar days from the date of opening of bid.

We do hereby confirm that our bid prices include all taxes/levies/GST indicated separately.

We hereby declare that if any tax law is altered, we shall pay the same.

The quoted rates are inclusive of ESI, PF and Green Tax no extra on such heads would be payable
on such account.

Earnest Money
We have enclosed EMD in the form of demand draft no......ccoconnnn. ,

dated.............. favoring IIT, Delhi payable at New Delhi issued / drawn on............ccccocv.... Bank
for Rs. /- (Rupees Thousand only), as desired.
Deviations

We declare that all the works shall be performed strictly in accordance with the technical
specifications and other tender conditions with no deviations.

Quialifying Data

We confirm that all information/data have been submitted as required in tender document.

We hereby declare that our proposal is made in good faith, without collusion for fraud and the
information contained in the proposal is true and correct to the best of our knowledge and belief.
I/We agree that in case any information is found to be incorrect the tender is liable to be rejected at
any point of tendering process.

Bid submitted by us is properly sealed and prepared so as to prevent any subsequent alteration
and replacement.

We understand that you are not bound to accept the lowest or any bid you may receive.

Thanking you,
Yours faithfully,
(Signature and seal of Tenderer with name, designation and contact no.)
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ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted
by me for and on behalf of Registrar, IITD for a sum of

The documents referred to below shall form part of this contract Agreement: -

e NIT

Performa for Agreement
e Additional conditions.

e Special conditions

e Schedule of Quantities &

e General conditions of contract for CPWD Works-2020 with up to date correction slip

For & on behalf of
Registrar
1IT-Delhi

Signature. ............coeeeinnnl.

Dated.........cccceeveenne Designation............ccccoeevene
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SCHEDULES

SCHEDULE A’
Schedule of quantities (Enclosed)

SCHEDULE 'B'
Schedule of materials to be issued to the contractor

SCHEDULE 'C'
Tools and plants to be hired to the contractor

SCHEDULE 'D?
Extra schedule for specific requirements/documents for the work, if any,

SCHEDULE 'E’
Schedule of component of Cement, Steel, other materials, Labour
etc. for price escalation.

CLAUSE 10 CC
Component of Cement - expressed as percent of total value work,

Component of Steel-expressed as percent of total work.

Component of civil (except cement & steel) / Electrical construction
Materials-expressed as percent of total value of work.

Component of labour-expressed as per cent of total value of work.
Component of P.O.L. - expressed as percent of total value work.

SCHEDULE 'F'
Reference to General Conditions of contract.

: Enclosed

NIL

NIL

NIL

NIL

N/A

N/A

N/A

N/A

N/A

11



Indraprastha Institute of Information Technology, Delhi

Name of work: SITC of Dual Fuel Conversion Kit & Retrofit Emission control system
(RECS) in Existing 500 kva x 2 Nos & 810 kva x 1 no DG sets at Indraprastha Institute

of Information Technology (111T-Delhi) Campus, Okhla Phase-111, New Delhi
Estimated cost of work: Rs.85.00 lacs
Earnest money: Rs. 1,70,000 /-

Performance Guarantee- The contractor, for due and faithful performance of the Contract,
shall obtain and submit to the Owner such security of 3% of the Contract Value within 7
days after the receipt of the Letter of Acceptance, in the form of BG Performa as appendix
to tender from a scheduled Bank /FD providing such security shall be subject tothe approval
of the Owner. The cost of complying with the requirement of this Clause shall be borne by
the Contractor.

Period of Validity of performance Bond

The performance bond shall be valid as at Conditions Cl 4 and till the Contractor has
executed and completed the Works in accordance with the Contract. This security shall
be returned to the contractor within 14 days of the issue of the said Completion Certificate.

Claim under Performance Security

Prior to making a claim under the performance security the Owner shall, in every case,
notify the Contractor stating the nature of the default in respect of which the claim is to
be made.

Security Deposit / Retention money shall be Two and Half percent (2.5%) of the value of
executedworks and will be deducted from each and every payment made to the contractor
against running account bill submitted for the work done at site.

Defect Liability period 12 months from date of completion.

Liquidated damages In case of delay on account of reasons attributable to the Contractor
Liquidated Damages shall be levied. The amount of Liquidated Damages payable by the
Contractor to the Employer would be 0.25% of the value of order for each calendar day
of delay subject to a maximum of 5% of the value of order after which Employer reserves
the right to terminate the contract without prejudice to the rights of the Employer.

General Rules & Direction:

Officer inviting tender: Registrar (I1ITD)

Definitions

2(v) Engineer-in-Charge
2(viii) Accepting Authority

2(x) Percentage on cost of materials and

labour to cover all overheads and profits.

2(xi) Standard Schedule of Rates (Civil)

CE

DIRECTOR, IITD

15%

DSR-2021
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2(xii) Department IHTD
9(ii) Standard CPWD contract Form CPWD form 8 -2010 with up
to date correction slips.

Clause 1

(i) Time allowed for submission of Performance
Guarantee From the date of issue of letter of acceptance 7 days

(if) Maximum allowable extension beyond the period 7days
(Provided in (I) above

Clause 2

Authority for fixing compensation under clause 2. Director, HITD
Clause 2A

Whether clause 2A shall applicable No

Clause 5

Number of days from the date of issue of letter

Acceptance for reckoning date of start 7 days

Time allowed for construction/maintenance 2 months

Clause 6, 6A

Clause applicable - (6 or 6A) Clause 6A

Clause 7

Gross work to be done together with net payment 50 % of Contract Value

/adjustment or advance for material collected, if
any since the last such payment for being eligible
to interim payment.

Clause 10A

List of testing equipment to be provided by the As required
contractor at site lab.

Clause 10 B (ii)

Whether Clauses 10B (ii) (iv) shall be applicable Yes
------ do---------10B(iii) -------------- No
Clause 10CA  Escalation Not Applicable
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Clause 10CC Escalation

Clause 11

Specification to be followed for execution of work

Clause 12

Deviation limit beyond which clauses 12.2 & 12.3 shall

Apply for building work

Clause 16

Competent Authority for deciding reduced rates.
Clause 17

Contractor liable for Damages defects during
maintenance period

Clause 18

List of mandatory machinery, tools & plants to be
deployed by the contractor at site

Clause 36(i)
Requirement of Technical Representative (s)

Clause 25
Arbitration Clause

Not Applicable

CPWD Specifications 2019,
Part | & Il with Up-to-date
correction slips

100%

Director, IIITD

Applicable

As per the site requirement.

As per requirement.

As per special conditions
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SPECIAL CONDITIONS

In the event of the tender being submitted by a firm, it must be signed by a person duly
authorized through a power of attorney issued by all the partners and a certified copy of the
power of attorney should be enclosed with the forwarding letter or separately by each
member thereof, or in the event of the absence of any partner, it must be signed on his
behalf by a person holding a power of attorney authorizing him to do so and such power
of attorney shall be produced with the tender and it must disclose that the firm is registered
under the Indian partnership Act.

Each and every signature given shall be separately witnessed. A Contractor or a contractor
who himself / themselves has/have tendered or who may tender for the work shall not
witness the tender of another person for the same work. Failure to observe this condition
would render tenders of the contractors tendering as well as witnessing the tenders liable
for summary rejection.

The conditions for item rate tender only will be applicable as given in general conditions
of contract for central PWD works 2020. As mentioned there in also, in event no rate has
been quoted for any items leaving space bolts in figure (s), word(s) and amount blank, it
will be presumed that the contractor has included the cost of this/these item(s) in other
item(s) and rate for such items will be considered as zero and work will be required to be
executed accordingly.

Rates quoted as percentage below/above in the tender will be summarily rejected.

It must be understood that the work has to be completed as per the time provided in the
contract and as such time is the essence of the contract.

The quantities furnished in the bills of quantities are only probable quantities liable to
alternation by omission, deduction or addition, and it would be clearly understood that the
contract is not a lump sum contract and the I11TD do not, in any way, assure the tenderer
or guarantee that the said probable quantities are correct or that the work would correspond
thereto. Payments will be regulated on the actual guantities of work authorizedly done and
measured at the accepted rates. No claims due to change inquantities (+ or -) will be
entertained. The drawings, forming parts of complementary installations work
specifications and the bills of quantities, of the contract, are explanatory of and are to one
another, representing together the works / to be carried out. If neither the drawings nor the
specifications nor the accepted bills of quantities include any part/parts the intention to
include which is nevertheless clearly inferred and which areobviously necessary for the
proper completion of the works/ installations, all such parts shall be supplied and executed
by the contractor at no extra charge. Anything contained inone or another of (a) the
drawings, (b) the specifications and (c) the accepted bills of quantities and not found in the
others will be equally binding as if it were contained in each of them.

No alterations, which are made by the tenderer in the specifications, conditions or probable
guantities accompanying this notice will be recognized and if any such alterations are made
the tender, will be invalid. Conditional tenders will however be liablefor rejection.
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The tenderer must obtain for himself on his own responsibility and at his own expense all
the information necessary, including risks, contingencies and other circumstances toenable
him to make a proper tender and to enter into a contract with the 11ITD. He must examine
the drawings, specifications, conditions and so on and must inspect the site of work,
examine the nature of the ground and the subsoil (so far as is practicable) and acquaint
himself with local conditions, means of access to the work, storage facilities or areas for
staff colony, the nature of the work, in fact all matters pertaining thereto before he submits
his tender.

The tenderer shall also bear all expenses in connection with the preparation and submission
of his tender and attendance for subsequent negotiations/clarifications.

M Omission, neglect or failure on the part of the tenderer to obtain requisite and
reliable information on any matter affecting his tender, the contract and the
construction, completion, maintenance, (dismantling and disposal) of the work
shall not relieve the tenderer whose tender is accepted from any liability in respect
of the contract.

(m The tenderer whose tender is accepted shall not be entitled to make any claim for
increase in the rates quoted and accepted excepting in pursuance of any specific
provision in the contract.

The Contractor, upon award of work, shall furnish the following details for the approval of
the Engineer in charge:

9.1.  The names of manufacturers of specialized items such as patented water proofing
systems / materials, doors, flooring tiles, false ceilings, insulating materials, wind
mill, cement, steel, glazing, and any other materials etc. which he proposes to use
in the work.

9.2.  The makes and types of fittings, materials, subject to the makes and type stipulated
in the specifications, which he proposes to use in the work.

9.3.  The details of licenses granted to him and/or to professional qualified and/or
licensed technical personnel on his staff who will be engaged on the work (and
submit, if called for, the licenses for inspection by the Officer in charge in
consultation with Engineer in charge).

9.4.  Only approved agencies/ skilled workers shall be deployed to carry out requisite
specialized items of work. The Officer/ Engineer in charge’s decision in
consultation with Architect's/ in this regard shall be binding to all the parties
concerned.

The rates quoted in the bills of quantities shall unless specified otherwise will be for all
heights, depths deemed to be for finished work in-situ/ item by item as provided for, and
shall include cost for all necessary material and labours, all necessary tools and plants and
machinery, sheds, marking out, clearing site, etc. and for all taxes, octroi, excise, VAT
works contract and any other tax or duty levied by Government, Central or Local, or Local
Authority,/as subsumed and GST, if any as applicable.
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10.1. The rates shall be firm and not be subject to any variations in exchange rates, in taxes,
duties etc. in railway freight and the like including labour conditions, etc. The rates
are not subject to escalation.

It will be the sole responsibility of the contractor to procure all the equipments/ materials
and other materials required for the work.

The IITD further reserves the right to delete or reduce at any time, any section of the
bills of quantities with out assigning any reasons whatsoever there for and no claim will be
entertained in this regard.

The tenderer whose tender is accepted is bound to execute formal agreement with the IIITD
within one week of the date of intimation of award of work in accordance with the draft
agreement which will include conditions of tender, form of tender (general conditions of
contract for central PWD works 2020), Articles of Agreement, Bills of quantities,
Conditions of contract, Special conditions if any, the drawings and specifications, but his
liability under the contract shall commence from the date of written order to commence
work whether the formal agreement is drawn or not.

The Contractor shall bear all expenses in connection with the execution of the said
agreement including fees for stamping and registration of documents as required.

The Security Deposit will bear no interest what so ever until the date of release.

a) The contractor, upon award of work, shall submit a memorandum of procedure giving
the outline of his general scheme, programme and time table, in the form of a chart that
shall be scrutinized and approved (with modifications as necessary), which shall become
the approved programme for execution. The approved programme shall be the basis for
assessment of comparative progress under the relevant conditions of contract.

(b). Over and above, the contractor has to supply programme chalked out showing
important milestones to be achieved and the progress actually achieved compared with, the
target of the same in the programme and shortfall, if any planned for being made upin
the programme for next month.

(a) The work in general shall conform to the CPWD Specifications 2019 with up to date
correction slips & any other latest civil specification published by CPWD, New Delhi and
the "Specifications for works".

(b) In case items not covered by the general specifications referred above, reference shall
be made to the appropriate I.S. Code.

(c) Should there be any difference in the particular specifications of individual item of
work and the description of item as given in the Schedule of quantity, the latter shall
prevail, which will be as per the relevant drawing.

(d), In case of any work for which there is no specification in 1.S. specifications or in the

specifications forming part of tender documents or in case there is any variation, such work
shall be carried out in all respects in accordance with the instructions to be issued
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by the Engineer in charge.

On acceptance of the tender the Contractor shall in writing and at once inform the HITD
and the Architects the name of his accredited representative(s) who will be responsible to
take instructions from the Architects / Officer in Charge.

The work of any part of it shall not be transferred, assigned or sublet without the
written consent of the I TD.

The Contractor shall be required to co-operate and work in co-ordination with and afford
reasonable facilities for such other agencies / specialists / interior designers / consultants as
may be employed by the Architects / Project Management Consultant/ Officer in Charge
on other works / sub-works in connection with the project/scheme of which this work forms
a part.

The Contractor shall get the necessary insurance done for their personal employed/
company insurance, third party insurance, marine insurance, all risk insurance or any other
insurance as required.

The Contractor shall make arrangements of carrying water and electricity beyond one point
where same shall be provided and recovery @1% of the cost of works shall be effected
accordingly.

The agency will coordinate and liase with the laying of the PNG pipelines from nearest
source approved by the IGL alongwith all test reports and approval documentation shall be
submitted.

The Contractor is required to comply with all Acts of Government relating to labour, safety,
environment and other Rules and Regulations made there under from time to time and to
submit at the proper times all particulars and statements required to be furnished tothe
appropriate Authorities.

Delay and extension of time

If in the opinion of the Architect/PMC/Owner the Work is delayed:

a) By force majeure, or

b) By reason of any exceptionally inclement weather, or

c) By reason of proceedings taken or threatened by or dispute with adjoining or
neighboring owners or public authorities arising otherwise than through the Contractor’s
own default, or

d) By the works or delays of other Contractor or tradesmen engaged or nominated by the
Owner or the Architect/PMC and not referred to in the Schedule of Quantities and/or
Specification, or

e) By reason of Architect’s/PMC/Owner Instructions to delay work, or

f) By reason of civil commotion, local combination of workmen or strike or lock-out
affecting any of the building traders, or
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g) In consequence of the Contractor not having received in due time necessary
Instructions from the Architect/PMC/Owner for which he shall have specifically applied
in writing,

Then the Architect/PMC/Owner shall make a fair and reasonable extension of time for
completion of the Contract Work; in case of such strike or lock-out the Contractor shall, as
soon as may be, give written notice thereof to the Architect/PMC/Owner, but the
Contractor shall nevertheless constantly use his endeavors to prevent delay and shall do all
that may reasonably be required to the satisfaction of the Architect to proceed with the
work.

Failure by Contractor to comply with Architect’s Instructions

If the Contractor after receipt of written notice from the Architect requiringcompliance
fails within ten days to comply with such further drawings and/or Architect’s
Instructions the Owner with the consent of the Architect may employ and pay other persons
to execute any such work whatsoever that may be necessary to give effectthereto,
and all costs incurred in connection therewith shall be recoverable from the Contractor.

Termination or Abridgment of Contract by the Owner

If the Contractor being an individual or a Firm commit any ‘Act or Insolvency’ or shall
be adjudged an Insolvent or being an Incorporated Company or Society shall have an order
for compulsory winding up made against it or pass an effective resolution for winding up
voluntarily or subject to the supervision of the Court and of the Official Assignee of the
Liquidator in such acts of insolvency or winding up shall be unable within seven days after
notice to him requiring him to do so, to show to the reasonable satisfaction of the Architect
that he is able to carry out and fulfill the Contract, and togive security therefore, if so
required by the Architect, or

If the Contractor (whether an individual, Firm, Incorporated Company or Society) shall
suffer execution to be issued, or

Shall suffer any payment under this Contract to be attached by or on behalf of any or the
creditors of the Contractor, or

Shall assign or sublet this Contract without the consent in writing of the Architect/PMC
first obtained, or

Shall charge or encumber this Contract or any payments due or which may become due
to the Contractor there under, or

If the Architect/PMC shall certify in writing to the Owner that the Contractor:

i) Has abandoned the Contract, or
i) Has failed to commence the works, or has without any lawful excuse under these

Conditions suspended the progress of the works for 14 days after receiving from the
Architect/PMC/Owner written notice to proceed, or

iii) Has failed to proceed with the works with such due diligence and failed to make such due
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progress as would enable the works to be completed within the time agreed upon, or

iv) Has failed to remove materials from the site or to pull down and replace work for seven
days after receiving from the Architect written notice the said materials or work were
condemned and rejected by the Architect under these conditions, or

v) Has neglected or failed persistently to observe and perform all or any of the acts, matters or
things by this Contract to be observed and performed by the Contractor for seven days after
written notice shall have been given to the Contractor requiring the Contractor to observe or
perform the same, or

vi) Has to the detriment of good workmanship or in defiance of the Architect’s/PMC
Instructions to the contrary sub-let any part of the Contract,

Then and in any of the said cases the Owner with the written consent of the Architect/PMC
may, notwithstanding any previous waiver, after giving seven days’ notice in writing to
the Contractor, determine the Contract, but without hereby affecting the powers of the
Architect or the obligations and liabilities of the Contract the whole of which shall continue
in force as fully as if the Contract had not been so determined and asif the works
subsequently executed had been executed by or on behalf of the Contractor. The costs of
these works are therefore recoverable from the Contractor. And further, the Owner under
instructions of the Architect, by his Agents or servants may enter upon and take possession
of the works and all plants, tools, scaffolding, sheds, machinery, steam and other power
utensils and materials lying upon the premises or the adjoining lands or roads, and use the
same as his own property or may employ the same by means of hisown servants and
workmen in carrying on and completing the works or by employing anyother Contractor
or other person or persons to complete the Work, and the Contractor shall not in any way
interrupt or do any act, matter or thing to prevent or hinder suchother Contractor or
other person or persons employed for completing and finishing or using the materials and
plant for the Work. When the Work shall be completed or as soonthereafter as convenient
the Architect shall give a notice in writing to the Contractor to remove his surplus materials
and plant, and should the Contractor fail to do so within a period of 14 days after receipt
thereof by him, Owner shall sell the same, and shall give credit to the Contractor for the
amount realized. The Architect shall thereafter ascertain and certify in writing what (if
anything) shall be due or payable to or by the Owner forthe value of the said plant and
materials so taken possession of by the Owner and the expense or loss which the Owner
shall have been put to in procuring the works to be completed, and the amount, if any,
owing to the Contractor and the amount which shall be so certified shall thereupon be paid
by the Owner to the Contractor or by the Contractor to the Owner, as the case may be, and
the certificate of the Architect shall be final and conclusive between the parties.

If at any time after the commencement of the work the Owner shall for any reason
whatsoever not require the whole thereof, as specified in the tender, to be carried out, but
need to abridge the Contract, the Owner shall give notice in writing of the fact to the
Contractor who shall have no claim to any payment or compensation which he might
have derived from the execution of the work in full, but which he did not derive in
consequence of the whole amount of the work not having been carried out. The Contractor
shall in this case, however, be entitled to payment for the work already executed by him in
accordance with the agreed rates. The Owner shall also take over all building materials as
might have been ordered for the work, but orders for which cannot be canceled, if delivered
within a reasonable time, and shall pay for them at cost price.
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The Contractor shall also be allowed to remove his tools and plants from the site.
Termination of Contract by Contractor

If payment of the amount payable by the Owner under Certificate of the Architect
/PMC/Client for beyond two months from date of issue of certificate due to eason not
attributable to the contractor.

The Owner commits any ‘Act of Insolvency’, or

If the Owner (being an individual, or firm) shall be adjudged an Insolvent, or (being an
Incorporated Company or Society) shall have an order made against him or pass an effective
resolution for winding up, either compulsorily or subject to the supervision of theCourt or
voluntarily, or if the Officials Assignee or the Owner shall repudiate the contract, or if the
Official Assignee or the Liquidator in any such winding up shall be unable within fifteen
days after notice to him requiring him so to do, to show to the reasonable satisfaction of the
Contractor that he is able to carry out and fulfill the Contract and to make all payments
due, and to become due there under and, if required by the Contractor, to give security of
the same, or

If the works be stopped for three months or more under a continuous spell under the order
of the Architect /PMC or the Owner or by any injunction or other order of any Court of
Law,

Then and in any of the above said (Clause28) cases the Contractor shall be at liberty to
determine the Contract by notice in writing to the Owner, through the Architect, and he
shall be entitled to recover from the Owner payment for all works executed and cost of the
material supplied and lying at site for the purpose of the Contract as on the said day ofthe
termination. No other claim for idle labour , loss of overheads , profits shall be entertained
nor shall any other claim on account of the delay in completion of the work
favailability of site/ unwarranted conditions whatsoever shall be tenable, even if it is caused
by circumstances beyond the Contractor’s control.

Procedure for Settlement of Disputes
Engineer’s Decision

If a dispute of any kind whatsoever arises between IlIT-Delhi and the contractor in
connection with, or arising out of , the contract or the execution of the works, whether
during the execution of the works or after their completion and whether before or after any
repudiation or other termination of the contract, including any dispute as to any opinion,
instruction, determination, certificate or valuation of the engineer, the matter in dispute
shall, in the first place, be referred in writing to the engineer, with a copy to all parties.
Such reference shall be made within one (1) month of arising of any such dispute and state
that it is made pursuant to this clause. No later than one (1) month after the day on which
he received such reference the engineer shall give notice of his decision to 111 T-Delhi and
the contractor. Such decision shall state that it is made pursuant to the reference under this
clause.

Unless the contract has already been repudiated or terminated, the contractor shall in every

case, continue to proceed with the works with all due diligence and the contractor and 11T-
Delhi shall give effect forthwith to any / every such decision of the engineer
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unless and until the same shall be revised, as hereinafter provided, in an amicablesettlement
or an arbitral award. If either I11T-Delhi or the contractor be dissatisfied with any decision
of the engineer, or if the engineer fails to give notice of his decision on or before one (1)
month after the day on which he received the reference, then either 11IT- Delhi or the
contractor may within a further period of one (1) month from the day on which it / they
receive(s) the notice of such decision, or on the day on which the said period of notice of /
for decision expired, as the case may be, give notice to the other party, with copy for
information to the engineer, of its / their intention to commence arbitration. Such notice
shall establish the entitlement of the party giving the same to commence arbitration, as
hereinafter provided, as to such dispute and no arbitration in respect thereof may be
commenced unless such notice is given. If the engineer has given notice of his decision as
to a matter in dispute to I1IT-Delhi and the contractor and no notification of intention to
commence arbitration as to such dispute has been given by either 111T-Delhi or the
contractor as herein provided, the said decision shall become finaland binding upon HIT-
Delhi and the contractor.

Amicable Settlement

Where notice of intention to commence arbitration as to a dispute has been given in
accordance with sub-clause 22.1, arbitration of such dispute shall not be commenced unless
an attempt has first been made by the parties to settle such dispute amicably. Provided that,
unless the parties otherwise agree, arbitration may be commenced on or after one (1) month
from the day on which notice of intention to commence arbitration of such dispute was
given, whether or not any attempt at amicable settlement thereof has been made or result
achieved.

Arbitration

Any dispute in respect of which:

a) the decision, if any, of the engineer has not become final and binding pursuant to the
first sub-clause above,

b) amicable settlement has not been reached within the period stated in the second sub-
clause above, shall be finally settled, unless otherwise specified in the contract, by
arbitration to be held in New Delhi in English, under the provisions of the Arbitration
and Conciliation Act 1996, including any statutory reenactment(s) / amendment(s)
thereof and Rules made thereunder, by the arbitrator. The Director of the Institute shall
appoint one person as the sole arbitrator. Either party shall be limited in the proceeding
before such arbitrator to evidence or arguments put before the engineer for the
purposes of obtaining the said decision pursuant to the first sub-clause herein. No such
decision shall disqualify the engineer from being called as a witness andgiving
evidence before the arbitrator on any matter whatsoever relevant to the dispute.
Avrbitration proceedings shall not be commenced prior to the completion of the works,
unless any major pre-requisite criticality is discerned by the arbitrator, and the
obligations of 111T-Delhi, the engineer and the contractor shall not be altered by reason
of the arbitration .The works shall not be stopped on account of the said process of
arbitration and the contractor shall not be relieved of his responsibilities for the
completion of the work under any circumstances whatsoever.
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Contractor to provide everything necessary

The Contractor shall provide everything necessary for the proper execution of the Work
according to the intent and meaning of the Drawings, Schedule of Quantities and
Specifications taken together whether the same may or may not be particularly shown or
described therein provided that the same can reasonably be inferred there from, and if the
Contractor finds any discrepancy in the Drawings or between the Drawings,Schedule
of Quantities and Specification he shall immediately and in writing refer the same to the
Architect who shall decide which is to be followed.

Materials and Workmanship to conform to Descriptions

All materials and workmanship shall so far as procurable be of the respective kinds
described in the Schedule of Quantities and/or Specification and in accordance with the
Architect’s Instructions, and the Contractor shall upon the request of the Architect furnish
him with all invoices, accounts, receipts and other vouchers to prove that the materials
comply therewith. The Contractor shall at his own cost arrange for and/or carry out any
test of any materials which the Client may require.

Assignment and Sub-letting

The whole of the works included in the Contract shall be executed by the Contractor and
the Contractor shall not directly or indirectly transfer, assign or underlet the Contract or
any part share thereof or interest therein without the written consent of the Client, and no
undertaking shall relieve the Contractor from the full and entire responsibility of the
Contract or from active superintendence of the Work during its progress.

Removal of improper work

The Client shall, during the progress of the Work, have the power to order the removal,
from the Site or works within such reasonable time or times as may be specified in the
order, of any materials which in the opinion of the Architect are not in accordance withthe
Specification or the Instructions of the Architect, the substitution of proper materials, and
the removal and proper re-execution of any works executed with materials orworkmanship
not in accordance with the Drawings, Specifications or Instructions and the Contractor shall
forthwith carry out such order at his own cost. In case of default on the part of the
Contractor to carry out such order, the Owner shall have the power to employ and pay other
persons to carry out the same, and all expenses consumed thereon or incidental thereto as
certified by the Architect shall be borne by the Contractor, or may bededucted by the Owner
from any moneys due or that may become due to the Contractor.
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ADDITIONAL CONDITIONS

General conditions of contract for Central PWD Works 7/8 (Tender of Form) shall be
part of the agreement.

The work shall be carried out strictly as per CPWD specifications 2019, Part | & Il with up
to date correction slips. Wherever no specification is available in the above said document,
drawings and specifications supplied with bill of quantities shall be applicable

The Contractor shall have to clear the site for the work of all overlying rubbish
/garbage/dumped refuse material prior to commencement of the work in case required at
no extra cost. The contractor shall take approval from the Engineer /Officer in Charge in
writing for collection and stacking of materials.

The contractor must follow CPWD Safety Code as provided in general conditions of
contract for CPWD Works.

Any damage done by the contractor or his workmen to any existing work during the course
of execution of the work shall be made good by him at his own cost.

Contractor shall clear the site thoroughly of all rubbish etc. left out of his materials
immediately on completion of the work and properly keep the site clean around the building
to the satisfaction of the Engineer- in-Charge.

The preference of the codes will be 1S codes.

The rates are inclusive of all staging, material and labour as required for the works. The
items in the bill of quantities include all the materials, labour, and installation, complete
as a finish items unless otherwise stated.

Unless specifically mentioned otherwise, quoted Rates shall be deemed to include work
to be carried out at all curvatures, heights, depths, inclinations and locations, and in
wet/foul locations, as and when they are encountered. The rates quoted for the various
works as specified in the Priced Schedule of Quantities are work in all types of soils/rock
and prevailing Site conditions including earth work, excavation, shoring, execution of
various other items of work, i.e., laying of pipes, joining, concreting, masonry, plastering,
etc. in and under water and dewatering as required. Nothing extra is payable on this
account.

All security precautions shall be taken during dismantling work. The site shall be fenced
/barricaded with suitable material during construction period . No payment shall be made
for fencing/barricading work. Fencing/barricading shall be done immediately after
possession of site and shall be removed after completion of construction period

No space on site/otherwise for labour huts shall be provided by IITD, cost of same shall
be borne by contractor.

The general condition of contract for Central P.W.D. Works has reference of various laws

facts /rules. The settlement of any disputes and arbitration, only Indian arbitration and
conciliation act 1996 shall be applicable.
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13. In case any specific brand of material has been specified either the same brand or of
approved make of same specifications shall be used. The contractor shall take approval in
advance for all such materials.

14. Costs for all materials and labour for the preparation of samples, market research, etc. shall
be borne by the Contractor within his quoted Rates and nothing extra shall be payable for
this. The works shall not be proceeded with without approval of the sample.In case sample
is rejected and works cannot be proceeded with the HHITD shall be at liberty to terminate
the contract and the Contractor shall have no claim for the works under such circumstances
whatsoever.

15. The contractor should take utmost care to avoid any damage to the existing flooring,
electrical works/cables, telephone cables, false ceiling, sprinkler system, fire alarm etc. in
place. In case of any damage, it would be the responsibility of the contractor to restore
the same immediately.

CORRIGENDUM TO FORM 7/ 8 / 9 (CPWD) MUST BE READ ALONG WITH THE
PAMPHLET

S.N FOR READ
0
1 | Government of India/Owner Indraprastha Institute of Information
Technology Delhi
2 |CPW.D. or Government or Indraprastha Institute of Information
Department Technology Delhi
CPWD -7/8/9 CPWD 7/8/9
President / President of India Director ,IIITD
CE, IITD

Chief-Engineer

Registrar ,IIITD

CPWD Code, Paragraph '90

Shall be applicable to HITD works

DSR Latest

Shall be applicable to 1HITD works

3
4
5
6 | Administration Head
7
8
9

CPWD specifications 2007 part -1& Il

Shall be applicable to 11ITD works

DSR (Civil) 2021 for Electricalworks

Shall be applicable to 11ITD works

CPWD  specifications  (Internal)2023
for Electrical works

Shall be applicable to 1HITD works

time

12 | DSR Civil 2021 Shall be applicable to 1HITD works

13 | Provision of Section 12 Sub-Section Shall be applicable to 1HITD works
(i) of the works man compensation

14 | CPWD safety Code framed fromtime to Shall be applicable to HITD works

15 | CPWD maternity benefits to labour Shall be applicable to 1HITD works

20 | Model Rules of the protection of health and | Shall be applicable to I1ITD works
sanitary appointment for workers employed
by CPWD

21 | CPWD contractor labour Shall be applicable to 1HITD works
Regulations
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SPECIFICATIONS:
GENERAL.:

Without forgoing the requirements of the conditions of Tender and the Conditions of
Contract the works in general shall conform to the "Specifications 2019" published by
CPWD, New Delhi and the "Specifications for works" stated in this tender. In case items
not covered by the general specifications referred above, reference shall be made to the
appropriate 1.S. Codes. If there is any difference in the particular specifications of
individual item of work and the description of item as given in the Schedule of quantity,
the latter shall prevail. In case of any work for which there is no specification in I.S.
specifications in the specifications forming part of tender documents or in case there is any
variation, such work shall be carried out in all respects in accordance with the instructions
to be issued by the Engineer—in-charge. The term Officer in Charge appearing in the
specifications shall mean supervisor and be in Charge of the work or his authorized
representative as the context may demand. All corrections to "Specifications 2007" or latest
revisions of 1.S. Code/ Specification shall be deemed to apply to this contract.

1.1.1. Materials bearing ISI certification mark certification shall be given highest
preference for use in the works. Where the Contractor is required to do, perform,
execute (etc.) any work or service or the like, it shall be deemed to be at his own
cost. Absence of terms providing, Supplying, installing, fixing, etc. shall not even
remotely entitle the Contractor to any additional payment there for

1.1.2. The rates accepted in the Schedule of Quantities apply to all floors, heights, depths,
leads, lifts, spans, sizes, shapes, locations, etc. unless a distinction has been
included in the very Schedule.

1.1.3. The Specifications and the Schedules may have been divided into various sub-
heads for convenience only. This does not limit applicability of one to the other
nor does it absolve the Contractor of his responsibility to complete any trade / item
of work as reasonably inferred from one or more of such sub-heads.

1.1.4. The Schedule of Quantities is not necessarily based on "Schedule of Rates - Delhi
2021 or any of its later/ earlier versions. Hence the Schedule of Quantities shall be
read and construed according to explanations given herein and intentionsgathered
there from. A mere parallel drawn form the said Schedule of Rates shall therefore
not form a basis for a variation and, or additional payment.

1.1.5. All work under this contract is deemed to be performed above subs soil water level.
However, removal of water collected from rains and the like shall betreated as
part of contractual risk/obligation.

1.1.6. Screws, bolts, nuts, washers, hold fasts, lugs, anchors, clamps, plugs, suspenders,
brackets, straps and fasteners of the like are deemed to be included in the rates of
various items unless the Schedule of Quantities expressed a different intention.

1.1.7. Resetting any displacements, making good holes/chases and such other incidental
jobs are included in rates of respective items for which these are required.
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SPECIFICATIONS, INTERPRETATIONS ETC.:

In general, drawings shall indicate the dimensions, positions and type of construction, the
specifications shall stipulate the qualities and the methods and performance criteria, and
the schedule of quantities shall indicate the provisional quantities and the rates for each
item of work. However, the above documents being complementary, what is called for by
any one shall be as binding as if called for by all. In case of contradictory requirements
between specifications and schedule of quantities, the requirements given in the schedule
of quantities shall prevail.

Special conditions being mainly an amplification of General Conditions, they shall be read
in conjunction with each other.

Work indicated on the drawings and not mentioned in the schedule of quantities or
specifications or vice versa, shall be deemed as though fully set forth in each. Work not
specifically detailed, called for, marked or specified, shall be the same as similar parts that
are detailed, marked or specified.

Special Note

Though every care is taken while preparing this document to cover all necessary
matters, specifications, general conditions, special conditions, provisions for smooth
and complete execution of work, however in case of any omission in the tender/
contract document, latest correction slips of General Conditions of Contract for
CPWD Works will be the reference manual but not in supersession to aforesaid
conditions.

The dismantled malba/rubbish should be disposed off outside the campus at a suitable
at MCD authorized dumping ground at no extra cost.

Contractor should depute a qualified supervisor dedicated for this work, who will monitor
and coordinate work from contractor’s side and interact with the IIITD Engineers,
responsible for supervision of work, on regular basis.

Contractor will take due permission for entry of all his workers in I1ITD. No unauthorized
person will be allowed to work inside. During execution of work, Engineer may make
minor changes in the scope of work as per site conditions or other reasons. Contractor will
have no extra claim in his rates for the same.

All standard protocols such as wearing masks, using sanitizer, maintaining safe
distancing norms must be followed by the Contractor and his workers to prevent
spread of coronavirus/viral/eye flue/dengue failing which expulsion/ penalty shall be
levied on the agency.

The workers shall be scanned for temperature before entry as per norms and actions per
policy taken.

All are supposed to use identified utilities of the Institute only.
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SAFETY CONDTION

The buildings are high rise buildings and all required scaffolding /cradles etc. as
required for the works shall be provided by the Contractor and No extra shall be
paid on account of the same . The Contractor shall be wholly responsible for the
safety of their workers and shall make all necessary arrangements viz. safety
belts, ropes, net etc. as required to ensure the same. Necessary Insurance cover and
other safeguards shall be the responsibility of the Contractor. He shall indemnify
the owners against any claims on such account and that the same shall entirely be
the responsibility of contractor/s.
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AGREEMENT

AN AGREEMENT is made this BETWEEN the
Indraprastha Institute of Information Technology. A State University established by Govt

Of NCT of Delhi ,and with its registered office at IIITD Campus , Okhla Phase Ill , New Delhi
110020, which expression shall include its successor, unless repugnant to or Excluded by the
contract here of and assignees of and represented by its Registrar, I1ITD the first party (hereinafter
called the Authority) and by its sole proprietor/partners/Director.of M/s ---------------
———————————————————————— and having registered office at (which expression shall
be including his / its successor's heirs, executors, representative and or assignees of the second
party (hereinafter called the contractor}.

WHEREAS the Authority has, under tender Notification No.

WHEREAS the contractor has submitted tender for carrying out the work as above as per the
tender document page ---- to ----- and has represented that in conformity with his / its obligation
contained in the tender as modified by the correction slips and corrigendum contained he / it shall
carryout the same truly, faithfully and honestly.

THE SAME has been accepted by both the parties on the terms and conditions, corrections,
corrigendum contained in the tender as modified as well as the letter of acceptance Issued party
No.1 annexed here to as.

The same shall be binding on both the parties.

IN WITNESS WHEREOF, the parties have signed the deed of agreement on the date, month and
year referred to above.

At New Delhi.

Signed by

Party No.1

Party No.2

WITNESS

1. Party No.1

2. Party No.2
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NON-BLACK LISTING DECLARATION

FORMAT OF UNDERTAKING, TO BE FURNISHED ON COMPANY LETTER HEAD
WITH REGARD TO BLACKLISTING/ NON- DEBARMENT, BY ORGANISATION

UNDERTAKING REGARDING BLACKLISTING / NON — DEBARMENT

To, Registrar
IITD Campus
Okhla Phase-IllI,
New Delhi-110020

We hereby confirm and declare that we, M/s - , 1S not
blacklisted/ De-registered/ debarred by any Government department/ Public Sector
Undertaking/ Private Sector/ or any other agency for which we have Executed/ Undertaken
the works/ Services during the last 5 years.

Signature of Contractor
With stamp
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Annexure - XX
GENERAL INSTRUCTIONS FOR SITE VISIT

I, , aged years, son/daughter of , presently residing at and authorized by
(name of tenderer) (“Tenderer”) to solemn this affidavit on behalf of the Tenderer, solemnly
affirm on oath as hereunder:

The Tenderer confirms that the Tenderer has duly undertaken the visit of the proposed project
site of I1ITD located at Okhla Phase 111, New Delhi,

The Tenderer has inspected and examined its surroundings and has satisfied itself about the site
conditions and site logistics. The Tenderer confirms that it is aware of the ground conditions
and nature of the site, means of access to the site and the accommodation area required for
establishing the labour camp. The Tenderer agrees and confirms it shall be solely responsible
for arranging and maintaining the afore- mentioned at its own cost including all materials, tools
& plants, water, electricity, access, facilities for workers and all other services required for
executing the Work unless otherwise specifically provided for in the contract documents.

The Tenderer confirms and agrees that the submission of the tender implies that the requisite
site visit has already been undertaken and that the Tenderer has acquainted itself with the local
conditions and other factors having a bearing on the execution of the Work.

DEPONENT VERIFICATION

I, , aged years, son/daughter of , presently residing at and authorized by

Tenderer verify that the information mentioned above is true and correct to the best of my
knowledge and belief.

DEPONENT
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SCOPE OF WORK

Retrofit Emission Control Device

To carry out design, Manufacture, Supply, Installation, Testing and Commissioning of Retrofit
Emission Control Device on existing three (3) nos. DG sets having capacity of 500 kVA x 2 Nos
and 810 kva x 1 no installed at I1ITD Campus Okhla Phase-I11, New Delhi.

All Diesel Generator (DG) are having engine make of Cummins.

Retrofit emission control system should be as per latest DPCC/NGT notification to achieve
minimum specified particulate matter capturing efficiency of at least 70% in 5 mode D2 cycle.
The emission control device/ Equipment must be tested over an 1SO-8178 5 mode D2 cycle for
equivalent kKVA rating at any one of the five Central Pollution Control Board (CPCB),
Government of India as below

i. Automotive Research Association of India, Pune (Maharashtra)

ii. International Centre of Automotive Technology, Manesar (Haryana)

iii. Indian Oil Corporation, Research and Development Centre, Faridabad (Haryana).

iv. Indian Institute of Petroleum, Dehradun (Uttarakhand); or

v. Vehicle Research Development Establishment, Ahmednagar (Maharashtra)

The particulate matter shall be tested at site first without the device on DG in as installed condition
during a continues operation of 2 Hours with 90-100 % load. Thereafter it will be measured after
installation of retrofit emission control device during a continuous operation of 2 Hours with same
load i.e. 90-100%. From the test results particulate matter capturing efficiency of at least 70% to
be achieved. The site test shall be conducted in presence of Client’s nominated representative and
test report to be submitted to 111T-Delhi.

System should be certified from OEM of DG sets after installation of retrofit system. Prior
installation NOC from DG set manufacturers should be obtained that there will no adverse effect
on the performance and efficiency of DG sets. Any deviation in this regards must be made known
to the Owner before award of works.

Agency should obtain all the necessary approvals/Certificates from CPCB/Delhi Pollution Control
Committee with regards to successful compliance to their latest notification. Statutory/Legal Fees/
Costs shall be reimbursed by IITD after submission of original fees receipt and original document
of certificate/approval. It is the responsibility of agency to take the approvals and liaison with
concern department to get all the necessary approvals and certificates.

Operation & Maintenance Manual of system should be provided before installation.

Maintenance of the work shall be as per clause no. 11 of the Special Conditions of Contract.

Guaranty/Warranty against material and workmanship of the retrofit emission control
device shall be of Five Years of operation from the date of successful testing at
site/installation of Retrofit Emission Device and receipt of certificate from DPCC. 53

All works including civil, electrical, mechanical etc. are under scope of work of this Contract.
Nothing extra other than the quoted rate shall be paid by HITD.
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The Agency/Contractor to provide onsite training to I11TD staff for routine maintenance of retrofit
emission control device. No extra cost shall be given by I1ITD in this regard.

All men and material shall be arranged by contractor. Contractor has to supply the material to DST
site at his own cost. Transportation of any kind of material will be in the scope of Contractor only.
Nothing extra other than the quoted rate shall be paid by HITD.

m) Work may be carry out in presence of IIITD staff with prior permission and cannot be carry out

n)

o)

p)

in operational hours’ subject to usage of DG.

Design & Method statement for installation of system to be submitted and got approved from
IITD before commencement of work.

The work shall be executed to the highest standards using best quality material.

Prior to the submission of bid, the bidder is advised to inspect and be fully conversant with the
existing infrastructure at project site including availability/laying of cables, equipment’s, space
requirement. All necessary accessories/ items/ tools & tackles etc. required for completion of work
shall be incidental to the work and Nothing extra other than quoted rates shall be payable. 100%
commissioning of Retrofit emission is the responsibility of contractor/agency.

Dual Fuel Kit Scope
Gas Train
Gas filter, Pressure regulator, Pressure Gauge, Zero Pressure regulator and Gas adjusting valve
Gas piping from gas train to Gas mixer and Gas mixer unit.

Sensors
Gas pressure sensor, Intake pressure sensor, and Intake manifold temperature sensor
Exhaust gas temperature sensor.
Vibration sensor
Gas flow meter

Controller Panel
PLC, input / output units
HMI and switches / buttons/ wirings etc

Installation of Kit
Assembly & installation of kit with all adapters, wiring assembly for kit sensors. All nipples,
piping accessories for gas train & wire harness will be in agency scope.

Apart from above points, below points are also considered in scope of work.
Pollution certification and emission measurements from autonomous body, if require.
Gas connections and piping up to the point of use. (Gas connection to be provided near DG set)
Fuel grade Natural Gas at 2 Bar maximum pressure, Pressure shall have a tolerance of +/- 0.1
Bar
Piping with isolation valve providing 2 Bar gas supply to fuel Kkit. (Gas Connection to be
provided)
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PAYMENT TERMS
Stage Description Amount payable
Phase wise
I On Design, Manufacture, Supply, Installation, 65%
Testing and Commissioning of retrofit Emission
control system on existing three DG sets and
satisfactory handover to IlITD
I After taking Approvals/Certificates from DPCC. 5%
i After completion of one year of maintenance 5%
Period.
v After completion of Two year of maintenance 5%
Period.
V After completion of Three year of maintenance 5%
Period.
Vi After completion of IV year of maintenance 5%
Period.
Vil After completion of V year of maintenance 5%
Period.
VIl After 3 months of completion of Stage VIl & 5%

completion of overall works.
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Bill of Quantities

S.no

Items

Unit

Qty

Rate

Amou
nt

Dual Fuel Conversion Kit

11

SITC of Dual Fuel Conversion Kit in Existing 500 kva Cummins DG (As
per above scope)

Nos

1.2

SITC of Dual Fuel Conversion Kit in Existing 810 kva Cummins DG (As
per above scope)

Nos

Retrofit Emission Control Device (RECD)

Design, Manufacture, Supply, Installation, Testing and Commissioning of
Retrofit emission control Device suitable for DG set with following
requirements as given below:

Retro-fit emission control system should be as per Statutory Authorities
recommendations to achieve minimum specified particulate matter capturing
efficiency of at least 70%. The emission control system shall be type tested
and approved from CPCB approved laboratories any one from the followings
as per guideline of NGT and MoHUA.
i. Automotive Research Association of India, Pune (Maharashtra)
ii. International Centre of Automotive Technology, Manesar (Haryana)
iii.  Indian Oil Corporation, Research and Development Centre, Faridabad
(Haryana)
iv. Indian Institute of Petroleum, Dehradun (Uttarakhand)
v. Vehicle Research Development Establishment, Ahmednagar
(Maharashtra)

Retro-Fit emission control system of suitable rating or sizes shall be installed
or retrofitted in existing exhaust pipe with required modifications and suitable
design compatible for respective model of diesel engine prime mover of DG
sets and have safety precautions to ensure no damage to the engine operations
under any circumstances

Safety system provided to engine from higher back pressure, engine vibration,
and high temperature operations to avoid any malfunction, it should be within
the limits as recommended by DG OEM. The retrofit system manufacturer to
coordinate and take certificate from DG OEM

The emission reduction will be verified after the installation of unit at site by
any of the air pollution labs approved by CPCB or DPCC.

2.1

Supply and fixing of Retrofit Emission Control Device (RECD) in existing
500 Kva Cummins DG SET

Nos

2.2

Supply and fixing of Retrofit Emission Control Device (RECD) in existing
810 Kva Cummins DG SET

Nos

Supply and fixing of 200 mm MS B-Class exhaust piping with insulation and
aluminum sheet cladding on MS supports for extension to existing exhaust
piping with bellows /connectors as required as required for the works.

Rm

30

Making RCC civil foundation for all RECD units at locations as directed.

L.S.

Total Amount

GST@18%

Grand Total with GST (A+B)

Note: All rate to be inclusive cost of Transportation, Labour, Materials, cartage for site etc. as required for
satisfactory completion of work.
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The dual fuel conversion kit and RECD shall be warrantied for 5 years from date of successful commissioning .

In words

The AMC of the complete DG sets with the aforesaid retro fitment units shall be quoted for as an optional item in
format as under :

SNo Description Year after 1 year Quarterly AMC Annual AMC cost
DLP amount without GST | without GST
1 Complete AMC of 2x500kva 15t Year
+1x810kva DG sets with dual fuel
sets with RECD incorporated
including periodic test reports
2 -do- 2"d Year
3 -do- 3 Year
4 -do- 4" Year
5 -do- 5 Year
GST Rate «.covvvviiiieiiiieniiiinniieinnncnnns

Total AMC for 5 years

36




