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 TENDER NO: 13/2023 Dated 03.07.2023 

 

NOTICE INVITING TENDERS 
 

SUPPLY, INSTALLATION, TESTING AND 

COMMISSIONING OF 

AV SYSTEMS WORKS FOR CLASS ROOM (B-003) OF 

R &D BLOCK AT IIIT-DELHI CAMPUS OF 

INDRAPRASTHA INSTITUTE OF INFORMATION 

TECHNOLOGY DELHI AT OKHLA-III, DELHI 
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Indraprastha Institute of Information Technology, New Delhi (IIIT-Delhi) 

DATED: 03.07.2023 

TENDER NOTICE 

1.  Last Date & Time of issue of tender documents from     03.07.2023 

2.  Last Date & Time of receipt of tender       24.07.2023 upto 3.00 p.m.  

CE, IIIT-Delhi, Okhla, New Delhi-110020 on behalf of Registrar, IIIT-Delhi invites sealed item 

rate tenders from eligible contractors for similar works.  

The AV systems comprising of Sound reinforcement, Video Projection & Presentation System 

are to be provided in the  250 seater classroom at the Campus as per details provided in the details 

specifications and BOQ attached hereto. 

Name of work Supply, Installation, Testing and Commissioning of 

AV Systems for Class Room (B-003) of R &D Block 

at Indraprastha Institute of Information 

Technology (IIIT-Delhi) Campus, Okhla Phase-III, 

New Delhi 

Tender No 13/2023 

Date of Start and downloading the 

tender (Tender document available 

from www.iiitd.ac.in) 

3rd  July  2023 

Estimated Cost Rs 18 Lacs 

Location:        Ground floor of R & D Block 

Earnest Money Rs. 36,000/-(Rupees Thirty Six thousand only) is to be 

submitted with tender document as earnest money. The 

above payment shall be made in the shape of deposit at 

pay order/demand draft of a scheduled bank issued in 

favour of IIIT Delhi Collection  payable at New 

Delhi. 

Performance Guarantee  To be submitted by L1 bidder The bidder whose bid is 

accepted will be required to furnish Performance 

Guarantee of 3% (Three percent) of the accepted 

tendered amount in addition to other deposits 

mentioned elsewhere in the contract for his proper 

performance of the contract. This guarantee shall be in 

the form of DD / FDR in favour of IIIT Delhi 

Collections payable at New Delhi-110020. Bank 

Guarantee of any scheduled bank drawn in favour of 

IIIT-Delhi. 

Security Deposit 2.5% of Tendered Value (SD will be released 

after successful completion of the Defects Liability 

Period) 

Tender Fee Tender documents can be downloaded from IIITD 

website (www.iiitd.ac.in) and submitted with non 

refundable DD of Rs. 1180/- in favour of IIIT Delhi 

http://www.iiitd.ac.in/
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Collection as cost of tender.  

 

Rs.1000/- + 18% GST /-= Rs.1180/- (Rupees One 

Thousand One hundred Eighty only) in the form of a 

demand draft/ pay order in favor of IIIT-Delhi 

Collections which is non-refundable. NEFT Transfer 

A/c details are as under: Bank - HDFC Bank LTD , 

Okhla Industrial Area Phase –III New Delhi 110020  

Beneficiary’s Name - IIIT Delhi Collections  

Account No - 20741110000035 I 

FSC code- HDFC0002074  

In case of on-line payment of Tender Fees - UTR No. 

(For Tender Fee) 

Time Allowed 1 Month ( as per agreed schedule ) 

Last Date of Submission of Tender 

Date & Time 

On 24th July 2023 upto 1500 Hrs in the office of 

Registrar, Indraprastha Institute of Information 

Technology Delhi, at Okhla Phase –III New Delhi-

110020 

Date & Time of Opening of Tender 

Documents 

On 24th July 2023 at 1600 Hrs in the office of 

Indraprastha Institute of Information Technology 

Delhi, at Okhla Phase –III New Delhi-110020 

Address for communication & 

submission of tender documents and 

opening of technical bid 

Registrar, IIIT-DELHI, Okhla Industrial Area, Phase 

III, New Delhi 110020 

Clarification/Queries, if any, can be 

addressed to 

email ID: admin-project@iiitd.ac.in phone no- 

01126907563/564/565, 011-71985363 

Works to be completed in coordination with the main Civil & MEP Interior works contractor. No 

extra for non-availability of fronts or coordination with main agency shall be payable on account 

of the same.  

1) The tenders shall be placed in sealed envelopes with a name of work and due date written on 

the envelope and addressed to the CE, IIITD. Complete tender documents shall be submitted 

by the approved contractors in two envelopes. 1st envelope shall contain the earnest money 

in the shape of Demand Draft / Pay Order of a scheduled Bank requisite shape as per 

condition & eligibility criteria and cost of tender as stated above in case of the downloaded 

version. 

 

2) The eligible contractors who have carried out similar works in IIIT-D/Govt 

Deptts/PSU/Reputed Pvt sector /MNCs are to submit the experience certificates for the 

works and registration certificates with Govt. Depts. if any. The said certificates along with 

the EMD be enclosed in Envelope-1.  

 

3) Experience of having successfully completed similar works during last seven years ending 

on the 30th June 2023. The Similar works shall mean works of SITC of AV works. The 

value of executed works shall be brought to current costing level by enhancing the actual 

value of work at simple rate of 7% per annum calculated from date of completion to last date 

of receipt of tenders. 

Three similar works not less than 40% of est.cost  Rs   7.20 lacs each  Or 

Two similar works not less than 60% of est cost  Rs  10.80 lacs each  Or 

One similar  work not less than 80% of est cost  Rs  14.40 lacs each  
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4) One completed works of any nature either part of 3) or separate one costing not less than 

40% of estimated cost ie Rs 7.20 lacs with some Central/State/Autonomous/Central 

PSU/State PSU/local authority formed under any Act published in Central/State Gazette. 

 

5) The applications not supported with requisite experience certificates, GST registration 

certificate, s no. and ITCC in Envelope-1 shall not be entertained  

 

6) Average Annual Turnover over AV works should be at least Rs 20 lacs during immediate 

last 3 consecutive financial years ending 31st Mar 2023. 

 

7) Should not have incurred any loss in the more than two years in the last five years ending 

31st Mar 2023. 

 

8) Solvency certificate for Rs. 7.20 lacs from any nationalized /scheduled bank. The applicant 

shall submit the solvency certificate, not older than six months prior to 30th June 2023, 

issued by any scheduled bank, in original. 

 

9) Performance certificates must be submitted by the vendors for the works . 

 

10) Company should not have been barred / blacklisted for taking up similar work in any 

organization- A certification to this effect on the letter head of the bidder. 

 

11) The 2nd envelope shall contain the financial bids including Priced Schedule of Quantities, 

Form of Tender, Conditions of Tender, Articles of Agreement, Brief Specifications, 

Condition of contract, Drawings all duly signed by the authorized signatory of the firms. 

 

 All these envelopes are to be put in a single envelope duly super-scribed the name of work, 

and addressed to CE, (IIITD) and with their address. In case the tenderer does not fulfill the 

laid down eligibility criteria or fails to deposit the earnest money in prescribed form, financial 

bid shall not be opened. 

  

 Tenderers shall seal the tender affix their initials and put stamp on each and every page of 

tender document before submission. The tender of the contractor, who submits in-complete 

tender document or submits more than one tender for one work, shall not be considered at all. 

 Tenders will be received by the CE up to 3.00 P.M on 24.07.2023 and will be opened by him 

or his authorized representative in the office of Registrar, IIITD on the same day at 4.00 P.M.   

  

 First the Technical Bids will be opened and screened. The bids shall be examined whether the 

EMD is in order and the bidder meets the minimum eligibility criteria specified above. Those 

bidders whose EMD is in order, meets the minimum eligibility criteria, has submitted all the 

required documents and meet the technical requirements shall be considered for opening of 

financial bid. Conditional tenders would not be accepted. Financial bids in respect of 

contractors who do not fulfill above criterion shall not be opened.  

12) No Xerox / certified copies of tenders shall be accepted, if submitted these tenders shall be 

rejected.  

CE 
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CONDITIONS 

1. The time allowed for carrying out the construction work will be 1 month from the 3rd day after the 

date of written orders to commence the work.  

 

2. The site for the work is available.    A tenderer shall be deemed to have full knowledge of the site 

whether or not an inspection has been undertaken by the tenderer and no revision in the amount 

quoted in the tender shall be permitted on account of not having inspected the site or any 

misunderstanding thereto. The tenderer shall be responsible for arranging and maintaining cost all 

materials, tools & plants, water, electricity, access, facilities for workers and all other services 

required for executing the work unless otherwise specifically provided for in this document and/or 

the agreement and/or any other letter, circular, notification issued or document released by IIITD. 

No extra for lack of knowledge of site shall be paid. 

      

3. During execution of works, because of some unforeseen circumstances to enable him to complete 

the work as per terms of the contract, shall not relieve the contractor from any liability or 

obligations under the contract and he shall be responsible for the acts, defaults and neglects of any 

sub-contractor, his agents or workmen as fully as if they were the acts, defaults or neglects of the 

contractor, his agents or workmen. 

 

4. The Contractor shall be required to deposit an amount equal to 3% of the tendered value of the 

work as performance guarantee in the form of an irrevocable bank guarantee bond of any 

scheduled bank or State Bank of India in accordance with the form prescribed or in the form of 

fixed deposit receipt etc. within 15 days of the issue of letter of acceptance. The performance 

guarantee shall have the validity up to 30th Sept 2023. 

 

5. Tenderers are advised to inspect and examine the site and its surrounding at their own cost and 

satisfy themselves before submitting their tenders as to the nature of the ground and sub-soil (so 

far as is practicable), the form and nature of the site, means of access to the site, the 

accommodation they may require and in general shall themselves obtain all necessary information 

as to risk, contingencies and other circumstances which may influence or affect their tender. A 

tenderer shall be deemed to have full knowledge of the site whether he inspects it or not and no 

extra charges consequent on any misunderstanding or otherwise shall be allowed. The tenderer 

shall be responsible for arranging and maintaining at own cost all materials, tools and plants, 

water, electricity, access, facilities for workers and all other services required for executing the 

work unless otherwise specifically provided for in the contact documents. Submission of a tender 

by a tenderer implies that he has read this notice and all other contract documents and has made 

himself aware of the scope and specification of the work to be done, local condition and other 

factors having a bearing on the execution of the work. 

  

6. The Accepting Authority (IIITD) does not bind himself to accept the lowest or any other tender 

and reserves to him/herself the authority to reject in whole or part,  any or all of the tenders 

received without the assignment of any reason. All tenders in which any of the prescribed 

conditions are not fulfilled or for any condition including that of conditional rebate is put forth by 

the tenderer shall be summarily rejected. 

 

7. Canvassing, whether directly or indirectly, in connection with tenders is strictly prohibited and the 

tenders submitted by the contractor who resort to canvassing will be liable to rejection. 

 

8. The Accepting Authority reserves to himself the right of accepting the whole or any part of the 

tender and the tender shall be bound to perform the same at the rates quoted. 
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9. Tenders shall remain open for acceptance for a period of 60 days from the date of opening of the 

tenders. If any tenderer withdraws his tender before the said period for issue of letter of 

acceptance, whichever is earlier or makes any modification in the terms and condition of the 

tender which are not acceptable to the IIITD, then IIITD shall, with out prejudice to any other 

right or remedy, be at liberty to forfeit 50% of the said earnest money absolutely besides black 

listing of the tenderer.  

 

10. The notice-inviting tender shall form a part of the contract document. The successful 

tenderer/contractor shall, sign the necessary contract documents consisting of the notice inviting 

tender, all the documents including additional conditions, specification and drawings, if any 

forming the tender as issued at the time of invitation of tender and acceptance thereof with any 

correspondence leading thereto within the time specified in the letter communicating the 

acceptance of the tender. In case of delay, the earnest money may be forfeited and the tender 

cancelled or the contract enforced as per the terms of the tender and the invitation to tender and the 

tenderer shall thus be bound by the condition of contract even though the formal agreement has 

not been executed and signed within the specified time by the tenderer. 

 

11. The work shall be carried out as per general of conditions of contract for central PWD works 7/8 

(Tender Contract) and form part of the agreement/document. 

 

12. Contract is liable to be terminated by the IIITD without payment of any compensation, if 

subsequent to the acceptance of tender the contractor is black-listed by, or enters into partnership 

of employs any black listed contractor of the IIITD or any other department, or Govt. or its, 

undertakings. 

 

13. Cost of Bidding  

13.1 The bidder shall bear all costs associated with the preparation and submission of his Bid, 

and the Employer will in no case be responsible and liable for those costs. 

 

14. Clarification of Bidding Documents 

14.1 A prospective bidder requiring any clarification of the bidding documents may notify the 

Employer in writing/mail at the Employer's address indicated in the invitation to bid not 

later than 3 days before the Date of Submission of Tenders.  

Email- admin-project@iiitd.ac.in phone- 01126907563/64/65 

15. Currencies of Bid and Payment 

15.1 The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. All 

payments will be invariably made in Indian Currency (Indian Rupees.) 

 

16. PROTECTION OF ENVIRONMENT AND OTHER LAWS: 

          The contractor shall take all reasonable steps to protect the environment on and off the Site and to 

avoid damage or nuisance to persons or to property of the public or others resulting from 

pollution, noise or other causes arising as a consequence of his methods of operation. 

  During continuance of the contract, the contractor and his sub-contractors shall abide at all times 

by all existing enactments on environmental protection and other local Acts/ Laws/ rules made 

there under, regulations, notifications and bye-laws of local authorities or any other law, bye-

laws, regulations that may be passed or notification that may be issued in this respect in future by 

the State/ Local authority. 

       For and on behalf of the 

REGISTRAR 

Indraprastha Institute of Information Technology,  New Delhi 

mailto:admin-project@iiitd.ac.in
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TENDER 

I/We have read and examined and understood  the notice inviting tender, schedule, A, B, C, D, E & F, 

Specifications applicable, drawings & Designs, General Rules and Directions, Conditions of Contract, 

clauses of contract, special conditions, Schedule of Rate & other documents and Rules referred to in the 

conditions of contract and all other contents in the tender document for the work. 

 

I / We hereby tender for the execution of the work specified for the IIITD within the time specified in 

Schedule ' F ', viz., schedule of quantities and in accordance in all respects with the specifications, 

designs, drawings and instructions in writing referred to in Rule - 1 of General Rules and Directions and 

in Clause 11 of the Conditions of contract and with such materials as are provided for, by, and in respect 

in accordance with, such conditions so far as applicable.  

We agree to keep the tender open for sixty (60) days from the due date of its opening and not to make 

any modifications in its terms and condition. 

A sum of Rs…………… Rupees (…………………………………………………………….)  

has been deposited in demand draft of a scheduled bank  issued by a scheduled bank as earnest money. If 

I / we, fail to furnish the prescribed performance guarantee within prescribed period, l / we agree that the 

said Director, IIITD or his successors in office shall without prejudice to any other right or remedy, be at 

liberty to forfeit the said earnest money absolutely. Further, if l / we fail to commence work as specified, 

I /  we agree that Director, IIITD  or his successors in office shall without prejudice to any other right or 

remedy available in law, be at liberty to forfeit the said earnest money and the performance guarantee 

absolutely, otherwise the said earnest money shall be retained by him towards security deposit to execute 

all the works referred to in the tender documents upon the terms and conditions contained or referred to 

therein and to carry out such deviations as may be ordered, up to maximum of the percentage mentioned 

in Schedule ' F' and those in excess of that limit at the rates to be determined in accordance with the 

provision contained in Clause 12.2 and 12.3 of the tender form. Further, I / We agree that in case of 

forfeiture of earnest money or both Earnest Money & Performance Guarantee as aforesaid, I / We shall 

be debarred for participation in the re-tendering process of the work. 

 

I / We hereby declare that I / we shall treat the tender documents drawings and other records connected 

with the work as secret / confidential documents and shall no communicate information / derived there 

from to any person other than a person to whom I / we am / are authorized to communicate the same or 

use the information in any manner prejudicial to the safety of the State. 

Dated. . . . . . . . . . . . . . . . . . . . . . . . . . . . . ...                              

 

Witness:        Signatures of Contractor 

 

Address:       Postal   Address 

 

 

Occupation: 
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LETTER OF SUBMISSION 

The CE 

Indraprastha Institute of Information Technology, Delhi 

Okhla Phase-III 

(Behind Govind Puri Metro Station) 

New Delhi-110020. 

 

I/We, the undersigned, have read and examined in detail, the specifications and all bidding documents 

and hereby declare that: 

 

Price and Validity 

1. All the rates quoted in our proposal are in accordance with the terms and conditions as specified in the 

bid document.  All the prices and other terms and conditions of this proposal are valid for a period of 60 

calendar days from the date of opening of bid. 

2. We do hereby confirm that our bid prices include all taxes/levies/GST indicated separately. 

3. We hereby declare that if any tax law is altered, we shall pay the same. 

4. The quoted rates are inclusive of ESI , PF and Green Tax no extra on such heads would be payable on 

such account. 

 

Earnest Money 

We have enclosed EMD in the form of demand draft no…………………., dated…………..favoring IIIT, 

Delhi payable at New Delhi issued / drawn on ………………Bank for Rs._______/- (Rupees 

__________ Thousand only), as desired. 

Deviations 

We declare that all the works shall be performed strictly in accordance with the technical specifications 

and other tender conditions with no deviations. 

 

Qualifying Data 

We confirm that all information/data have been submitted as required in tender document. 

We hereby declare that our proposal is made in good faith, without collusion for fraud and the 

information contained in the proposal is true and correct to the best of our knowledge and belief.  I/We 

agree that in case any information is found to be incorrect the tender is liable to be rejected at any point 

of tendering process. 

Bid submitted by us is properly sealed and prepared so as to prevent any subsequent alteration and 

replacement. 

We understand that you are not bound to accept the lowest or any bid you may receive. 

 

 

 

 

Thanking you, 

Yours faithfully, 

(Signature and seal of Tenderer with name, designation and contact no.) 
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ACCEPTANCE 

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by me 

for and on behalf of Registrar, IIITD for a sum of 

Rs. --------------------------- (Rupees -----------------------------------------------------------------------)  

The documents referred to below shall form part of this contract Agreement:- 

• NIT  

• Performa for Agreement 

• Additional conditions.  

• Special conditions 

• Schedule of Quantities &  

• Drawings 

• General conditions of contract for CPWD Works-2020 with up-to-date correction slip 

                                                                                             

  

For & on behalf of Registrar 

IIIT  

                                                                                                                                                                                           

Signature. …………………… 

Dated.....................                                                               

Designation.......................... 
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SCHEDULES  

 

SCHEDULE 'A' 

Schedule of quantities (Enclosed)               : Enclosed 

 

SCHEDULE 'B'                                                             

Schedule of materials to be issued to the contractor     NIL 

 

SCHEDULE 'C'                                                                    

Tools and plants to be hired to the contractor      NIL 

 

SCHEDULE 'D' 

Extra schedule for specific requirements/documents for the work, if any,  NIL 

 

SCHEDULE 'E' 

Schedule of component of Cement, Steel, other materials, Labour    NIL 

etc. for price escalation. 

 

CLAUSE 10 CC 

Component of Cement - expressed as percent of total value work,                        N / A 

 

Component of Steel-expressed as percent of total work.                                      N / A 

 

Component of civil (except cement & steel) / Electrical construction 

Materials-expressed as percent of total value of work.                                         N / A 

 

Component of labour-expressed as per cent of total value of work.                       N / A 

 

Component of P.O.L. - expressed as percent of total value work.                          N / A 

 

SCHEDULE 'F' 

 

Reference to General Conditions of contract. 
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Name of Work: SITC of AV Works in Class Room (B-003) of R & D Block at Indraprastha 

Institute of Information Technology (IIIT-Delhi) Campus, Okhla Phase III , New Delhi. 

 

Estimated cost of work:      Rs.18 lacs 

 

i. Earnest money:       Rs. 36,000/- 

  

ii. Performance Guarantee- The contractor, for due and faithful performance of the Contract, shall 

obtain and submit to the Owner such security of 3% of the Contract Value within 7 days after the 

receipt of the Letter of Acceptance, in the form of BG Performa from a scheduled Bank /FD 

providing such security shall be subject to the approval of the Owner. The cost of complying with 

the requirement of this Clause shall be borne by the Contractor. 

 

Period of Validity of performance Bond  

The performance bond shall be valid as at Conditions Cl 4 and till the Contractor has executed 

and completed the Works in accordance with the Contract. This security shall be returned to the 

contractor within 14 days of the issue of the said Completion Certificate. 

 

Claim under Performance Security 

Prior to making a claim under the performance security the Owner shall, in every case, notify the 

Contractor stating the nature of the default in respect of which the claim is to be made. 

                                                           

Security Deposit / Retention money shall be Two and half percent (2.5%) of the value of 

executed works and will be deducted from each and every payment made to the contractor against 

running account bill submitted for the work done at site.   

                                        

iii. Defect Liability period 12 months from date of completion. 

 

iv. Liquidated damages - In case of delay on account of reasons attributable to the Contractor 

Liquidated Damages shall be levied .The amount of Liquidated Damages payable by the 

Contractor to the Employer would be 0.25% of the value of order for each calendar day of delay 

subject to a maximum of 5% of the value of order after which Employer reserves the right to 

terminate the contract without prejudice to the rights of the Employer. 

 

 General Rules & Direction: 

 

 Officer inviting tender:      Registrar (IIITD)  

 

 Definitions 

2(v)    Engineer-in-Charge        CE 

       

2(viii) Accepting Authority           DIRECTOR, IIITD 

                                                                                             

2(x)   Percentage on cost of materials and 

         labour to cover all overheads and profits.            15% 

2(xi)   Standard Schedule of Rates              DSR-Latest  

2(xii) Department                                      IIIT-D  

 

9(ii)   Standard CPWD contract Form                                    CPWD form 8 -2020 with up   

                                                                                              to date correction slips.  
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Clause 1 

 

(i) Time allowed for submission of Performance  

Guarantee From the date of issue of letter of acceptance   7 days 

 

(ii) Maximum allowable extension beyond the period                 7days 

(Provided in (I) above                                                        

 

Clause 2 

 

Authority for fixing compensation under clause 2.        Director, IIITD 

 

Clause 2A 

 

Whether clause 2A shall applicable         No 

 

Clause 5 

 

Number of days from the date of issue of letter 

Acceptance for reckoning date of start                3 days 

                                  

Time allowed for construction      1 month 

 

Clause 6, 6A 

 

Clause applicable - (6 or 6A)                                 Clause 6A 

 

Clause 7 

 

Gross work to be done together with net payment     Rs 10  Lakhs. 

/adjustment or advance for material collected, if  

any since the last such payment for being eligible  

to interim payment. 

 

Clause 10A 

 

List of testing equipment to be provided by the     As required 

contractor at site lab.        

 

Clause 10 B (ii)  

 

Whether Clauses 10B (ii) (iv) shall be applicable            Yes 

     ------do---------10B(iii) --------------                                        No 

 

Clause 10CA       Escalation                              Not Applicable 

                           

Clause 10CC       Escalation       Not Applicable 

 

Clause 11 
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Specification to be followed for execution of work    CPWD Specifications 2007,  

Part I & II with Up-to-date correction slips 

                                                                                                  

Clause 12 

 

Deviation limit beyond which clauses 12.2 & 12.3 shall 

Apply for building work                            100% 

                                                         

Clause 16 

 

Competent Authority for deciding reduced rates.    Director, IIITD 

 

Clause 17 

 

Contractor liable for Damages defects during   Applicable 

maintenance period 

 

Clause 18 

 

List of mandatory machinery, tools & plants to be     As per the site requirement. 

deployed by the contractor at site 

 

Clause 36(i) 

 

Requirement of Technical Representative (s)     As per requirement. 

 

Clause 25  

Arbitration Clause                                                                    As per  special conditions 
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SPECIAL CONDITIONS 

 

1. In the event of the tender being submitted by a firm, it must be signed by a person  duly 

authorized through a power of attorney issued by all the partners and a certified copy of   the 

power of attorney should be enclosed with the forwarding letter or separately by  each member 

thereof, or in the event of the absence of any partner, it must be signed on his  behalf by a person 

holding a power of attorney authorizing him to do so and such power of  attorney shall be 

produced with the tender and it must disclose that the firm is registered under  the Indian 

partnership Act. 

            Each and every signature given shall be separately witnessed. A Contractor or a contractor who 

himself / themselves has/have tendered or who may tender for the work shall not witness the 

tender of another person for the same work. Failure to observe this condition would render 

tenders of the contractors tendering as well as witnessing the tenders liable for summary 

rejection. 

 

2. The conditions for item rate tender only will be applicable as given in general conditions of 

contract for central PWD works 2020. As mentioned there in also, in event no rate has been 

quoted for any items leaving space bolts in figure (s), word(s) and amount blank, it will be 

presumed that the contractor has included the cost of this/these item(s) in other item(s) and rate 

for such items will be considered as zero and work will be required to be executed accordingly. 

 

3. Rates quoted as percentage below/above in the tender will be summarily rejected. 

 

4. It must be understood that the work has to be completed as per the time provided in the contract 

and as such time is the essence of the contract. 

 

5. The quantities furnished in the bills of quantities are only probable quantities liable to alternation 

by omission, deduction or addition, and it would be clearly understood that the contract is not a 

lump sum contract and the IIITD do not, in any way, assure the tenderer or guarantee that the 

said probable quantities are correct or that the work would correspond thereto. Payments will be 

regulated on the actual quantities of work authorizedly done and measured at the accepted rates. 

No claims due to change in quantities (+ or -) will be entertained. The drawings, forming parts of 

complementary installations work specifications and the bills of quantities, of the contract, are 

explanatory of and are to one another, representing together the works / to be carried out. If 

neither the drawings nor the specifications nor the accepted bills of quantities include any 

part/parts the intention to include which is nevertheless clearly inferred and which are obviously 

necessary for the proper completion of the works/ installations, all such parts shall be supplied 

and executed by the contractor at no extra charge. Anything contained in one or another of (a) the 

drawings, (b) the specifications and (c) the accepted bills of quantities and not found in the others 

will be equally binding as if it were contained in each of them. 

 

6. No alterations, which are made by the tenderer in the drawings, specifications, conditions or 

probable quantities accompanying this notice will be recognized and if any such alterations are 

made the tender, will be invalid. Conditional tenders will however be liable for rejection. 

 

7. The tenderer must obtain for himself on his own responsibility and at his own expense all the 

information necessary, including risks, contingencies and other circumstances to enable him to 

make a proper tender and to enter into a contract with the IIITD. He must examine the drawings, 

specifications, conditions and so on and must inspect the site of work, examine the nature of the 

ground and the subsoil (so far as is practicable) and acquaint himself with local conditions, means 
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of access to the work, storage facilities or areas for staff colony, the nature of the work, in fact all 

matters pertaining thereto before he submits his tender. 

 

8. The tenderer shall also bear all expenses in connection with the preparation and submission of his 

tender and attendance for subsequent negotiations/clarifications. 

 

(I) Omission, neglect or failure on the part of the tenderer to obtain requisite and reliable 

information on any matter affecting his tender, the contract and the construction, 

completion, maintenance, (dismantling and disposal) of the work shall not relieve the 

tenderer whose  tender is accepted from any liability in respect of the contract. 

(II) The tenderer whose tender is accepted shall not be entitled to make any claim for increase 

in the rates quoted and accepted excepting in pursuance of any specific provision in the 

contract. 

 

9. The Contractor, upon award of work, shall furnish the following details for the approval of the 

Engineer in charge:  

9.1. The names of manufacturers of specialized items such as patented water proofing systems 

/ materials, doors, flooring tiles, false ceilings, insulating materials, wind mill, cement, 

steel, glazing, and any other materials etc. which he proposes to use in the work. 

9.2. The makes and types of fittings, materials, subject to the makes and type stipulated in the 

specifications, which he proposes to use in the work. 

 9.3. The details of licenses granted to him and/or to professional qualified and/or licensed 

technical personnel on his staff who will be engaged on the work (and submit, if called 

for, the licenses for inspection by the Officer in charge in consultation with Engineer in 

charge). 

9.4. Only approved agencies/ skilled workers shall be deployed to carry out requisite 

specialized items of work. The Officer/ Engineer in charge’s decision in consultation with 

Architect's/ in this regard shall be binding to all the parties concerned. 

 

10. The rates quoted in the bills of quantities shall unless specified otherwise will be for all heights, 

depths deemed to be for finished work in-situ/ item by item as provided for, and shall include cost 

for all necessary material and labours, all necessary tools and plants and machinery, sheds, 

marking out, clearing site, etc. and for all taxes, octroi, excise, VAT works contract and any other 

tax or duty levied by Government, Central or Local, or Local Authority, GST indicated separately 

,if any as applicable. 

10.1. The rates shall be firm and not be subject to any variations in exchange rates, in   taxes, 

duties etc. in railway freight and the like including labour conditions, etc. The rates are 

not subject to escalation. 

 

11. It will be the sole responsibility of the contractor to procure all the equipment’s/ materials and 

other materials required for the work. 

 

12. The IIITD further reserves the right to delete or reduce at any time, any section of the bills of 

quantities with out assigning any reasons whatsoever there for and no claim will be entertained in 

this regard.  

 

13. The tenderer whose tender is accepted is bound to execute formal agreement with the IIITD  

within one week of the date of intimation of award of work in accordance with the draft 

agreement which will include conditions of tender, form of tender (general conditions of contract 

for central PWD works 2010), Articles of Agreement, Bills of quantities, Conditions of  contract, 
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Special conditions if any, the drawings and specifications, but his liability under the contract shall  

commence from the date of written order to commence work whether the formal agreement is 

drawn or not. 

 

14. The Contractor shall bear all expenses in connection with the execution of the said agreement 

including fees for stamping and registration of documents as required.  

 

15. The Security Deposit will bear no interest what so ever until the date of release. 

 

16. a) The contractor, upon award of work, shall submit a memorandum of procedure giving the 

outline of his general scheme, programme and time table, in the form of a  chart that shall be 

scrutinized and approved (with modifications as necessary), which shall become the approved 

programme for execution. The approved programme shall be the basis for assessment of 

comparative progress under the relevant conditions of contract. 

(b). Over and above, the contractor has to supply programme chalked out showing important 

milestones to be achieved and the progress actually achieved compared with, the target of the 

same in the programme and shortfall, if any planned for being made up in the programme for next 

month.  

 

17. (a) The work in general shall conform to the CPWD Specifications 2007 with up to date 

correction slips & any other latest civil specification published by CPWD, New Delhi and  the 

"Specifications for works". 

(b)In case items not covered by the general specifications referred above, reference shall be made 

to the appropriate I.S. Code.  

(c)  Should there be any difference in the particular specifications of individual item of work and 

the description of item as given in the Schedule of quantity, the latter shall prevail, which will be 

as per the relevant drawing. 

(d), In case of any work for which there is no specification in I.S. specifications or in the 

specifications forming part of tender documents or in case there is any variation, such work shall 

be carried out in all respects in accordance with the instructions to be issued by the Engineer in 

charge. 

 

18. On acceptance of the tender the Contractor shall in writing and at once inform the IIITD and the 

Architects the name of his accredited representative(s) who will be responsible to take 

instructions from the Architects / Officer in Charge. 

The work of any part of it shall not be transferred, assigned or sublet without the        written 

consent of the IIITD. 

 

19. The Contractor shall be required to co-operate and work in co-ordination with and afford 

reasonable facilities for such other agencies / specialists / interior designers / consultants as may 

be employed by the Architects / Project Management Consultant/ Officer in Charge on other 

works / sub-works in connection with the project/scheme of which this work forms a part. 

 

20. The Contractor shall get the necessary insurance done for their personal employed/ company 

insurance, third party insurance, marine insurance, all risk insurance or any other insurance as 

required.  

 

21. The Contractor shall make arrangements of carrying water and electricity beyond one point where 

same shall be provided and recovery @1% of the cost of works  shall be effected accordingly. 
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22. The Contractor is required to comply with all Acts of Government relating to labour, safety, 

environment and other Rules and Regulations made there under from time to time and to submit 

at the proper times all particulars and statements required to be furnished to the appropriate 

Authorities.  

 

23. Delay and extension of time 

If in the opinion of the Architect/PMC/Owner  the Work is delayed:  

a)  By force majeure, or  

b)  By reason of any exceptionally inclement weather, or  

c) By reason of proceedings taken or threatened by or dispute with adjoining or neighboring 

owners or public authorities arising otherwise than through the Contractor’s own default, or  

d)  By the works or delays of other Contractor or tradesmen engaged or nominated by the Owner 

or the Architect/PMC and not referred to in the Schedule of Quantities and/or Specification, or  

e)  By reason of Architect’s/PMC/Owner Instructions to delay work, or  

f)   By reason of civil commotion, local combination of workmen or strike or lock-out affecting 

any of the building traders, or  

g)  In consequence of the Contractor not having received in due time necessary Instructions from 

the Architect/PMC/Owner for which he shall have specifically applied in writing,  

Then the Architect/PMC/Owner shall make a fair and reasonable extension of time for 

completion of the Contract Work; in case of such strike or lock-out the Contractor shall, as soon 

as may be, give written notice thereof to the Architect/PMC/Owner, but the Contractor shall 

nevertheless constantly use his endeavors to prevent delay and shall do all that may reasonably be 

required to the satisfaction of the Architect to proceed with the work.   

 

24. Failure by Contractor to comply with Architect’s Instructions 

If the Contractor after receipt of written notice from the Architect requiring  compliance 

fails within ten days to comply with such further drawings and/or Architect’s Instructions the 

Owner with the consent of the Architect may employ and pay other persons to execute any such 

work whatsoever that may be necessary to give effect thereto, and all costs incurred in connection 

therewith shall be recoverable from the Contractor.   

 

25. Termination or Abridgment of Contract by the Owner 

a) If the Contractor being an individual or a Firm commit any ‘Act or Insolvency’  or shall 

be adjudged an Insolvent or being an Incorporated Company or Society  shall have an 

order for compulsory winding up made against it or pass an  effective resolution for 

winding up voluntarily or subject to the supervision of the  Court and of the Official 

Assignee of the Liquidator in such acts of insolvency or  winding up shall be unable 

within seven days after notice to him requiring him to  do so, to show to the reasonable 

satisfaction of the Architect that he is able to  carry out and fulfill the Contract, and to give 

security therefore, if so required by t he Architect, or  

b) If the Contractor (whether an individual, Firm, Incorporated Company or Society) shall suffer 

execution to be issued, or  

c) Shall suffer any payment under this Contract to be attached by or on behalf of  anyor the 

creditors of the Contractor, or  

d) Shall assign or sublet this Contract without the consent in writing of the Architect/PMC first 

obtained, or 

e) Shall charge or encumber this Contract or any payments due or which may become due to the 

Contractor there under, or  

f) If the Architect/PMC shall certify in writing to the Owner that the Contractor:  

g) Has abandoned the Contract, or  
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 ii)  Has failed to commence the works, or has without any lawful excuse under  these 

Conditions suspended the progress of the works for 14 days after receiving from the 

Architect/PMC/Owner written notice to proceed, or  

 iii)  Has failed to proceed with the works with such due diligence and failed to make such due 

progress as would enable the works to be completed within the time agreed upon, or  

 iv)  Has failed to remove materials from the site or to pull down and replace work for seven 

days after receiving from the Architect written notice the said materials or work were 

condemned and rejected by the Architect under these conditions, or  

 v)  Has neglected or failed persistently to observe and perform all or any of the acts, matters 

or things by this Contract to be observed and performed by the Contractor for seven days after 

written notice shall have been given to the Contractor requiring the Contractor to observe or 

perform the same, or  

 vi)  Has to the detriment of good workmanship or in defiance of the Architect’s/PMC 

Instructions to the contrary sub-let any part of the Contract,  

 

26. Then and in any of the said cases the Owner with the written consent of the Architect/PMC may, 

notwithstanding any previous waiver, after giving seven days’ notice in writing to the Contractor, 

determine the Contract, but without hereby affecting the powers of the Architect or the 

obligations and liabilities of the Contract the whole of which shall continue in force as fully as if 

the Contract had not been so determined and as if the works subsequently executed had been 

executed by or on behalf of the Contractor.  The costs of these works are therefore recoverable 

from the Contractor.  And further, the Owner under instructions of the Architect, by his Agents or 

servants may enter upon and take possession of the works and all plants, tools, scaffolding, sheds, 

machinery, steam and other power utensils and materials lying upon the premises or the adjoining 

lands or roads, and use the same as his own property or may employ the same by means of his 

own servants and workmen in carrying on and completing the works or by employing any other 

Contractor or other person or persons to complete the Work, and the Contractor shall not in any 

way interrupt or do any act, matter or thing to prevent or hinder such other Contractor or other 

person or persons employed for completing and finishing or using the materials and plant for the 

Work. When the Work shall be completed or as soon thereafter as convenient the Architect shall 

give a notice in writing to the Contractor to remove his surplus materials and plant, and should 

the Contractor fail to do so within a period of 14 days after receipt thereof by him, Owner shall 

sell the same, and shall give credit to the Contractor for the amount realized. The Architect shall 

thereafter ascertain and certify in writing what (if anything) shall be due or payable to or by the 

Owner for the value of the said plant and materials so taken possession of by the Owner and the 

expense or loss which the Owner shall have been put to in procuring the works to be completed, 

and the amount, if any, owing to the Contractor and the amount which shall be so certified shall 

thereupon be paid by the Owner to the Contractor or by the Contractor to the Owner, as the case 

may be, and the certificate of the Architect shall be final and conclusive between the parties.   

 

27. If at any time after the commencement of the work the Owner shall for any reason whatsoever not 

require the whole thereof, as specified in the tender, to be carried out, but need to abridge the 

Contract, the Owner shall give notice in writing of the fact to the Contractor who shall have no 

claim to any payment or compensation which he might have derived from the execution of the 

work in full, but which he did not derive in consequence of the whole amount of the work not 

having been carried out. The Contractor shall in this case, however, be entitled to payment for the 

work already executed by him in accordance with the agreed rates. The Owner shall also take 

over all building materials as might have been ordered for the work, but orders for which cannot 

be canceled, if delivered within a reasonable time, and shall pay for them at cost price. The 

Contractor shall also be allowed to remove his tools and plants from the site.   
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28. Termination of Contract by Contractor 

a) If payment of the amount payable by the Owner under Certificate of the Architect /PMC for 

beyond two months from date of issue of certificate due to reason not attributable to the 

contractor.  

b) The Owner commits any ‘Act of Insolvency’, or  

c) If the Owner (being an individual, or firm) shall be adjudged an Insolvent, or  (being an 

Incorporated Company or Society) shall have an order made against  him or pass an 

effective resolution for winding up, either compulsorily or subject to the supervision of the 

Court or voluntarily, or if the Officials Assignee or the  Owner shall repudiate the contract, or 

if the Official Assignee or the Liquidator in any such winding up shall be unable within 

fifteen days after notice to him requiring him so to do, to show to the reasonable satisfaction 

of the Contractor that he is able to carry out and fulfill the Contract and to make all payments 

due, and to become due there under and, if required by the Contractor, to give  security of the 

same, or  

d) If the works be stopped for three months or more under a continuous spell under the order of 

the Architect /PMC or the Owner or by any injunction or other order of any Court of Law,  

 

29. Then and in any of the above said (Clause28) cases the Contractor shall be at liberty to determine 

the Contract by notice in writing to the Owner, through the Architect, and he shall be entitled to 

recover from the Owner payment for all works executed and cost of the material  supplied and 

lying at site for the purpose of the Contract as on the said day of the termination.  No other claim 

for idle labour , loss of overheads , profits  shall be entertained nor shall any other claim on 

account of the delay in completion of the  work /availability of site/ unwarranted conditions 

whatsoever shall be tenable, even if it is caused by circumstances beyond the Contractor’s 

control. 

 

30. Procedure for Settlement of Disputes 

 

30.1  Engineer’s Decision 

If a dispute of any kind whatsoever arises between IIIT-Delhi and the contractor in connection 

with, or arising out of , the contract or the execution of the works, whether during the execution 

of the works or after their completion and whether before or after any repudiation or other 

termination of the contract, including any dispute as to any opinion, instruction, determination, 

certificate or valuation of the engineer, the matter in dispute shall, in the first place, be referred in 

writing to the engineer, with a copy to all parties. Such reference shall be made within one (1) 

month of arising of any such dispute and state that it is made pursuant to this clause. No later than 

one (1) month after the day on which he received such reference the engineer shall give notice of 

his decision to IIIT-Delhi and the contractor. Such decision shall state that it is made pursuant to 

the reference under this clause.  

Unless the contract has already been repudiated or terminated, the contractor shall in every case, 

continue to proceed with the works with all due diligence and the contractor and IIIT-Delhi shall 

give effect forthwith to any / every such decision of the engineer unless and until the same shall 

be revised, as hereinafter provided, in an amicable settlement or an arbitral award. If either IIIT-

Delhi or the contractor be dissatisfied with any decision of the engineer, or if the engineer fails to 

give notice of his decision on or before one (1) month after the day on which he received the 

reference, then either IIIT-Delhi or the contractor may within a further period of one (1) month 

from the day on which it / they receive(s) the notice of such decision, or on the day on which the 

said period of notice of / for decision expired, as the case may be, give notice to the other party, 

with copy for information to the engineer, of its / their intention to commence arbitration. Such 
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notice shall establish the entitlement of the party giving the same to commence arbitration, as 

hereinafter provided, as to such dispute and no arbitration in respect thereof may be commenced 

unless such notice is given. If the engineer has given notice of his decision as to a matter in 

dispute to IIIT-Delhi and the contractor and no notification of intention to commence arbitration 

as to such dispute has been given by either IIIT-Delhi or the contractor as herein provided, the 

said decision shall become final and binding upon IIIT-Delhi and the contractor. 

 

30.2.  Amicable Settlement  

Where notice of intention to commence arbitration as to a dispute has been given in accordance 

with sub-clause 22.1, arbitration of such dispute shall not be commenced unless an attempt has 

first been made by the parties to settle such dispute amicably. Provided that, unless the parties 

otherwise agree, arbitration may be commenced on or after one (1) month from the day on which 

notice of intention to commence arbitration of such dispute was given, whether or not any attempt 

at amicable settlement thereof has been made or result achieved. 

 

30.3.  Arbitration 

Any dispute in respect of which: 

a) the decision, if any, of the engineer has not become final and binding pursuant to the first sub-

clause above, 

b) amicable settlement has not been reached within the period stated in the second sub-clause 

above, 

shall be finally settled, unless otherwise specified in the contract, by arbitration to be held in 

New Delhi in English, under the provisions of the Arbitration and Conciliation Act 1996, 

including any statutory reenactment(s) / amendment(s) thereof and Rules made thereunder, by 

the arbitrator. The Director of the Institute shall appoint one person as the sole arbitrator. Either 

party shall be limited in the proceeding before such arbitrator to evidence or arguments put 

before the engineer for the purposes of obtaining the said decision pursuant to the first sub-

clause herein. No such decision shall disqualify the engineer from being called as a witness and 

giving evidence before the arbitrator on any matter whatsoever  relevant to the dispute. 

Arbitration proceedings shall not be commenced prior to the completion of the works, unless any 

major pre-requisite criticality is discerned by the arbitrator, and the obligations of IIIT-Delhi, the 

engineer and the contractor  shall not be altered by reason of the arbitration .The works shall not 

be stopped  on account of the said process of arbitration and the contractor shall not be 

relieved of his responsibilities for the completion of the work under any circumstances 

whatsoever. 

 

31.2.   Contractor to provide everything necessary 

The Contractor shall provide everything necessary for the proper execution of the Work 

according to the intent and meaning of the Drawings, Schedule of  Quantities and Specifications 

taken together whether the same may or may not  be particularly shown or described therein 

provided that the same can  reasonably be inferred there from, and if the Contractor finds any 

discrepancy in the Drawings or between the Drawings, Schedule of Quantities and Specification 

he shall immediately and in writing refer the same to the Architect who shall decide which is to 

be followed.   

 

31.3.   Materials and Workmanship to conform to Descriptions 

All materials and workmanship shall so far as procurable be of the respective  kinds 

described in the Schedule of Quantities and/or Specification and in accordance with the 

Architect’s Instructions, and the Contractor shall upon the  request of the Architect furnish him 

with all invoices, accounts, receipts and other vouchers to prove that the materials comply 
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therewith. The Contractor shall at his own cost arrange for and/or carry out any test of any 

materials which the  Architect may require.   

 

31.4.   Assignment and Sub-letting 

The whole of the works included in the Contract shall be executed by the  Contractor and the 

Contractor shall not directly or indirectly transfer, assign or  underlet the Contract or any 

part share thereof or interest therein without the  written consent of the Architect, and no 

undertaking shall relieve the Contractor from the full and entire responsibility of the Contract or 

from active superintendence of the Work during its progress.   

 

31.5.  Removal of improper work 

The Architect shall, during the progress of the Work, have the power to order the  removal, from 

the Site or works within such reasonable time or times as may be  specified in the order, of any 

materials which in the opinion of the Architect are not in accordance with the Specification or the 

Instructions of the Architect, the  substitution of proper materials, and the removal and proper 

re-execution of any works executed with materials or workmanship not in accordance with the 

Drawings, Specifications or Instructions and the Contractor shall forthwith carry  out such order 

at his own cost.  In case of default on the part of the Contractor to  carry out such order, the 

Owner shall have the power to employ and pay other persons to carry out the same, and all 

expenses consumed thereon or incidental thereto as certified by the Architect shall be borne by 

the Contractor, or may be  deducted by the Owner from any moneys due or that may become 

due to the Contractor.   

 

CLAUSE.5.1. Sub-Contractors 

Where and when the appointment of specialist Sub-Contractors is indicated, such 

Sub-Contractors shall be appointed only with the prior written approval of the 

Owner upon recommendation of Engineer-in-Charge/Design Consultant /PMC on 

the following conditions: - 

A. The Contractor shall enter into written agreements with Sub-Contractors and 

ensure that the Sub-Contractors perform their Work in accordance with and 

subject to the terms and conditions of these Contract Documents. A copy of each 

such Agreement shall be furnished to the Engineer-in-Charge and the Owner. 

B. The Contractor shall remain fully responsible to the Owner for the performance 

and workmanship and all actions of all sub-Contractors and persons directly or 

indirectly employed by them. 

C. The Contractor shall supply and permit all Sub-Contractors to avail of site 

facilities and services to enable them to complete their Work safely and without 

hindrance or delay and conducive to produce the highest quality of Work required. 

D. The Contractor shall upon receipt of instruction from the Engineer-in-Charge, 

terminate and remove from site forthwith such Sub-Contractor or their 

person who’s Work may be considered unsatisfactory. 

E. The Contractor shall make regular and prompt payment to each Sub Contractor not 

later than one week after receipt of payment from Owner for their measured Works 

certified by the Engineer-in-Charge. If the Contractor fails to make payments to 

Sub-Contractors as aforesaid, the Owner may, without any obligation or prejudice to 

its rights and with prior intimation to the Contractor may make direct payments to 

Sub-Contractors for and on behalf and from the account of the Contractor and 

recover such sums from the account of the Contractor out of the amounts due and 

payable under the bills raised by the Contractor. Such direct payments to Sub-

Contractors shall be on behalf of the Contractor and shall in no way relieve the 
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Contractor of his responsibilities or create a contractual relationship between the 

Owner and Sub-Contractor. 

F. Any Subcontractor that has been approved by the Owner shall neither be 

removed nor replaced without the prior written consent of the Owner. 
 

CLAUSE.5.2. Nominated Sub-Contractors 

The Owner shall be entitled to nominate to the Contractor selected Sub-

Contractors for carrying out certain sections of the Work or to replace 

terminated Sub-Contractors. Such nominated Sub-Contractors shall receive the 

same assistance and co-operation from the Contractor as other Sub-Contractors 

appointed by the Contractor, and the Contractor shall be equally responsible and 

liable for their Work as is liable for the Works of the other Sub-Contractors. 

Nominated Sub-Contractors shall enter into direct agreements with the Owner and 

shall receive direct payments from the Owner. For the site facilities and services 

made available by the Contractor at his cost to the nominated Sub-Contractors 

including free water, electricity, insurance, staging, scaffolding, etc. the 

Contractor shall be entitled to receive 3% on the cost of the nominated Sub-

Contractors’ Work. 

Nothing shall absolve the Contractor, including the approval/ termination/ 

nomination of Sub-Contractors by the Owner of his overall responsibility under 

the Contract to closely supervise the Work of the Sub-Contractor whether on or 

off the site and to ensure adherence to the Specifications and Schedules. 

CLAUSE.5.3. Site office  

CLAUSE.5.4. Fossils:  

CLAUSE.5.5. Insurance 

CLAUSE.5.6. Protection of Persons, Works and Property Accident or Injury to 

Workmen Accident Prevention: 

Hazardous Material Identification. Protection of Property 

Watchmen and Security Corrective Action 

A. Authority to Stop Work: B. Rectification: 

CLAUSE.5.7. Site Security: 

CLAUSE.5.8. Good for Construction Drawings, Details and Clearance to 

Construct. CLAUSE.5.9. Warranty/Guarantee 

CLAUSE.5.10. Contractor’s Responsibilities and Work Control Submittals 

A. “Shop drawings” means those drawings or other documents, which are specifically 

prepared by or on behalf of the Contractor to illustrate details of construction 

for the purpose of fabrication or installation and are submitted to the Owner 

to indicate the Contractor’s intended method of achieving the end result 

required by the Contract Drawings and Specifications. 

B. “Project data” includes standard drawings, diagrams, layouts, schematics, 

descriptive literature, illustrations, schedules, performance and test data, and 

similar materials furnished by the Contractor to explain in detail specific portions 

of the Work required by the Contract. 

C. “Samples” are physical examples, which illustrate materials, equipment or 

workmanship and establish standards by which the Work will be judged. 

D. “Other submittals” includes progress schedules, setting drawings, testing and 

inspection reports, and other information required by the Contract Documents to be 

submitted by the Contractor for information or approval by the Owner. 
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CLAUSE.5.11. Co-operation with other contractors/specialized 

agencies/sub-contractors as per CPWD GCC 2020. No claim for delay in 

availabliliy of workfronts shall be entertained 

 

CLAUSE.5.12. Rates: 

The rates quoted by the tenderer, shall be firm and inclusive of all taxes viz GST 

(including works contract tax), octroi, entry tax, duties and levies , labour cess and 

all charges for packing forwarding, insurance, freight and delivery, installation, 

testing, commissioning etc. at site i/c temporary constructional storage, risks, 

overhead charges, general liabilities / obligations and clearance from local 

authorities, The fee for the inspection of installation by government authorities 

shall be reimbursed by the department on production of receipts. The contractor 

has to, however, initially make the payment. Likewise service tax applicable shall 

be initially paid by the contractor & shall be reimbursed to him by the department 

after verification of payment receipts etc. 

 
Taxes :All statutory taxes GST , duties, cess or any other payment or deduction 
due to be paid to any of the central, state or local authority including but not 
limited to Sales Tax/VAT / Service Tax. 
Or any other tax or Cess in respect of this contract shall be payable by the 
contractor and Owner shall not entertain any claim whatsoever in this respect. 
However, in respect of service tax, same shall be paid by the contractor to the 
concerned department on demand and it will be reimbursed to him by the 
Owner after satisfying that it has been actually and genuinely paid by the 
contractor. GST ,  Green tax, ESI and PF shall be borne by the Contractor 
and no claims on such account will be entertained. 

 
CLAUSE.5.13. Inspection and rectification of Works Access: Contractor tests: 

Inspections: 

Owner’s inspections and tests: 

Inspections and tests conducted by or on behalf of the Owner are for the sole 

benefit of the Owner and do not:- 

A. Relieve the Contractor of responsibility for providing adequate quality control measures, 

B. Relieve the Contractor of responsibility for damage to or loss of the material before final 

completion and acceptance of the Work; 

C. Constitute or imply acceptance. Or. 

D.  Affect the continuing rights of the Owner after acceptance of completed work. Owner 

inspectors: 

The presence or absence of at Owner’s inspector does not relieve the 

Contractor from any of the obligations under the contract nor is the inspector 

authorized to change any term or condition of the contract. 

 

Performance of inspections and tests: 

The Contractor shall promptly furnish, without an additional charge all facilities, 

labour, and material reasonably needed for performing such safe and convenient 

inspections and tests as may be required by the Engineer-in-Charge as per the 

terms of the Contract. The Owner may charge to the Contractor any additional 

cost of inspection or testing when work is not ready at the time specified by 

the Contractor for inspection or testing, when prior rejection makes re inspection 

or retesting necessary. The Owner shall perform all its inspections and tests in a 
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manner that will not unnecessarily delay the work. Special, full size, and 

performance tests shall be performed as described in the Contract Documents. 

The Contractor shall be solely responsible for the protection of all Works so as to 

avoid any repairs and shall deliver to the Owner upon final completion the 

Works free of any blemish, defect or damage. 

 

5.13.1 In addition to the provisions of relevant clauses of the contract, the work 

shall also be open to inspection by the other agency as and when required by 

IIITD in addition of the Engineer-in-charge and his authorized representative. The 

contractor shall at times during the usual working hours and at all times at which 

reasonable notices of the intention of the Engineer-in-charge to visit the works 

shall have been given to the contractor, either himself be present to receive 

the orders and instructions or have a responsible representative duly accredited 

in writing, to be present for that purpose. 

 

5.13.2 Inspection of the work by Design consultants appointed by the IIITD. 
 

The design consultant appointed by IIITD shall be inspecting the works frequently 
to ensure that the works are in general being executed according to the design, 
drawings and specifications laid down in the contract. 
 

CLAUSE.5.14. Rejected Work as per CPWD 

GCC 2020 CLAUSE.5.15. Limit of price 

Adjustment 

Provided that, in determining all such price adjustment in accordance with the 

aforesaid sub-clauses: (A) No account will be taken of any amount by which any 

cost incurred by the contractor has been increased by 

default or negligence of the contractor. 

(B) If the contractor fails to complete the work within time for completion, no 

increase or decrease of cost of specified materials shall be made .Only extension 

of time shall be granted in case delays are not attributable to the Contractor. 

CLAUSE.5.17. SPECIFICATIONS 

In the case of any class of work for which there is no such specifications as referred 

to in detailed specification, such work shall be carried out in accordance with the 

Bureau of Indian Standards Specifications. In case there are no such specifications 

in Bureau of Indian Standards, the work shall be carried out as per manufacturers’ 

specifications, if not available then as per C.P.W.D./District/ state P.W.D. / 

Specifications. In case there are no such specifications as required above, the work 

shall be carried out in all respects in accordance with the instructions and 

requirements of the Engineer-in-Charge. Specifications for a type of work are not 

covered by the detailed specifications/State P.W.D. specifications/I.S.I 

specifications or particular specifications; the same shall be decided by the engineer 

in-charge and shall be binding on the contractor. 

The engineer-in-charge shall have the power to insist upon the contractor to 

purchase and use such materials of particular approved make which may in this 

opinion be necessary for proper and reasonable compliance with the specifications 

and execution of work. 

In the event of any variation/discrepancy in the drawings, specification and tender 

documents, the decision of the Engineer In charge shall be final, binding and 

conclusive on the contractor. 
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(A) As required by the Engineer-in-charge, the contractor shall provide all 

facilities at site or at manufactures work or an approved Laboratory for testing of 

materials and/or workmanship, all the expenditure in respect of this shall be 

borne by the contractor unless specified otherwise in the contract. The contractor 

shall when required to do so by the engineer-in-charge submit that the materials 

have been tested in accordance with requirements of the specifications. 

(B) Neither the confirmation by the engineer-in-charge not to test the 

materials nor the production of manufacturer(s) certificate etc. as aforesaid 

shall affect the right of the engineer-in-charge to reject, after delivery; the 

materials found not in accordance with the specifications. 
 

CLAUSE.5.18. Contractor shall submit fabrication/ shop drawings for 

obtaining approval 

The contractor shall submit fabrication drawing based on GA drawings and design 

parameters given by the Design Consultants, in triplicate for obtaining preliminary 

approval of the Engineer-in-Charge for all design drawing already issued to him. 

One copy of this drawing duly corrected and signed wherever necessary by Design 

Consultants will be returned to the contractor for preparing and resubmitting 

drawing after incorporating the said corrections again in triplicate for final approval. 

Along with the completion and approval of each fabrication drawing the contractor 

shall also submit the materials list for checking and approval to the Engineer-in-

charge. No drawing shall be approved finally without material list. Once the 

drawing, if finally approved no request for any alternative section will be 

entertained. The contractor shall submit to Engineer in Charge 4 copies of all 

approved drawings out of which 2 copies will be issued back to the contractor for 

the execution of work. The contractor shall also submit copies of design calculations 

for the works. 
 

CLAUSE.5.19. QUALITY ASSURANCE 
 

5.19.1 The proposed project is a prestigious project and quality of work is of 

paramount importance. Contractor shall have to engage well-experienced skilled 

labour and deploy modern T&P and other equipment to execute the work. The 

type of work will specially require engagement of skilled workers having 

experience particularly in execution of such items. 

5.19.2 The contractor shall ensure quality construction in a planned and time bound 

manner. Any sub-standard material / work beyond set out tolerance limit shall be 

summarily rejected by the Engineer-in-charge & contractor shall be bound to 

replace / remove such sub-standard / defective work immediately. If any 

material, even though approved by Engineer-In-Charge is found defective or not 

conforming to specifications shall be replaced / removed by the contractor at his 

own risk & cost. 
 

In addition to the supervision of work by project management consultants, the 

design consultants appointed by the IIITD shall also be carrying out regular and 

periodic inspection of the ongoing activities in the work and deficiencies, 

shortcomings, inferior workmanship pointed out by them shall be communicated by 

engineer in charge to the contractor. Upon receipt of instructions from Engineer in 

Charge these are also to be made good by necessary improvement, 

rectification, replacement up to his complete satisfaction. Special attention shall be 

paid towards line and level of internal and external finishing to achieve an 
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Institution of International standard and up keeping of quality assurance shall 

be of paramount importance, as such. 

5.19.3 The Contractor shall submit, within 20 days after the date of award of work, a 

detailed and complete method statement for the execution, testing and Quality 

Assurance, of such items of works, as directed by the Engineer in-Charge. All 

the materials to be used in the work, to give the finished work complete in all 

respects, shall comply with the requirements of the Specifications and shall pass all 

the tests required as per specifications as applicable or such specifications / 

standards as directed by the Engineer in-Charge. However, keeping the Quality 

Assurance in mind, the Contractor shall submit, on request from the Engineer-in- 

Charge, his own Quality Assurance procedures for basic materials and such items, 

to be followed during the execution of the work, for approval of the Engineer-

in Charge. 

5.19.4 The Contractor shall procure and provide all the materials from the 

manufacturers / suppliers as per the list attached with the tender documents, as 

per the item description and particular specifications for the work. The 

equivalent brand for any item shall be permitted to be used in the work, only 

when the specified make is not available. This is, however, subject to 

documentary evidence produced by the contactor for non-availability of the 

brand specified and also subject to independent verification by the Engineer-in-

Charge. In exceptional cases, where such approval is required, the decision of 

Engineer-in-Charge as regards equivalent make of the material shall be final and 

binding on the Contractor. No claim, whatsoever, of any kind shall be 

entertained from the Contractor on this account. Nothing extra shall be payable on 

this account. 

Also, the material shall be procured only after written approval of the 

Engineer-in-Charge. All materials shall be got checked by the Engineer-in 

Charge or his authorized supervisory staff on receipt of the same at site before 

use. 

5.19.5 The tests, as necessary, shall be conducted in the Laboratory approved by the 

Engineer–in- Charge. The samples shall be taken for carrying out all or any 

of the tests stipulated in the particular specifications and as directed by the 

Engineer-in-Charge or his authorized representative. 

5.19.6 The Contractor shall at his own risk and cost make all arrangements and shall 

provide all such facilities including material and labour, the Engineer in-Charge 

may require for collecting, preparing, forwarding the required number of samples 

for testing as per the frequency of test stipulated in the contract specifications or 

as considered necessary by the engineer-in Charge, at such time and to such places, 

as directed by the Engineer-in- Charge. Nothing extra shall be payable for the 

above. 

5.19.7 The Contractor or his authorized representative shall associate in collection, 

preparation, forwarding and testing of such samples. In case he or his authorized 

representative is not present or does not associate him, the result of such tests 

and consequences thereon shall be binding on the Contractor .The Contractor or 

his authorized representative shall remain in contact with the Engineer-in–Charge 

or his authorized representative associated for all such operations. No claim of 

payment or claim of any other kind, whatsoever, shall be entertained from the 

Contractor. 

5.19.8 All the hidden items such as water supply lines, drainage pipes, conduits, 

sewers etc. are to be properly tested as per the design conditions before covering 
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and their measurements in computerized measurement book duly test checked 

shall be deposited with Engineer in charge or his authorized representative, prior 

to hiding these items. 

5.19.9 The contractor shall give performance test of the entire installation(s) as per the 

standing specifications before the work is finally accepted and nothing extra 

whatsoever shall be payable to the contractor for the test. 

5.19.10 The Contractor shall maintain all the work in good condition till the 

completion of entire work. The Contractor shall be responsible for and shall make 

good, all damages and repairs, rendered necessary due to fire, rain, traffic, floods 

or any other causes. The Engineer-in- Charge shall not be responsible for any 

claims for injuries to person/workmen or for structural damage to property 

happening from any neglect, default, want of proper care or misconduct on the part 

of the Contractor or of any other of his representatives, in his employment during 

the execution of the work. The compensation, if any, shall be paid directly to 

the Department / authority / persons concerned, by the Contractor at his own cost. 

 

5.19.11  Defects Liability Period: 

Defects liability period shall be taken as 12 months from the date of commissioning 

and hand over of the Project as a whole (as defined in the contract agreement) 

wherein all the defects shall be rectified by the contractor at his own cost. 
 
 

CLAUSE.5.20. Special Conditions –AV Systems I 

 5.20.1  SCOPE : 
 

i. The scope of all items in AV systems is SITC – Supply, Installation, Testing and 

Commissioning. 

ii. The agency that is bidding for the total project shall be called as “AV System Works 

execution agency”. 

iii. All and entire responsibility towards the successful execution of the AV Systems of the 

project shall remain with the AV System Works execution agency. 

iv.  Some of the passive cabling system routes have been provided. Same have to be provided 

by the Works execution agency as per the actual requirements wherever not provided. 

 

v. The upgrades or enhancement of equipment software and firmware &management 

applications for same etc shall be free (without any extra cost) to the client. 

 

vi. The entire equipment shall have OEM certification. 

 

vii. There shall be a 3rd party inspection at different stages of execution of work; such a 3rd 

party shall be constituted by IIITD at cost to be borne by IIITD. 

 

viii. For all AV systems, the equipment shall have all operating software, application software 

and GUI etc. shall be of the latest versions installed complete. Further the software 

programmes shall be provided with upgrades and enhancements without any extra cost to 

the client for the entire contract period and DLP of these products. A soft copy of such 

programmes /software shall be made available to the client separately in addition to the 

above. 
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ix. At the time of taking over of installation, for all equipments that are covered in. SITC, the 

works execution agency shall transfer all warranties and guaranties from OEM – original 

equipments manufacturer – to the client. 

 

x. The AV System Works execution agency is advised to provide technical datasheets and 

specification sheets for approval for all items prior to initiating any supply. Any items 

having deviations, in absence of specific approval from Engineer-in-Charge, shall be 

returned whether installed or uninstalled at the risk, liability and expense of the AV 

System Works execution agency. 

 

xi. The AV System Works execution agency is advised to inform the Engineer-in-Charge, of 

any specific requirements for equipments such as heat dissipation, earthing, ventilation 

etc. before supply so as to incorporate the same at site by other agencies. 

 

xii.  The AV System Works execution agency is advised to specifically use items only from 

the make list and provide information on compliance of performance specifications. Make 

of components required to be used by AV System Works execution agency to complete 

the installation, if not mentioned anywhere, shall be required to be GOT APPROVED 

from Engineer-in-Charge in writing before installation 
 

5.20.2 The AV Contractor shall ensure 24x7 maintenance of equipment for DLP and 

provide AMC support thereafter in case called for by the IIITD. 

 
a. Submit separate certificate for Hardware warranty and support individually from 

OEMs & SI in the name of IIITD Delhi, on their authorized letter-head with sign & 

seal. 

 

b. Be responsible for transferring/moving the hardware installed in one physical 

location to another physical location from the time of initial delivery of hardware 

through support and defect liability phase. 

 

c. Provide overview and hands-on training to IIITD staff every quarter in the 1st year 

of the contract about the whole system which is supposed to be functioning in full 

pace. 

 

d. Provide a complete layout diagram, shop drawings and as built drawings that 

describes the entire physical and logical inter-connectivity with respect to the 

system. 

 

e. Complete technical details of all devices and manual ordering/layout and actual 

Commands /Syntaxes entered in Command-Line or Graphics User Interface mode to 

configure the devices to start functioning, must be submitted in both soft and hard 

copies to IIITD authority. Submission of only hardware manuals would not be 

sufficient. 

 

f. Provide the full details of the escalation matrix with official address, best reachable 

phone numbers (both fixed & mobile numbers), reachable fax numbers and working 

Email Ids. 
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g. Provide comprehensive maintenance service, during defect liability period, for all 

categories of all products covering hardware, software and replacement of defective 

parts /components. In case of non-availability of identical replacement, suitable new 

equivalent replacement with similar or better specifications part/software should be 

made available and resolved within the call response time. 

 

h. Be responsible to restore any configuration or system and bring back to its original 

state, if any configuration or system fails. 

 

i. Also check for potential problems by inspecting cables and cable connections or 

visual status indicators of covered hardware; checking temperature and humidity 

levels and comparing them to vendor's recommendations; and installing applicable 

engineering improvements and firmware updates that are required, in the opinion of 

Bidder, to maintain the hardware equipment. The SI should also provide a final 

report on the hardware's condition. 

 

j. Should replace whole parts or components for any devices for any hardware issue 

within 2 hours; moreover for any hardware failure for any device (active or passive) 

a dedicated and exact replica of the device (active or passive) must be kept 

physically at IIITD campus. 

 

k. Do periodic preventive maintenance of all the systems once in a quarter (3 months). 

And reports must be generated and submitted based on the health of the functioning 

and non-functioning devices to IIITD authority. 

 

l. Generate & provide daily & monthly reports of the service and all calls received, 

resolved, pending (due to what reason) in an Excel sheet and/or Hard copies to 

IIITD. 

 

m. Keep the uptime at 99.9% of all EQUIPMENT. Only original spare parts must be 

used. Attend all calls immediately and the same has to be resolved and closed within 

maximum 24 hours. 

 

n. Be ready to provide 24x7 support after the working hours or on holidays (both 

Institute and National declared), if required. Preventative maintenance services are 

expected to be performed even on Saturday and Sunday regardless of the coverage 

window. 

 

o. Normally carry out the maintenance / repair at the premises of IIITD. The System 

Works execution agency I shall arrange for dismantling, handling and transportation 

of the Items from the specified location of IIITD to the service center of the bidder 

and back, at the bidder’s own risk and cost, if the machine is to be taken for repairs 

to their service center. 

 

p. Bear all cost related to the preventive and corrective maintenance, during the period 

of support &defect liability. Spare parts / equipment, tools, lubricants, cleaning kits, 

drives, disks, other hardware parts, service personnel etc., required to repair / replace 

the faulty equipment shall be arranged by the bidder at his own cost during the 

currency of the defect liability period. 
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q. Periodically check the health of all equipment and get the data backup on daily basis 

as applicable. 

 

5.20.2 Terms of payment: 70% on supply of major equipment ;20% on installation ;10% on 

satisfactory testing and commissioning. 

 

5.20.3  Completeness of tender: 

All sundry equipment, fittings, unit assemblies, accessories, hardware items, 

foundation bolts, termination lugs for electrical connections, and all other items 

which are useful and necessary for efficient assembly and installation of equipment 

and components of the work shall be deemed to have been included in the tender 

irrespective of the fact whether such items are specifically mentioned in the tender 

documents or not. 

 

5.20.4 Inspection and Testing 

For items / equipment requiring initial inspection at manufacturer's works in India 

or overseas, the contractor will intimate the date of testing of equipment’s at the 

manufacturer's works before dispatch. The department also reserves the right to 

inspect the job at factory and the successful tenderer has to make the arrangement 

for the same. The successful tenderer shall give sufficient advance notice regarding 

the dates proposed for such tests / inspection to the Engineer-in- Charge to facilitate 

their presence during testing. The Engineer-in-charge at their discretion may witness 

such testing. However No extra towards facility for visit abroad for such tests  

abroad shall  be included in the contract. Requisite MTC’s shall have to be provided 

in all cases.   If the tests fail, then the cost of the travel, lodging and boarding of the 

inspection team of the Owner shall be borne by the contractor for all subsequent 

visits till the tests are satisfactorily conducted. 

 

5.20.5  Storage and custody of materials: 

The agency has to make their own arrangement for storage of their materials. Watch 

and ward of the stores and their safe custody shall be the responsibility of the 

contractor till the final taking over of the installation by the department. 

 

5.20.6 Care of the Building: 

Care shall be taken by the contractor while handling and installing the various 

equipment and components of the work to avoid damage to the building or other 

services already installed at he site by other contractors. They shall be responsible 

for repairing all damages and restoring the same to their original finish at their cost. 

They shall also remove at their cost all unwanted and waste materials arising out of 

the installation from the site of work. 

 

5.20.7 Performance Guarantee: 

The tenderer shall guarantee among other things, the following vis-à-vis 

specifications. Satisfactory operation during the maintenance period. 

 

 

5.20.8 Power Supply: 

Power Supply for the purpose of its scope of works shall be vendors responsibility. 

The vendor may have an arrangement with the principal contractor at one point on 

chargeable basis. 
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5.20.9  Data and Program to be furnished by the tenderer: 

With the Tender the tenderer shall furnish detailed technical literature, pamphlets 

and performance data for appraisal and evaluation of the offer. 

 

a)  The contractor shall prepare and submit a tentative Bar Chart clearly indicating the 

various activities, in a manner to complete the entire work covered under this tender 

within the stipulated period. 

 

1. After Award of Work: 

 

a) The Contractor shall prepare the programme chart for the execution of the work 

showing clearly all activities in consultation with IIITD  from the start of work to 

the completion, with details of requirements of materials, man power, equipments 

and machinery deployment, required for the completion of the work within the 

stipulated period and submit the same to the Engineer-in-Charge within fifteen days 

after the issue of letter for commencement of the work. The Contractor shall also 

submit monthly program and progress reports and update / reschedule the same 

every month. These shall be submitted by the contractor in soft copy also besides 

forwarding hard copy of the same. 
 

5.20.10 The successful tenderer should furnish well in advance Two copies of detailed 

instructions and manuals of manufacturers for all items of equipments regarding 

installation, adjustments, operation and maintenance i/c preventive maintenance & 

trouble shooting together with all the relevant data sheets, spare parts catalogue and 

workshop procedure for repairs, assembly and adjustment etc all in triplicate. 
 

5.20.11 Extent of work: 

The work shall comprise of supply, installation, testing and commissioning of AV 

systems including labour and supervision and all materials necessary to make a 

complete installation and such tests and adjustments and commissioning as may be 

required by the department. The term complete installation shall not only mean 

major items of the plant and equipments covered by Technical Specifications but all 

incidental sundry components necessary for complete execution and satisfactory 

performance of installation with all layout charts whether or not those have been 

mentioned in details in the tender documents in connection with this contract. 12.2 
 

5.20.12 Compliance with Regulations and Indian standards 

12.1 All works shall be carried out in accordance with relevant regulation, both 

statutory and those specified by the Indian Standards related to this work. In 

particular, the equipment and installation shall comply with the following: 

a .Factories Act 

b .Indian Electricity Rules 

c. I.S. & BS Standards as applicable  

d. Workmen's compensation Act 

e. Statutory norms prescribed by local bodies 
 

12.2 Nothing in this tender shall be construed to relieve the successful tenderer of 

their responsibility for the, Supply installation and commissioning of the 

equipment with all accessories in accordance with currently applicable statutory 

regulations and safety codes. 
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5.20.13 Indemnity: 

The successful tenderer shall at all times indemnify IIITD, consequent on this works 

contract. The successful tenderer shall be liable, in accordance with the Indian Law 

and Regulations for any accident occurring due to any cause and the department 

shall not be responsible for any accident or damage incurred or claims arising there 

from during the period of erection, construction and putting into operation the 

equipments and ancillary equipment under the supervision of the successful tenderer 

in so far as the latter is responsible. The successful tenderer shall also provide all 

insurance including third party insurance as may be necessary to cover the risk. No 

extra payment would be made to the successful tenderer due to the above. 

 

5.20.14 Erection Tools: 

No tools and tackles either for unloading for shifting the equipments for erection 

purposes would be made available by the Owner. The successful tenderer shall 

make own arrangement for all these facilities. 
 

5.20.15 Cooperation with other agencies: 

The successful tender shall co-ordinate with other contractors and agencies engaged 

in the construction of the building and exchange freely all technical information so 

as to make the execution of this works contract smooth. No remuneration should be 

claimed from the department for such technical cooperation. If any unreasonable 

hindrance is caused to other agencies and any existing portion of the building has to 

be dismantled and re-done for want of cooperation and coordination by the 

successful tenderer during the course of work, such expenditure incurred will be 

recovered from the successful tenderer if the restoration works to the original 

condition or specification of the dismantled portion of the work was not undertaken 

by the successful tenderer himself. Water proofing of pits shall not be damaged 

under any circumstances. 
 

5.20.16 Verification of correctness of Equipment at Destination: 

The contractor shall have to produce all the relevant records to certify that the 

genuine equipment from the manufacturers has been supplied and erected. 
 

5.20.17 Order of Preference: 

Should there be any difference or discrepancy between the description of items as 

given in the Schedule of Quantities, technical specifications for individual items of 

work (including additional and commercial conditions) and IS Codes etc., the 

following order of preference shall be followed: 
1. Schedule of quantities 
2. Additional and Commercial Conditions 
3. Technical specifications specified in the tender 
4. General Conditions of Contract for CPWD    
5. Drawings/ schematics /SLD 
6. CPWD General Specifications 
7. Relevants IS or any other International code in case IS code is not available. 
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SOUND REINFORCEMENT AND VIDEO PROJECTION EQUIPMENT 
 

SPECIAL CONDITIONS OF CONTRACT-II 
 

1) Scope work 
 

1.1.  The contract is for the supply and integration of all necessary materials and new 

equipment, detailed design and preparation of all necessary drawings, and the 

testing, installation, and commissioning of the sound and projection systems along 

with the wiring of/for the equipment/system in the conduits. 
 

The contract shall include the following: 
 

1.2. All necessary materials and equipment and the installation, testing and 

commissioning of the equipment/systems as specified complete with all necessary 

electric wiring to connect the sources of power supply to the equipment. 

 

1.3. Spares as listed plus any additional spares recommended by the manufacturers for 

one years operation and maintenance during DLP (defect Liability Period)and for 

additional period of _AMC if awarded. 
 

2) Contractor's Responsibility 

 

2.1. It is the intention of the specifications to specify the principal performance and 

requirements for the sound and projection systems. 

 

2.2. The tenderer shall fulfill the performance design criteria of providing high quality 

sound reinforcement / recording system catering to speech and music, providing an 

average continuous peak SPL as specified for the auditorium, black box and the 

recording studio, individually. 

 

2.3. In addition to submitting his drawings for approval, the contractor shall, whenever 

called upon to do so, submit for the approval of the Engineer his calculations 

justifying his various proposals together with such explanations, substantiations, and 

other data that may be necessary. The Contractor shall additionally submit the 

acoustics model of the sound reinforcement system, using internationally accepted 

real-time sound simulation software. If required to do so by the Engineer, he shall 

amend the basis of his calculations and shall resubmit them together with fresh 

proposals based on the revised calculations. 

 

2.4. The contractor shall be required to submit detailed circuit diagrams of all equipment 

for approval before execution of work. 

 

2.5 The Contractor shall submit the sound system design along with EASE mappings to 

authenticate the performance of the system provided. 
 

3) Completeness of Contract 

All special fixtures, control devices etc. not specifically mentioned but that are 

usual for the safety and efficiency of the audio and video equipment shall be 

included in the supply without any extra cost to the contract. 
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4) Departure from Specifications 

The work shall be carried out according to specifications. Any deviation from 

these specifications either on account of manufacturing practices or for any other 

reason including the measures for additional efficiency and/or safety of the 

equipment under clause 3.0 above shall be clearly stated in a covering letter 

explaining in detail each and every departure the contractor proposes to make from 

the tender giving reasons thereof. Unless specifically mentioned it will be assumed 

that the tenderer agrees to supply all equipment and complete the work exactly as 

specified therein and as shown in the drawings in its entirety. All deviations shall be 

subject to the approval of the engineer. 
 

5) Installation of Equipment 

The layout and installation of the equipment shall be planned and carried out 

conforming to the best engineering and international practices. The successful 

tenderer shall furnish drawings showing complete layout of the equipment as also 

layout showing the location of the consoles etc. The installation of the various 

equipment and wiring of these units shall be such that these are easily accessible for 

maintenance and routine check-up. 
 

6) Wiring of the Entire System 

6.1. The wiring of the entire system shall be neat and conforming to good 

engineering practices. The successful tenderer shall furnish wiring layout scheme 

(conforming to layout of conduits already laid) including specifications for wires 

and cables he proposes to use for - 

6.1.1. Audio wiring. 

6.1.2. Wiring for loudspeakers 

6.1.3. Power supply to the technical equipment.  

6.1.4. Earthing system 
 

7) Descriptive Literature 

The tenderer shall supply a complete list with quantities of major items of 

equipment together with detailed descriptive literature including photographs and 

performance characteristics pertaining to the equipment offered. 
 

8) Training/Technical Data 

The successful tenderer shall be required to impart training in the use and 

maintenance of equipment as also furnish the following data: 
 

8.1 Overall audio-video system design offered including jack/patch points. 

8.2. Detailed shop drawings and wiring installation scheme for all equipment and entire 

system.  

8.3. Detailed circuit diagrams of individual equipment 

8.4. Factory test reports. 

8.5. Manuals and instructions for installation, operation and maintenance of all 

equipment and the sound and projection system. Minimum of four sets of such 

manuals and instructions are required for each equipment, to be furnished in bound 

volumes. 

8.6. A final drawing showing layout of the equipment with a soft copy of the same 

8.7 Real time sound simulation mapping on EASE or other internationally accepted 

sound simulation software. 
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9) Inside Temperatures and Humidity 

All equipment should be capable of performing satisfactorily in an ambient 

temperature of 45 deg C and 80% humidity. 

 

10) Standards 

The materials used in the equipment shall conform to and be supplied in accordance 

with the latest revision of relevant IS, BS, DIN or IEC standards or equivalent 

current at the time of tender. All the work shall also conform to the requirements of 

local codes and regulations. 

Tenderer should justify the particular standard chosen with reference to the 

operating context. 
 
 
 

11) Guarantee 

The successful tenderer shall furnish a guarantee for a minimum period of one year 

from commissioning date during which all equipment failing due to the faulty 

manufacture shall be replaced free of cost. The successful tenderer shall also 

guarantee the performance figures of the individual equipment. Commissioning 

shall be deemed to have taken place after award of "Acceptance Certificate" which 

would be signed and dated. 
 

12) Name Plates 

Instruction plates, name plates , ferruling and labels shall be provided before 

commissioning of all equipment requiring indication of operation and should be 

such size as to be readable at operational levels. The language of all such plates 

shall be in English. Plastic or screen printed labels shall not be acceptable. 
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ADDITIONAL CONDITIONS 

 

1. General conditions of contract for Central PWD Works 7/8 (Tender of Form) shall be part of the 

agreement. 

2. The work shall be carried out strictly as per CPWD specifications 2007, Part I & II   with up to 

date correction slips. Wherever no specification is available in the above said document, drawings 

and specifications supplied with bill of quantities shall be applicable 

3. The Contractor shall have to clear the site for the work of all overlying rubbish /garbage/dumped 

refuse material prior to commencement of the work in case required at no extra cost. The 

contractor shall take approval from the Engineer /Officer in Charge in writing for collection and 

stacking of materials.  

4. The contractor must follow CPWD Safety Code as provided in general conditions of contract for 

CPWD Works.  

5. Any damage done by the contractor or his workmen to any existing work during the course of 

execution of the work shall be made good by him at his own cost.  

6. Contractor shall clear the site thoroughly of all rubbish etc. left out of his materials immediately 

on completion of the work and properly keep the site clean around the building to the satisfaction 

of the Engineer- in-Charge.  

7. The preference of the codes will be IS codes. 

8. The rates are inclusive of all staging, material and labour as required for the works. The items in 

the bill of quantities include all the materials, labour, and installation, complete as a finish items 

unless otherwise stated.  

9. Unless specifically mentioned otherwise, quoted Rates shall be deemed to include work to be 

carried out at all curvatures, heights, depths, inclinations and locations, and in wet/foul locations, 

as and when they are encountered. The rates quoted for the various works as specified in the 

Priced Schedule of Quantities are work in all types of soils/rock and prevailing Site conditions 

including earth work, excavation, shoring, execution of various other items of work, i.e., laying of 

pipes, joining, concreting, masonry, plastering, etc. in and under water and dewatering as 

required. Nothing extra is payable on this account. 

10. All security precautions shall be taken during dismantling work. The site shall be fenced 

/barricaded with suitable material during construction period .No payment shall be made for 

fencing/barricading work. Fencing/barricading shall be done immediately after possession of site 

and shall be removed after completion of construction period 

11. No space on site/otherwise for labour huts shall be provided by IIITD, cost of same shall be borne 

by contractor. 

12. The general condition of contract for Central P.W.D. Works has reference of various laws /acts 

/rules. The settlement of any disputes and arbitration, only Indian arbitration and conciliation act 

1996 shall be applicable. 

13. In case any specific brand of material has been specified either the same brand or of approved 

make of same specifications shall be used. The contractor shall take approval in advance for all 

such materials.  

14. Costs for all materials and labour for the preparation of samples, market research, etc. shall be 

borne by the Contractor within his quoted Rates and nothing extra shall be payable for this. The 

works shall not be proceeded with without approval of the sample. In case sample is rejected and 

works cannot be proceeded with the IIITD shall be at liberty to terminate the contract and the 

Contractor shall have no claim for the works under such circumstances whatsoever. 
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15. The contractor should take utmost care to avoid any damage to the existing  flooring, electrical 

works/cables, telephone cables, false ceiling, sprinkler system, fire alarm etc. in place. In case of 

any damage, it would be the responsibility of the contractor to restore the same immediately.  

16. The contractor may have to carry out the works in odd hours of day and night as per academic 

schedule of the Institute and no extra charges shall be payable. 

17. The works may have to be suspended from time to time as per academic requirements. No 

extras/escalation will be payable except for suitable extension of time of upto time as per GCC of 

the CPWD. 

18. All protocols/guidelines for preventing spread of Covid 19/ Cov2 SARS virus strains need to be 

followed by the Contractor/s as per Govt . / IIITD authorities Guidelines issued from time to 

time. 

19. Necessary guidelines for Environmental Protection as per local /State Govt/ Central Govt 

Authorities as applicable shall be followed by the Contractor/s. Extension of time will be granted 

as justified without any financial implications. 

20. All works are to be carried out in coordination with the other agencies at work and the time 

period of noisy work has to be in coordination with the academic calendar/requirements. Noisy 

work should be done at night hours only. Other agencies for works may work simultaneously or 

separately as required for the allowed periods of time as required by them for the smooth 

completion of the works. 

CORRIGENDUM TO FORM 7/ 8 / 9 (CPWD) MUST BE READ ALONG WITH THE 

PAMPHLET   

S.No FOR READ 

1 Government of India/Owner Indraprastha Institute of Information 

Technology Delhi 

2 C.P.W.D. or Government or Department Indraprastha Institute of Information 

Technology Delhi 

3 CPWD -7/8/9 CPWD 7/8/9 

4 President / President of India Chairman ,BOG,IIITD 

5 Chief-Engineer Director ,IIITD 

6  Superintending Engineer CE, IIITD 

7 Administration Head Registrar ,IIITD  

8 CPWD Code, Paragraph '90 Shall be applicable to IIITD works 

9 DSR'2007 Shall be applicable to IIITD works 

10 CPWD specifications 2007 part - I& II Shall be applicable to IIITD works 

11 DSR (Internal) 2007 for Electrical works Shall be applicable to IIITD works 

12 CPWD specifications (Internal) 2007 for 

Electrical works 

Shall be applicable to IIITD works 

 

13  DSR External 2007 for Electrical works 

and specifications 

Shall be applicable to IIITD works 

14 Provision of Section 12 Sub-Section (i) of 

the works man compensation 

Shall be applicable to IIITD works 

 

15 CPWD safety Code framed from time to 

time 

Shall be applicable to IIITD works 

16 CPWD maternity benefits to labour Shall be applicable to IIITD works 

17 

 

 

Model Rules of the protection of health 

and sanitary appointment for workers 

employed by CPWD 

Shall be applicable to IIITD works 

18 CPWD contractor labour Regulations Shall be applicable to IIITD works 
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SPECIFICATIONS: 

1.          GENERAL: 

1.1. Without forgoing the requirements of the conditions of Tender and the Conditions of Contract the 

works in general shall conform to the "Specifications 2007" published by CPWD, New Delhi and 

the "Specifications for works" stated in this tender. In case items not covered by the general 

specifications referred above, reference shall be made to the appropriate I.S. Codes. If there is any 

difference in the particular specifications of individual item of work and the description of item as 

given in the Schedule of quantity, the latter shall prevail. In case of any work for which there is 

no specification in I.S. specifications in the specifications forming part of tender documents or in 

case there is any variation, such work shall be carried out in all respects in accordance with the 

instructions to be issued by the Engineer–in-charge. The term Officer in Charge appearing in the 

specifications shall mean supervisor and be in Charge of the work or his authorized representative 

as the context may demand. All corrections to "Specifications 2007" or latest revisions of I.S. 

Code/ Specification shall be deemed to apply to this contract. 

1.1.1. Materials bearing ISI certification mark certification shall be given highest preference for 

use in the works.  Where the Contractor is required to do, perform, execute (etc.) any 

work or service or the like, it shall be deemed to be at his own cost. Absence of terms 

providing, Supplying, installing, fixing, etc. shall not even remotely entitle the Contractor 

to any additional payment there for  

1.1.2. The rates accepted in the Schedule of Quantities apply to all floors, heights, depths, leads, 

lifts, spans, sizes, shapes, locations, etc. unless a  distinction has been included in the very 

Schedule.  

1.1.3. The Specifications and the Schedules may have been divided into various sub-heads for 

convenience only. This does not limit applicability of one to the other nor does it absolve 

the Contractor of his responsibility to complete any trade / item of work as reasonably 

inferred from one or more of such sub-heads. 

1.1.4. The Schedule of Quantities is not necessarily based on "Schedule of Rates - Delhi 2007 or 

any of its later/ earlier versions. Hence the Schedule of Quantities shall be read and 

construed according to explanations given herein and intentions gathered there from. A 

mere parallel drawn form the said Schedule of Rates shall therefore not form a basis for a 

variation and, or additional payment. 

1.1.5. All work under this contract is deemed to be performed above subs soil water level. 

However, removal of water collected from rains and the like shall be treated as part of 

contractual risk/obligation. 

1.1.6. Screws, bolts, nuts, washers, hold fasts, lugs, anchors, clamps, plugs, suspenders, 

brackets, straps and fasteners of the like are deemed to be included in the rates of various 

items unless the Schedule of Quantities expressed a different intention. 

1.1.7. Resetting any displacements, making good holes/chases and such other incidental jobs are 

included in rates of respective items for which these are required.       

 

 2. DRAWINGS, SPECIFICATIONS, INTERPRETATIONS ETC.: 

 

In general, drawings shall indicate the dimensions, positions and type of construction, the 

specifications shall stipulate the qualities and the methods and performance criteria, and the 

schedule of quantities shall indicate the provisional quantities and the rates for each item of work. 

However, the above documents being complementary, what is called for by any one shall be as 

binding as if called for by all. In case of contradictory requirements between specifications and 

schedule of quantities, the requirements given in the schedule of quantities shall prevail. 
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Special conditions being mainly an amplification of General Conditions, they shall be read in 

conjunction with each other. 

 

Work indicated on the drawings and not mentioned in the schedule of quantities or specifications 

or vice versa, shall be deemed as though fully set forth in each. Work not specifically detailed, 

called for, marked or specified, shall be the same as similar parts that are detailed, marked or 

specified. 

 

I.S. SAFETY CODES  

 

I.S.660 Safety Code for Mechanical Refrigeration  

 

I.S.659 Safety Code for air conditioning  

 

I.S.3016 Code of Practice for precautions in welding and cutting operations  

 

I.S.818 Code of practice for safety and health requirements in electrical and gas welding and 

cutting operations.  

 

I.S.5216 Code for safety procedure and practice in electrical works  

 

I.S.3696 Safety code for scaffolds and ladders 

 

 

Special Note 

 

Though every care is taken while preparing this document to cover all necessary matters, 

specifications, general conditions, special conditions, provisions for smooth and complete 

execution of work, however in case of any omission in the tender/ contract document, latest 

correction slips of general conditions of contract for CPWD works 2020 will be the 

reference manual but not in supersession to aforesaid conditions. 

 

Contractor should depute a qualified supervisor dedicated for this work, who will monitor and 

coordinate work from contractor’s side and interact with the IIITD Engineers, responsible for 

supervision of work, on regular basis. 

 

Contractor will take due permission for entry of all his workers in IIITD. No unauthorized person 

will be allowed to work inside. During execution of work, Engineer may make minor changes in 

the scope of work as per site conditions or other reasons. Contractor will have no extra claim in 

his rates for the same. 

 

All standard protocols such as wearing masks, using sanitizer, maintaining safe distancing norms 

must be followed by the Contractor and his workers to prevent spread of coronavirus failing 

which expulsion/ penalty shall be levied on the agency. The workers shall be scanned for 

temperature before entry as per norms and actions per policy taken. 

 

All are supposed to use identified utilities of the Institute only 
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TECHNICAL  SPECIFICATIONS 

 

LECTURE THEATRE SOUND REINFORCEMENT AND VIDEO PROJECTION 

EQUIPMENT 
 
 

1) General 

1.1. The work under the contract shall be carried out in accordance with the schedule of 

items of work, the particular specifications drawings forming part of this tender 

document, and the general conditions and other provisions of the tender. 

1.2. The system shall be designed in accordance with the appropriate BS, DIN or IEC 

recommendations. 

 

2) Functional Requirements 

2.1 To provide a high quality sound reinforcement and video projection system in the 

Auditorium, for the reinforcement of ‘live’ programs on stage. 

2.2 To provide playback of pre-recorded material from any digital media player, and 

recording of ‘live’ stage programs. 

2.3 To provide a video projection system with a DVD/Blue ray/ Hard disk based media 

players and computer connectivity, to screen motion pictures and computer 

presentations. 
 

3) Proposed Design 

3.1. The sound reinforcement system In the hall is required to serve the requirements for 

theatre, speech and musicals. The specifications call for several microphones, a mixing 

console, signal conditioning and processing, power amplifiers and loudspeakers suitable 

for speech and music reinforcement chosen for adequate coverage of the seating areas. 

3.2. Several microphone points to be provided in wall boxes for microphones as indicated in 

the drawings. 

3.3. All microphone points to be wired to jack strips (patch bays). Microphone points will be 

assigned in a completely flexible manner to the input of the console by appropriate 

patching. Selected jack points to be normal led through as required by the Owner/ 

engineer. 

3.4. A multi-channel digital mixing console will be used with a networkable Digital 

Loudspeaker Processor, for the auditorium, with sufficient inputs and outputs, as stated 

in the technical specifications. Similarly, multi-channel audio mixers are to be provided 

in classrooms, as per specifications given. 

3.5. The sound is provided through long throw high level full range loudspeakers aiming the 

throw at each portion of the auditorium, comprising of LF and HF driver loaded 

loudspeaker system. 

3.6. To reproduce the low frequencies in music and video projection sound, sub-woofers 

have been provided. 

3.7. Several power amplifiers drive the complement of the main, sub-woofer, fold-back and 

green-room loudspeakers. 

3.8. All equipment will be housed in 19” DIN equipment racks and line level inputs and 

outputs of all the equipment would be brought on to jack strips for patching, testing and 

maintenance purposes. 

3.9. A stage monitoring/ fold back speaker chain has been provided with the distribution of 

outlets as shown in drawing. 



Page | 42  

 

3.10. All microphone and loudspeaker cabling will run in steel conduits. Cables will be as 

specified. 

3.11. The design provides for the provision of Lecterns, completely fitted with PC, monitor/ 

touch-screen for controls, gooseneck microphone and laptop points, completely pre-

wired for complete AV connectivity. 

3.12. The lecture facilities are provided with video projection/ conferencing system as per 

designs of individual areas, custom designed for playback of video content, and 

seamless control of each component, as specified. 

3.13. The contractor would be responsible for the installation, testing and commissioning of 

the entire system. 
 

4) Design Guidelines 
 

While offering specific equipment, the following shall be borne in mind: 

 

4.1. The equipment and system shall be of modular design to facilitate both expansion and 

service, and shall be completely solid state. The equipment shall be of simple and sturdy 

design, chosen with long term reliability in mind and corresponding parts shall be made 

interchangeable wherever possible having flexibility of design. 

4.2. The outgoing program from the control room shall be controlled by the operator. The 

main control consoles shall therefore incorporate comprehensive visual and aural 

monitoring facilities, and shall be user friendly. 

4.3. Input/ output connection for all components are required to be brought onto two rows 

jack fields(pre-wired) for ease of maintenance. Permanently connected equipment will 

be ‘normalled’ through the jack and patch cords with plugs provided for special inter-

connection wherever necessary. 

4.4. All terminations at any point of the system will be soldered on terminal strips. 

4.5. All microphone wiring and line level wiring upto and including the mixing console 

would be screened and PVC jacketed cable consisting of balanced two wires plus shield. 

All wiring to be balanced with respect to ground. 

4.6. The entire sound reinforcement system shall be capable of being monitored on the 

computer using single window OEM software on the PC. 
 

5) Performance 
 

 A professional sound reinforcement and video projection system have been proposed.. 

The performance of the system after installation must meet the following specifications. 

5.1. Maximum program (continuous average) level in the listening areas 95dB ± 3dB SPL. 

5.2. The frequency response of the system should confirm to recommended house curve for 

theatre from 50Hz to 12kHz. The loudspeakers should be aimed and aligned for a better 

than +3dB uniformity of coverage, front to back and side to side, in the range of 250Hz 

to 6kHz. 

5.3. The system to be equalized in 1/3 octaves using a real time analyzer so as to give 

maximum acoustic gain. The system response must also be equalized to confirm to 

recommended house curve. 

5.4. Hum, noise or distortion at maximum gain settings should not exceed 35dB SPL in the 

listening areas. 

5.5 The contractor shall provide EASE or other sound simulation software model, to 

endorse their achieving of desired tender requirements. The design must also 

achieve speech transmission index (STI or Ra STI) of over 0.7 in over 90% of the 
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audience area, and above 0.65 in 100% of the audience area. This is the 

test for assuring excellent speech intelligibility. 

5.6 Post commissioning, the tenderer shall perform Real Time Sound Analysis to verify that 

they have physically achieved the desired tender requirements. 

5.7 For guidance of the Contractor, it is stated that the auditorium acoustics provides a 

reverberation time (RT60) of between 1-1.4 seconds across the frequency spectrum. 

 

SECTION 6 

SAFETY CODES AND RULES 
 

1. All necessary personal safety equipment as considered adequate by the Engineer-in-

Charge should be kept available for the use of the person employed on the site and 

maintained in a condition suitable for immediate use, and the contractor should take 

adequate steps to ensure proper use of equipment by those concerned .WARNING/ 

CAUTION BOARDS: All temporary warning / caution boards / glow signage display 

such as "Construction Work in Progress", "Keep Away", “No Parking”, Diversions & 

protective Barricades etc. shall be provided and displayed during day time by the 

Contractor, wherever required and as directed by the Engineer-in-Charge. These glow 

signage and red lights shall be suitably illuminated during night also. The Contractor shall 

be solely responsible for damage and accident caused, if any, due to negligence on his 

part. Also he shall ensure that no hindrance, as far as possible, is caused to general traffic 

during execution of the work. This signage shall be dismantled & taken away by the 

Contractor after the completion of work, only after approval of the Engineer – in – 

Charge. Nothing extra shall be payable on this account. 
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NON-BLACK LISTING DECLARATION 

 

FORMAT OF UNDERTAKING, TO BE FURNISHED ON COMPANY LETTER HEAD WITH 

REGARD TO BLACKLISTING/ NON- DEBARMENT, BY ORGANISATION 

 

UNDERTAKING REGARDING BLACKLISTING / NON – DEBARMENT 

 

To, Registrar  

IIITD Campus  

Okhla Phase-III,  

New Delhi-110020 

 

We hereby confirm and declare that we, M/s --------------------------------------------, is not blacklisted/ De-

registered/ debarred by any Government department/ Public Sector Undertaking/ Private Sector/ or any other 

agency for which we have Executed/ Undertaken the works/ Services during the last 5 years. 

 

 

Signature of Contractor    

With stamp 

 

 

 

 

. 
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AGREEMENT 

 

AN AGREEMENT is made this ------------------------------------------------------BETWEEN the 

Indraprastha Institute of Information Technology. A State University established by Govt Of NCT of Delhi 

,and with its registered office at IIITD Campus , Okhla Phase III , New Delhi 110020, which expression shall 

include its successor, unless repugnant to or Excluded by the contract here of and assignees of and 

represented by its Registrar, IIITD the first party (hereinafter called the Authority) and

 by its sole proprietor/partners/Director.of M/s ---------------------------------------and 

having registered 

office at --------------------------- (which expression shall be including his / its successor's heirs, executors, 

representative and or assignees of the second party (hereinafter called the contractor}. 

 

WHEREAS the Authority has, under tender Notification No. -------------------------------------- 

 

 

WHEREAS the contractor has submitted tender for carrying out the work as above as per the tender 

document page ---- to ----- and has represented that in conformity with his / its obligation contained in the 

tender as modified by the correction slips and corrigendum contained he / it shall carryout the same truly, 

faithfully and honestly. 

 

THE SAME has been accepted by both the parties on the terms and conditions, corrections, corrigendum 

contained in the tender as modified as well as the letter of acceptance Issued party No.1 annexed here to as. 

 

The same shall be binding on both the parties. 

 

IN WITNESS WHEREOF, the parties have signed the deed of agreement on the date, month and year 

referred to above. 

 

Date:  At New Delhi. 

 

 Signed by  

 

Party No.1 Party No.2 

 

WITNESS 

 

1.   Party No.1 

 

 

2. Party No.2 
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INTEGRITY AGREEMENT 
 

The tenderer shall be required to physically submit a set of documents in the office of 

Registrar, IIITD. In order to maintain transparency and integrity in the process of awarding 

contract, it is essential for IIITD and tenderers to agree and abide by certain principles and 

policies. IIITD and tenderers agree to following: 
 

(i) IIITD shall remain committed to follow the principles of transparency, equity and 

competitiveness in public procurement; 
 

(ii) The Notice Inviting Tender (NIT) is an invitation to offer made on the condition that the 

tenderer shall sign the Integrity Agreement, which is an integral part of tender/tender 

documents, failing which the tenderer will stand disqualified from the tendering process and 

the tender of the tenderer shall be liable to be rejected summarily. 
  

a. The tenderers agree and acknowledge that the NIT is an invitation to offer made on the 

condition that the tenderers shall sign an Integrity Agreement in the format as provided for 

in this document. Such Integrity Agreement shall form an integral part of the tender 

documents. Any failure on the part of any tenderer to execute the Integrity Agreement shall 

render such tenderer disqualified from the tendering process. The tenderer agree and 

acknowledge that bidding for the Work as envisaged in this document shall be regarded as an 

unconditional and absolute acceptance of the condition of executing the Integrity Agreement. 
 

b. The tenderers acknowledge, agree and confirm acceptance and compliance with the Integrity 

Agreement in letter and spirit and further agree that execution of the Integrity Agreement 

shall be separate and distinct from the main agreement, which shall come into existence 

once tender is finally accepted by IIITD. The tenderers acknowledge and accept the tenure of 

the Integrity Agreement, which shall be in the line with Article 6 (Duration of the Pact) of the 

format of Integrity Agreement as prescribed herein. 
 

c. The tenderers acknowledge that in the event of failure to sign and accept the Integrity 

Agreement, while submitting the tender/tender, IIITD shall have unqualified, absolute and 

unfettered right to disqualify the tenderer and reject the tender in accordance with terms and 

conditions of the tender. 
 

In addition to other components of tender document, the Integrity Pact shall also be signed 

between The Director, IIITD and successful tenderer after acceptance of tender. 
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INTEGRITY 

AGREEMENT To, 

Registrar, 

INDRAPRASTHA INSTITUTE OF INFORMATION 

TECHNOLOGY DELHI 
 

Sub: Supply, Installation, Testing and Commissioning of AV Systems for Class Room (B-003) of R 

&D Block at Indraprastha Institute of Information Technology (IIIT-Delhi) Campus, Okhla 

Phase-III, New Delhi 

 
 

Dear Sir, 

I/We acknowledge that Director on behalf of the IIITD is committed to follow the principles 

thereof as enumerated in the Integrity Agreement enclosed with the tender/tender documents. 
 

I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the condition 

that I/We will sign the enclosed integrity Agreement, which is an integral part of tender documents, 

failing which I/We will stand disqualified from the tendering process. I/We acknowledge that THE 

MAKING OF THE TENDER SHALL BE REGARDED AS AN UNCONDITIONAL AND 

ABSOLUTE ACCEPTANCE of this condition of the NIT. 
 

I/We confirm acceptance and compliance with the Integrity Agreement in letter and spirit and 

further agree that execution of the said Integrity Agreement shall be separate and distinct from the 

main contract, which will come into existence when tender is finally accepted by IIITD. I/We 

acknowledge and accept the duration of the Integrity Agreement, which shall be in the line with 

Article 6 of the enclosed Integrity Agreement. 
 

I/We acknowledge that in the event of my/our failure to sign and accept the Integrity 

Agreement, while submitting the tender/tender, IIITD shall have unqualified, absolute and 

unfettered right to disqualify the tenderer and reject the tender in accordance with terms and 

conditions of the tender. 
 

Yours faithfully 
 

(Duly authorized signatory of the Tenderer) 

To be signed by each tenderer and Registrar, IIITD) 
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Form of Performance Guarantee Bank Guarantee / Bond 

 

In consideration of the IIITD having offered to accept the terms and conditions of the proposed 

agreement between…………………………….and 

………………………(hereinafter called “the said Contractor(s)”) for the 

work…………………………………………………… (herein after called “the said

 agreement”) having agreed to production of an irrevocable     Bank     

Guarantee for     Rs.     ………….(Rupees ………………………………… only) as a 

security/guarantee from the contractor(s) for compliance of his obligations in accordance with 

the terms and conditions in the said agreement. 

1. We, ………………………………. (herein after referred to as “the Bank”) hereby undertake to 

pay to the Owner an amount not exceeding Rs. ……………………….. (Rupees………………. 

Only) on demand by the Owner. 

2. We, ……………………………….(indicate the name of the Bank) do hereby undertake to pay 

the amounts due and payable under this guarantee without any demure, merely on a demand 

from the Owner stating that the amount claimed as required to meet the recoveries due or 

likely to be due from the said contractor(s). Any such demand made on the bank shall be 

conclusive as regards the amount due and payable by the bank under this Guarantee. However, 

our liability under this guarantee shall be restricted to an amount not exceeding Rs. 

………………….. (Rupees ……………….only) 

3. We, the said bank further undertakes to pay to the Owner any money so demanded 

notwithstanding any dispute or disputes raised by the contractor(s) in any suit or proceeding 

pending before any court or Tribunal relating thereto, our liability under this present being 

absolute and unequivocal. The payment so made by us under this bond shall be a valid 

discharge of our liability for payment thereunder and the Contractor(s) shall have no claim 

against us for making such payment. 

4. We, ……………………………. (indicate the name of the Bank) further agree that the 

guarantee herein contained shall remain in full force and effect during the period that would be 

taken for the performance of the said agreement and that it shall continue to be enforceable till 

all the dues of the Owner under or by virtue of the said agreement have been fully paid and its 

claims satisfied or discharged or till Engineer in-Charge on behalf of the Owner certified that the 

terms and conditions of the said agreement have been fully and properly carried out by the said 

Contractor(s) and accordingly discharges this guarantee. 

5. We, ……………………………. (indicate the name of the Bank) further agree with the Owner 

shall have the fullest liberty without our consent and without affecting in any manner our 

obligation hereunder to vary any of the terms and conditions of the said agreement or to 

extend time of performance by the said Contractor(s) from time to time or to postpone for 

any time or from time to time any of the powers exercisable by the Owner against the said 

contractor(s) and to forbear or enforce any of the terms and conditions relating to the said 

agreement and we shall not be relieved from our liability by reason of any such variation, or 

extension being granted to the said Contractor(s) or for any forbearance, act of omission on the 

part of the Owner or any indulgence by the Owner to the said Contractor(s) or by any such matter 

or thing whatsoever which under the law relating to sureties would, but for this provision, have 

effect of so relieving us. 

6. This guarantee will not be discharged due to the change in the constitution of the Bank or the 

Contractor(s). 7. We, ……………………………. (indicate the name of the Bank) lastly undertake 

not to revoke this guarantee 

during its currency except with the previous consent of the Owner in writing. 
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8. This guarantee shall be valid up to …………………………unless extended on demand by 

the Owner accompanied with a request from the Contractor. 

9. Notwithstanding anything mentioned above, our liability against this guarantee is restricted 

to Rs. …………………… (Rupees ……………….) and unless a claim in writing is lodged with 

us within six months of the date of expiry or the extended date of expiry of this guarantee all our 

liabilities under this guarantee shall stand discharged. 
 

Dated the ……………….day of ……………………for………………….(indicate the name of the 

Bank) 
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FORM I 

GENERAL INSTRUCTIONS FOR THE SELF ATTESTED DECLARATION: 

 

I, ____________, aged ___ years, son/daughter of________, presently residing at 

___________and authorized by ___________________(name of tenderer) (“Tenderer”) to solemn 

this affidavit on behalf of the Tenderer, solemnly affirm on oath as hereunder: 

 

1. The Tenderer confirms that eligible similar works(s) have not been got executed through 

another contractor on back to back basis. 

 

2. The Tenderer confirms and agrees that, if any such violation comes to the notice of 

Indraprastha Institute of Information Technology Delhi at Okhla-III, Delhi (“Owner”), then 

the Owner shall be at liberty to initiate appropriate penal and legal action against the Tenderer. 

 

3. The Tenderer confirms and agrees that if such a violation comes to the notice of the Owner 

at any time before the date of start of Work, the engineer-in-charge shall be free to forfeit the 

entire amount of Earnest Money Deposit/Performance Guarantee. 
 

DEPONENT 

VERIFICATI

ON 

I, ____________, aged ___ years, son/daughter of________, presently residing at 

___________and authorized by Tenderer verify that the information mentioned above is true and 

correct to the best of my knowledge and belief. 
 

DEPONENT 
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FORM L 

GENERAL INSTRUCTIONS FOR THE SELF ATTESTED DECLARATION FOR SITE 

VISIT 

I, ____________, aged ___ years, son/daughter of________, presently residing at 

___________and authorized by ___________________(name of tenderer) 

(“Tenderer”) to solemn this affidavit on behalf of the Tenderer, solemnly affirm 

on oath as hereunder: 

 

1. The Tenderer confirms that the Tenderer has duly undertaken the visit of the proposed 

project site of Indraprastha Institute of Information Technology Delhi located at 

Okhla-III, Delhi. 

 

2. The Tenderer has inspected and examined its surroundings and has satisfied itself 

about the site conditions and site logistics. The Tenderer confirms that it is aware of 

the ground conditions and nature of the site, means of access to the site and the 

accommodation area required for establishing the labour camp. The Tenderer agrees 

and confirms it shall be solely responsible for arranging and maintaining the afore-

mentioned at its own cost including all materials, tools & plants, water, electricity, 

access, facilities for workers and all other services required for executing the Work 

unless otherwise specifically provided for in the contract documents. 

 

3. The Tenderer confirms and agrees that the submission of the tender implies that the 

requisite site visit has already been undertaken and that the Tenderer has acquainted 

itself with the local conditions and other factors having a bearing on the execution of 

the Work. 
 

DEPONENT 
 

VERIFICATION 

I, ____________, aged ___ years, son/daughter of________, presently residing at 

___________and authorized by Tenderer verify that the information mentioned above is 

true and correct to the best of my knowledge and belief. 
 
 

DEPONENT 
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BOQ 

S.No. Item Description Make Qty Unit Rate Amount 

1 

Left, 

Centre, 

Right 

FOH 

Speakers 

Supply, installation, Testing and 

commissioning of  2-Way passive 

speaker- Left, Centre, Right FOH 

Speakers, having Frequency response 

(-3 dB): 77 Hz - 17 kHz, Frequency 

range (-10 dB): : 51 Hz - 20 kHz, 

Axial sensitivity: 93 dB, Maximum 

SPL: 128 dB, Rec. high-pass 

frequency: 50 Hz, Coverage (H x V): 

90˚ x 60˚, Power handling: 300 W 

Continuous, 1200 W Peak, LF 

transducer: 12 in, HF ransducer: 1-

inch titanium compression driver, 

Crossover frequency: 1.7 kHz, 

Nominal impedance: 8 Ω, Enclosure: 

Polypropylene, Grille: 18 AWG steel 

with powdercoat, Suspension: (3) 

M10 suspension points. 

Electrovoice/ 

Tannoy/  

Bosch EV/  

JBL AM series 

3 Nos.   

2 

Fold Back 

Speaker 

Supply, installation, Testing and 

commissioning of fold back speaker, 

Frequency response (-3 dB): 65 Hz - 

20 kHz, Frequency range (-10 dB): 

49 Hz - 22 kHz, Axial sensitivity: 90 

dB, Maximum SPL: 127 dB, Rec. 

high-pass frequency: 55 Hz, 

Coverage (H x V): 90˚ x 60˚, Power 

handling: 300 W Continuous, 1200 

W Peak, LF transducer: 10 in, HF 

transducer: 1-inch titanium 

compression driver, Crossover 

frequency: 2 kHz, Nominal 

impedance: 8 Ω, Enclosure: 

Polypropylene, Grille: 18 AWG steel 

with powdercoat, Suspension: (3) 

M10 suspension points. 

Electrovoice/ 

Tannoy/  

Bosch EV/  

JBL AM series 

1 Nos.   

3 Amplifier 

Supply, Installation, testing & 

commissioning of Amplifier with 

digital signal processor, 2x 650W  4 

ohm, 2x350W @ 8 ohm,   1 x 625 W 

@ 100V ,Frequency Response: 10 Hz 

to 21 kHz, THD < 0.05%, Signal to 

Noise Ratio > 104 dB, Input 

impedance: 20 k Ω, Crosstalk: < -80 

dB, Protection Audio limiters, high 

temperature, DC, HF, Back-EMF, 

Peak current limiters, Inrush current 

limiters, Turn on delay. 

Lab Gruppen/  

Bosch EV /  

QSC/  

Crown Cdi series/ 

Dynacord  

2 Nos.   
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4 

Digital 

Signal 

Processor 

Supply, Installation, testing and 

commissioning of Modular Digital 

Signal processor with 8 or more 

inputs with AEC, 4 or more 

outputs,2ch input + 2ch output USB 

audio, Dante connectivity, sampling 

rate: 48KHz or better, processor : 40-

bit floating point, Digital Dante 

network audio, Dual RJ45 Dante. 

Xilica/Biamp/  

Clearone/ 

Symetrix /  

Extron 

1 Nos.   

5 

Lapel 

Micropho

ne 

Supply, Installation, Testing & 

Commissioning Digital wireless 

handheld Microphone with UHF 

transmission greatly enhances range,  

reliability  and  scalability  of  56  

MHz  Bandwidth  will allow for up to 

90 channels Up to 2,240 selectable 

frequencies with Mobile App 

streamlines setup and operation and 

eliminates complicated menus and 

Automated setup creates reliable 

connections with minimal time and 

effort Preserves every detail of even 

the most dynamic performances with 

134 dB   transmitter   dynamic   range   

Lithium   Ion   battery  pack delivers  

up  to  12  hours  of  operation  (up  to  

8  hours  of operation  with  AA  

batteries)  Transducer  principle  

dynamic with  Pick-up pattern 

cardioid, Sound pressure level  154 

dB SPL, Transmit power (radiated) 

Audio link: 10 mW ERP (Range Y1-

3: 12 mW ERP) BLE: max. 10 mW 

EIRP. 

Beyerdynamics / 

Shure /  

Sennheiser /  

AKG 

1 Nos.   

6 

Head 

worn 

Micropho

ne 

Supply, Installation, Testing & 

Commissioning Digital Headwon 

Microphone with UHF transmission 

greatly enhances range, reliability and 

scalability of 56 MHz Bandwidth will 

allow for up to 90 channels Up to 

2,240 selectable frequencies with 

Mobile App streamlines setup and 

operation and eliminates complicated 

menus and Automated setup creates 

reliable connections with minimal 

time and effort Preserves every detail 

of even the most dynamic 

performances with 134 dB transmitter 

dynamic range Lithium Ion battery 

pack delivers up to 12 hours of 

operation (up to 8 hours of operation 

with AA batteries Transducer 

principle pre-polarized condensor 

microphone Pick-up pattern omni-

Beyerdynamics / 

Shure / 

 Sennheiser /  

AKG 

1 Nos.   
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directional, Max. SPL at 1 kHz 130 

dB, Frequency response 50 to 18,000 

Hz,  Transmit power (radiated) Audio 

link: 10 mW ERP (Range Y1-3: 12 

mW ERP) BLE: max. 10 mW EIRP. 

7 

Goosenec

k 

Micropho

ne 

Supply, Installation, testing and 

commissioning of Gooseneck 

Microphone of 12" to 16" with Polar 

Pattern : Cardioids, Element : Dual 

Condenser (back-electrets) , 

Frequency Response : 100 - 20,000 

Hz complete with base Stand of same 

make with on/off button, LED 

Indication for Mic Status, RFI/ GSM 

Shielding along with shock mount. 

Beyerdynamics / 

Shure /  

Sennheiser /  

AKG 

1 Nos.   

8 

Speaker 

Cable 

Supply and Laying of 2 core 1.5 

sqmm FRLS PVC insulated CU 

conduction loudspeaker Cable, 

Insulation dia: 2.8mm, insulation 

thickness: 0.60mm, Seath Thick: 

0.9mm Conductor Resistance at 20 

˚C : 13.30 Ω/km 

Krystal/Liberty 

AV/Belden/ 

Kramer/Klotz/ 

Sommer /  

AMP / Extron/  

Neutrik/ 

Switchcraft /  

Amphenol 

100 Mtrs.   

9 

Micropho

ne Cable 

Supplying and Laying of 2 core PVC 

insulated shielded microphone Cable, 

conductor resistance < 85 Ω/km, 

insulation resistance > 0.1 GΩ x km, 

cond. construction stranded bare 

copper, cond. cross section 0.22 

mm2, insulation polyethylene (PE), 

core arrangement 2 cores + twisted 

cotton tracers, shielding bare copper 

spiral shield outer jacket PVC, matt, 

overall diameter 6.15 mm or better 

Krystal/Liberty 

AV/Belden/ 

Kramer/Klotz/ 

Sommer /  

AMP / Extron/  

Neutrik/ 

Switchcraft /  

Amphenol 

50 Mtrs.   

10 

Projector 

Supply, installation, testing and 

commissioning of Laser projector, 

5000 Lm, WUXGA resolution,  with 

HDMI X 2, VGA IN X 2, VGA Out x 

1, Video IN X 1, Audio IN X 3, 

Audio Out x 1, USB Type A  X1, 

RS232 X 1, LAN X 1, HD Base-T X 

1, 1.6X Zoom lens, 30,000,00 :1 

Contrast ratio, 20,000 hours light 

source life along with fixed zoom 

lens of throw ratio 1.09 - 1.77:1. 

Panasonic/Sony/ 

Christie/ Barco/  

NEC/  

Digital Projection 

1 Nos.   

11 

Motorised 

Screen 

Supply, installation, Testing and 

Commissioning of Motorised 

projection Screen, Tab tentioned 

Motorised 135" to 140". 

Suvira/ 

Liberty/ 

prima 

1 Nos.   
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12 

Display 

Supply, installation, Testing and 

Commissioning of 65" 4K UHD 

resolution LED Display with Android 

11, 400 nits brightness, Cortex A55 

1.3Ghz processor, Mali G31 MP2, 

Open GLES3.2, 2 GB DDR RAM, 16 

GB Memory, Wifi Type support both 

2.4 & 5G Standard, Dolby Audio, 

Built in Wifi and Cromecast, HDMI 

CEC, HDMI ARC, Built-in 

Bluetooth, Hotel mode, Meeting 

Mode,20W built in speakers, HDMI 

2.0 X 2, AV X 1, USB X 2, RJ45 X 

1, SPDIF Out x 1,24/7 operational. 

Samsung/ 

Panasonic/ 

Sony 

2 Nos.   

13 

Switcher 

Supply, installation, Testing and 

Commissioning of 4x4 switcher, 4 x 

HDMI in, 4 x HDMI out, All HDMI 

I/O support full 18G 4K@60Hz 4:4:4 

HDCP 2.2 and 4K HDR, Audio 

outputs can follow video or be routed 

independently, Built in web server 

control, Supports IR, RS232 and IP 

control, Manual DIP switch for EDID 

management, Web control features 

advanced independent EDID control 

for each HDMI input, Open telnet 

API for 3rd party control, Integrated 

re-clocking circuitry for maximum 

device compatibility. 

Liberty/ 

Extron/ 

Crestron /  

AMX /  

Kramer 

1 Nos.   

14 

Audio De 

embedder 

Supply, installation, Testing and 

Commissioning of Audio de 

embedder, De-embeds the audio from 

HDMI signals with resolution up to o 

4K@60Hz (4:4:4, 8-bit), supporting 

HDCP 2.2/1.4. 

Liberty/ 

Extron/ 

Crestron /  

AMX /  

Kramer 

1 Nos.   

15 

Tranamitt

er- 

Receiver 

Pair 

Supplying, Installation, Testing and 

Commissioning of HDMI 

Tranamitter- Receiver Pair over 

Twisted pair cat6, 4K60 4:4:4 / HDR 

18G 70m HDMI extender set with IR 

& 2 way flexible PoC, Extend HDMI 

2.0 signals up to 4K@60Hz,  4:4:4 up 

to 70m (4K 40m / 1080P 70m), 

Extends bi-directional IR. Flexible 

PoC (Power on either end), Supports 

HDR10, HDCP 2.2 compliant,  

Includes re-clocking circuitry for 

maximum device compatibility. 

Liberty/ 

Extron/ 

Crestron /  

AMX /  

Kramer 

5 Nos.   
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16 

Podium 

with 

Presentati

on Plate 

Supplying, Installation, Testing and 

Commissioning of Metallic Podium 

with Presentation Plate 1x HDMI, 

1xVGA  with Audio, provision to 

place Interactive 21" or higher Tablet 

Monitor, gooseneck microphone, 

document camera, Switcher, 

Amplifier, PC, etc complete with 

standard accessories complete as 

required. 

Custom 1 Nos.   

17 

Visualiser 

SITC of Document camera with Full 

HD 1080p output resolution with 

30fps, Built-in microphone, One-

Touch synchronous audio video 

recording, Compatible with USB 

flash drives, expandable to 4TB, side 

lamps for anti-reflection, VGA, 

HDMI input and output and supports 

HDMI passthrough, SNR: 51 dB, 

Built-in Memory: 240 JPEG, Image 

Rotation: 0˚, 180˚, flip, mirror along 

with Input Ports: 1 x VGA, 1 x 

HDMI, Output ports: 1 x VGA, 1 x 

HDMI. 

Qomo /  

Elmo /  

Lumens /  

Wolfvision 

1 Nos.   

18 

HDMI to 

USB 

Converter 

Supplying Installation Testing & 

commissioning of 4K Ultra HD to 

USB 3.0 Captures Ultra HD 

resolutions up to 4K 30fps and 

1080p60. SD and HD resolution 

signals are converted to 4:2:2 8-bit or 

4:2:0 12-bit color space over USB 

3.0, while all UHD resolution signals 

are converted to 4:2:0. The embedded 

audio in your HDMI signal is 

extracted and output as two-channel 

LPCM. i/c testing commissioning as 

complete required at site 

Inogeni 1 Nos.   

19 

USB-

USB 

Cable-2 

Mtrs. 

Supplying and Laying of 2m USB-

USB Patch Cord. High Speed 

Supports data transfer speeds of up to 

480Mbps or better. 

Liberty AV/ 

Krystal/ 

Kramer/ 

Extron/ 

Crestron/ 

Belden 

2 Nos.   

20 

USB-

USB 

Cable-10 

Mtrs. 

Supplying and Laying of 10m USB-

USB Patch Cord. High Speed 

Supports data transfer speeds of up to 

480Mbps or better. 

Liberty AV/ 

Krystal/ 

Kramer/ 

Extron/ 

Crestron/ 

Belden 

2 Nos.   
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21 

HDMI-

HMDI 2 

Mtrs. 

Supplying and Laying of 3 feet 

HDMI-HDMI Patch Cord with 

locking connectors which prevent 

dislodging, HDMI 19-pin male to 

HDMI 19-pin male connections, 

Ensures the integrity of the signal 

between HDMI devices, Supports 4k 

resolutions beyond 1080p and Deep 

Color, Compliant with High Speed 

HDMI specifications, Up to 10.2 

Gbps at 340 MHz bandwidth or 

better, Fully shielded to reduce EMI 

and other interference sources 

Molded PVC boot 

Liberty AV/ 

Krystal/ 

Kramer/ 

Extron/ 

Crestron/ 

Belden 

11 Nos.   

 

 

 

 

 

22 

Cat6 STP 

Cable 

Supplying and Laying of It shall be a 

Ultra high-performance CAT6 

shielded twisted-pair cable.,24 AWG 

x8 solid copper conductor. Mutual 

Capacitance: 17.1 pF / ft or better 

Propagation Delay Skew : 45nS / 100 

m or better, DC Resistance : 28.6 

Ohms / 1000 ft maximum or better, 

Capacitance Unbalance : 330 pF / 

100 m or better 

Liberty AV/ 

Krystal/ 

Kramer/ 

Extron/ 

Crestron/ 

Belden 

100 Mtrs.   

 

 

 

 

 

 

 

 

 

 

 

23 Rack 

Supplying, Installation, testing & 

commissioning of Equipment Rack. 

19” floor standing amplifier 

aluminum rack for housing control 

equipment for conference, voting, 

video archival, distribution and hall 

display system, maximum height 600 

x 600 mm Single / Dual, as per the 

equipment requirement, There shall 

be provision of at least 1 U blank 

plate spacing between two adjacent 

equipment so as to provide sufficient 

ventilation Fan at top of each rack for 

heat dissipation, Power Supplying 

panel with MCB at the bottom, Front 

transparent door and rear metallic 

glass door with locking facility 

Adequate power Supplying sockets 

for the equipment to be fitted in the 

rack, Rack to be mounted on a 

suitable frame grouted onto the floor 

Cable entry plate in the bottom of the 

rack. 

Valrack /  

President / 

Comrack 

1 Nos.   

    Total Amount          

  GST @ 18%       

  Total Amount with GST      

Note: All rate to be inclusive cost of Transportation, Labour, Materials, loading, unloading etc. as required for 

satisfactory completion of work.  

 

In words (Rs) (____________________________________________________________________________ ) 


