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INDRAPRASTHA INSTITUTE OF INFORMATION TECHNOLOGY
11TD CAMPUS, NEW DELHI

Dated: 24.01.2022

TENDER NOTICE

1. Last Date & Time of issue of tender documents from:  24.01.2022
2. Last Date & Time of receipt of tender: 08.02.2022 up to 3.00 p.m

Registrar IHITD invites sealed item rate tenders from eligible specialized manufacturers / authorized
agencies /contractors for similar works.

Name of work: Fabrication Supply and Installation of furniture for Setting up of IMAC Lab I1IT-
D Campus at Okhla 11 New Delhi. 110020.

Location: 4" floor of Academic Block
Time of completion: 1.5 Months

Earnest Money Deposit: Rs.14,800/- /- (Rupees Fourteen Thousand and eight hundred only)
is to be submitted with tender document as earnest money in Envelope-1. The above payment shall
be made in the shape of deposit or pay order/ demand draft of a scheduled bank issued in favour of
11T Delhi Collections payable at New Delhi. EMD exemption for MSME and NSIC registered
agencies is available. Bid Security Declaration Form has to be submitted by such
bidders.(Annexure-XX)

Works to be completed in coordination with the other agencies/ contractors. No extra for non-
availability of fronts or coordination with other agencies shall be payable on account of the same.

Tender documents can be downloaded from IITD website (www.iiitd.ac.in) and submitted with
non- refundable DD of Rs. 1180/- including GST in favour of 11T Delhi Collections as cost of
tender. Exemption for MSME and NSIC registered agencies is available on submission of proof of
registration for such works.

The tenders shall be placed in sealed envelopes with a name of work and due date written on the
envelope and addressed to Registrar, IIITD. Complete tender documents shall be submitted by the
approved contractors in two envelopes. First envelope shall contain the earnest money in the shape
of Demand Draft / Pay Order of a scheduled Bank requisite shape as per condition & eligibility
criteria and cost of tender as stated above in case of the downloaded version.

The applications not supported with requisite experience certificates, GST registration certificate,
TIN no. and ITCC in Envelope-1 shall not be entertained.

The second envelope shall contain the financial bids including Tender Section, Priced Schedule of
Quantities, Form of Tender, Conditions of Tender, Articles of Agreement, Brief Specifications,
Condition of contract, Drawings all duly signed by the authorized signatory of the firms.

All these envelopes are to be put in a single envelope duly super-scribed the name of work, and
addressed to Registrar, I1ITD and with their address. In case the tenderer does not fulfill the laid
down eligibility criteria or fails to deposit the earnest money in prescribed form, financial bid shall
not be opened.


http://www.iiitd.ac.in/

Tenderers shall seal the tender affix their initials and put stamp on each and every page of tender
document before submission. The tender of the contractor, who submits in-complete tender
document or submits more than one tender for one work, shall not be considered at all.

Tenders will be received by the Registrar up to 3.00 P.M on 08.02.2022 and will be opened by him
or his authorized representative in the office of Registrar, IIITD on the same day at 3.30 P.M.

First the Technical Bids will be opened and screened. The bids shall be examined whether the EMD
is in order and the bidder meets the minimum eligibility criteria specified above. Those bidders
whose EMD is in order, meets the eligibility criteria, has submitted all the required documents and
meet the technical requirements shall only be considered for opening of financial bid. Conditional
tenders would not be accepted. Financial bids in respect of firms/agencies/contractors who do not
fulfill above eligibility criterion shall not be opened.

No Xerox / certified copies of tenders shall be accepted, if submitted these tenders shall be rejected.

Registrar, IIITD



INFORMATION & INSTRUCTIONS FOR BIDDERS

Name of Work: Fabrication, Supply and Installation of Interior furniture works for
Setting up of IMAC Lab I11T-D Campus Okhla Phase-111 New Delhi-
110020

Tender No 03/2022

Date of Start and downloading the tender (Tender
document available from www.iiitd.ac.in)

24" Jan 2022

Technical Bid Submission end date (Last date and
time) for receipt of bids

8" Feb 2022 at 1500 Hrs. (tender deposit in the Tender Box kept in
2nd Floor of Academic Block of the Institute)

Date and time of bid opening of Technical Bids

31% Jan 2022 at 1530 Hrs

Financial bids of only those bidders, who qualify for
bidding will be opened.

Only those tenderers who have submitted the required documents as
prescribed in the tender document will be considered for opening of
Financial Bid. The date and time for the same will be decided later.

Address for communication & submission of tender
documents and opening of technical bid

Registrar, 1HIT-DELHI, Okhla Industrial Area, Phase I11, New Delhi
110020

Tender Fee/cost

Rs.1000/- + 18% GST /-= Rs.1180/- (Rupees One Thousand One
hundred Eighty only) in the form of a demand draft/ pay order in
favor of 111T-Delhi Collections which is non-refundable.

NEFT Transfer A/c details are as under:

Bank - HDFC Bank LTD , Okhla Industrial Area Phase —I11 New
Delhi 110020

Beneficiary’s Name - IIIT Delhi Collections

Account No -20741110000035

IFSC code- HDFC0002074

In case of on-line payment of Tender Fees - UTR No.

(For Tender Fee)

Earnest Money Deposit (EMD)

Rs.14,800/- in the form of Demand Draft/ Pay Order in favour of
“IH'T Delhi Collections” payable at New Delhi -110020 (except for
those who are exempted by NSIC certifications (with Proof)) failing
bid shall be treated as invalid and shall be liable for rejection.

Performance Guarantee

To be submitted by L1 bidder

The bidder whose bid is accepted will be required to furnish
Performance Guarantee of 3% (Three percent) of the accepted
tendered amount in addition to other deposits mentioned elsewhere
in the contract for his proper performance of the contract. This
guarantee shall be in the form of DD / FDR in favour of 11T Delhi
Collections payable at New Delhi-110020. Bank Guarantee of any
scheduled bank drawn in favour of 111T-Delhi.

Date for start of works

Within Seven (7) days of the Award of Contract, as per scope of
work.

Completion period of the Purchase Order

1.5 Months from the date of issue of Letter of Intent, supply to be
made in parts or whole based on an agreed schedule.

Clarification/Queries, if any, can be addressed to

email ID: admin-project@iiitd.ac.in
phone no- 01126907563/564/565

N.B. "Vendors are required to list at least 1-2 sites, where similar work has been done in last 5 years in Delhi-NCR region.
Committee members may visit the site for evaluation."
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LETTER OF TRANSMITTAL

FROM:-

To,

The Registrar/Chief Engineer

Indraprastha Institute of Information Technology
IHITD Campus

Okhla Phase 111

New Delhi

Subject: Notice Inviting Tenders for fabrication, supply and Installation of Interior furniture

Sir,

works for Setting up of IMAC Lab at I11T-D Campus of Okhla 111 New Delhi.

Having examined the details given in Notice and Tender document for the above work, I/we hereby
submit the tender document and other relevant information.

1. l/we hereby certify that all the statements made and information supplied in the enclosed
Forms/Tables and accompanying statement are true and correct.
2. l/we have furnished all information & detail necessary for tender eligibility and have no
further pertinent information to supply.
3. l/we submit the requisite certified solvency certificate and authorize the Registrar IHIT-D
to approach the Bank issuing the solvency certificate to confirm the correctness there of.
I/we also authorize IIIT Delhi to approach individuals, employer’s firms and corporation
to verify our competence and general reputation.
4.  l/we submit the following certificates in support of our suitability, technical know-how and
capability for having successfully completed the following works:
Name of Work Certificate from
Enclosures:
Seal of applicant
Date of Submission Signature(s) applicant(s)



a)

b)

f)

9)

h)

PART I - GENERAL INSTRUCTIONS AND CONDITIONS
SCOPE OF WORK

Fabrication, supply and Installation of Interior furniture works for Setting up of IMAC Lab
I1T-D Campus

MINIMUM ELIGIBILITY CRITERIA REQUIREMENTS

Intending firms / contractors bidding for should comply with the following minimum requirements,
joint ventures are not accepted.

Should have completed following successfully by or before ending 31% Dec 2021 during last 7
years:
i.  Three similar work each costing not less than Rs. 2.96 Lakhs satisfactorily completed
similar works.
OR
ii.  Two similar work each costing not less than Rs. 4.40 Lakhs satisfactorily completed
similar works
OR
iii.  One similar works each costing not less than Rs. 5.92 Lakhs satisfactorily completed
similar works.
Similar works means fabrication, supply, and installation of furniture with high quality of
workmanship and finish complete.

One Completed works of similar nature costing not less than Rs 2.96 Lakhs with some Central
Government Department/State  Government Department/Central Autonomous Body State
Autonomous Body / Central Public Sector undertaking. /State Public Sector undertaking /City
Development Authority/Municipal Corporation of City formed under any Act by Central/State
Govt. and published in Central/State Gazette.

Part-11 & Part-111 to be filled by the vendor as per enclosed format.

Shall have an average annual financial gross turnover of Rs. 20 Lakhs on similar works during the
last three consecutive financial years ending 315 March 2021. Further, the financial price updating
of 7% per annum shall be applied to the turnover of the Previous Years to bring them to 2020-2021
Price Level.

Photographic evidence of works/supplies executed must be attached.

Shall not have incurred any loss in more than two years during the last three years ending 31st
March, 2021.

Shall have a solvency of Rs. 2.96 Lakhs. The applicant shall submit the solvency certificate, not
older than six months prior to 30" June 2021, issued by any scheduled bank, in original.

The firm/contractor must have its own workshop for fabrication of furniture and supply preferably
in knockdown condition at site for assembly /as called for.

The firms/contractors who don’t have their registered office at
Delhi/Gurgaon/Faridabad/Noida/Ghaziabad must have their functional/operational office



)

K)

/workshop in National Capital Region in operation for at least last two years for their works being
done in NCR (two years as on 31° Dec 2021).

Vendors are required to list at least 2-3 sites, where similar work has been done in last 5 years in
Delhi-NCR region. Committee members shall visit the site for evaluation.

The reputed firms shall preferably have valid registration in appropriate class for carrying out
similar works with CPWD/PWD/MES/Railways/Other  Govt/Statutory  bodies/Reputed
MNC/private agencies.

The Tenderer shall preferably hold certifications of 1S0:9001:2008; ISO 14001:2004;
1SO18001:2007. BIFMA , Green Guard , SEFA 8M/10 certified.

Must not have ever been blacklisted/barred by any organization/ body from tendering for public/
private projects in India.

Works/supplies may be awarded to one or more vendors depending on the Committee

recommendations, specialization of the agency and capability of the firm at the sole discretion of
the IIITD and no claims on any such account would be entertained.

Signature of applicant(s)



PART-Il - DETAILS OF ALL WORKS OF SIMILAR CLASS/ NATURE COMPLETED
DURING THE LAST SEVEN YEARS ENDING LAST DAY OF THE MONTH 31.12.2021

S. Name of | Owner or | Cost of | Stipulat | Stipulate | Litigation/ | Name and | Give brief | R
No. work/ sponsorin | works in | ed date | d date of | Arbitratio | Address and | reason for | e
project g crores of | of start | completi | n Pending | Phone no. of | delay in | m
and organizati | rupees as per|on / in | officer  to | execution |a
location on and | Estimate | agreeme | Actual progress whom r
(Give designatio | d cost put | nt date  of | with reference k
brief  of | n to tender | Actual completi | details* maybe made S
nature of | Name of | Tendered | date of | on
work) officer Cost start
signing
agreement
@ 1@ @) (4) (5) (6) @) (8) (©) (10)

* Indicates gross amount claimed and amount awarded by arbitrator

Signature of applicant(s)




PART-IIl: PARTICULARS OF CURRENT PROJECTS IN PROGRESS/AWARDED- PARTICULARS OF
PROJECTS UNDER EXECUTION OR AWARDED
S.No | Name of work/ | Name of | Cost  of | Stipulated | Stipulated | Up to | Slow Name and | Remar
project and | client works in | date of | date of | date progress | Address/ | ks
location Owner or | crores of | startas per | completio | percentag | if any | Phone no.
(Give brief of | sponsoring | rupees agreement | n e and of officer
nature of work) | organizatio | Estimated | Actual progress | reasons |to whom
Role in project | n cost put to | date  of of work | thereof | reference
(as main tender start maybe
contractor or Tendered made
NSC, State name Cost
of main
contractor)
) ) @) (4) () (6) @) (8) 9) (10

Certified that the above list of works is complete and no work has been left over and that the information given is correct.
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Signature of applicant(s)




Confidentiality Agreement

Indraprastha Institute of Information Technology, Delhi (Institute) would like to invite you to submit a
tender document for furniture works of 11IT-D Campus Work Contractor has to fill in the detail which may
contain or involve information, which Institute considers confidential, trade secret, proprietary and/or
sensitive.

In order to proceed, please acknowledge that you will regard and preserve as confidential, all information
of Institute/Company, its parent, subsidiary and affiliated companies, as well as customers and Consultants
of these companies, which is disclosed to, or otherwise obtained by you in whatever form, in connection
with this matter. You agree to receive and maintain all such information in trust and confidence, and you
will not, without first obtaining written consent, disclose to any person, company or enterprise, or use for
your own benefit or the benefit of others (directly or indirectly), any such information. At any time and
upon our request, you agree to either return or destroy the originals (and all copies) of such information,
documents and/or materials, which are in your possession or under your control.

It should be emphasized that proceeding in this manner does not and will not create, convey or transfer any
interest or rights and should not be construed to create a contractual relationship or otherwise obligate either
party beyond the terms of this letter. Information will not be considered confidential, trade secret,
proprietary or sensitive only to the extent that it is or becomes publicly available through no wrongful act
of yours, or if you rightfully receive it from a third party, without restriction.

Please acknowledge your understanding and agreement with the contents of this Confidentiality Agreement
by signing and returning this document with your proposal.

Accepted and Agreed To: On behalf Contractor / Firm (Applicant)
Signature with date

Name & Designation
Date:

11



INFORMATION AND INSTRUCTIONS FOR APPLICANTS

1. General:

11

1.2
1.3

14

15

1.6

2.2

2.3

3.2

3.3

3.4

All Information called for in the enclosed forms should be furnished against the relevant
columns in the Forms / tables. IF for any reason information is furnished on a separate sheet,
this fact should be mentioned against the relevant column. Even if no information is to be
provided in a column, a “Nil” or “No Such Case” entry should be made in the column. If any
particular/query is not applicable in case of the applicants. It should be stated as “not
applicable”. The applicants are cautioned that not giving complete information called for in the
application forms or not giving it in clear forms or making any change in the furnished forms /
tables or deliberately suppressing the information may result in the applicant being summarily
disqualified. Applications made by telegrams or telex and those received late will not be
entertained.

The application should be type written and each page stamped and signed.

Overwriting should be avoided. Correction if any should be made by neatly crossing out,
initialing, dating, and rewriting. Pages of the tender document are numbered. Additional sheets
if any added by the contractor should also are numbered by him. They should be submitted as
a package with signed letter of transmittal.

References information and certificates from the respective clients certifying suitability,
technical know-how or capability of the applicant should be signed by an officer not below the
rank of Executive Engineer or equivalent in case of Govt. Dept. / G.M. for Public Sector
undertaking and owner in case of Private Company. If required the IIITD team may also visit
the site of completed works executed by you and /or workshop to ascertain the quality of works
etc. This would be coordinated and facilitated by the applicant

The applicant may furnish any additional information which he thinks is necessary to establish
his capabilities to successfully complete the envisaged work. No information shall be
entertained after submission of tender document unless it is called for by the employer.

Any information furnished by the applicant found to be incorrect immediately or at a later date
would rendered him liable to be debarred from tendering / taking up of work in the Institution.

Definitions

In this document the following words and expressions have the meaning hereby assigned to
them

Institute means the 1T Delhi acting through Registrar /Chief Engineer/ Architects Applicant
means the individual, proprietary firm, partnership firm, limited company, private public
corporation.

“Year” mean “Financial Year” unless stated otherwise

Method of Application

If the applicant is an individual the application shall be signed by him above his full type written
name and current address

If the applicant is a proprietary from the application shall be signed by the proprietor above his
full type-written name and the full name of his firm with its current address.

If the applicant is a firm in Partnership, the application shall be signed by all the partners of the
firm above their full type written names and current addresses or alternatively by a partner
holding Power of Attorney for the firm. In this latter case a certified copy of the Power of
Attorney should accompany the application. In both cases a certified copy of partnership deed
and current address of all the partners of the firm should accompany the application.

If the applicant is a limited company or a corporation, the application shall be signed by a duly
authorized person holding Power of Attorney for signing the application accompanied by a
copy of the Power of Attorney. The applicant should also furnish a copy of the Memorandum
of Articles of Association duly attested by a Public Notary.

12



4. Final Decision Making Authority
The Institute reserves the right to accept or reject any application and to annul the tender process
and reject all applications at any time, without assigning any reason or incurring any liability to the
applicants.

5. Particulars Provisional
The particulars of the work given are Provisional. They are liable to change and must be considered
only as advance information to assist the applicant.

6. Site Visit
The applicant is advised to visit the site of work at his own cost and examine it and its surroundings
to himself collect all information that he considers necessary for proper assessment of the
prospective assignment.

13



CONDITIONS

The time allowed for carrying out the construction work will be 1.5 months from the 7™ day after the
date of written orders to commence the work.

The site for the work is available.

During execution of works, because of some unforeseen circumstances to enable him to complete the
work as per terms of the contract, shall not relieve the contractor from any liability or obligations under
the contract and he shall be responsible for the acts, defaults and neglects of any sub-contractor, his
agents or workmen as fully as if they were the acts, defaults or neglects of the contractor, his agents or
workmen.

The Contractor shall be required to deposit an amount equal to 3% of the tendered value of the work as
performance guarantee in the form of an irrevocable bank guarantee bond of any scheduled bank or
State Bank of India in accordance with the form prescribed or in the form of fixed deposit receipt etc.
within 4 days of the issue of letter of acceptance. The performance guarantee shall have the validity up
to 30" June 2022.

Tenderers are advised to inspect and examine the site and its surrounding at their own cost and satisfy
themselves before submitting their tenders as to the nature of the ground and sub-soil (so far as is
practicable), the form and nature of the site, means of access to the site, the accommodation they may
require and in general shall themselves obtain all necessary information as to risk, contingencies and
other circumstances which may influence or affect their tender. A tenderer shall be deemed to have full
knowledge of the site whether he inspects it or not and no extra charges consequent on any
misunderstanding or otherwise shall be allowed. The tenderer shall be responsible for arranging and
maintaining at own cost all materials, tools and plants, water, electricity, access, facilities for workers
and all other services required for executing the work unless otherwise specifically provided for in the
contact documents. Submission of a tender by a tenderer implies that he has read this notice and all
other contract documents and has made himself aware of the scope and specification of the work to be
done, local condition and other factors having a bearing on the execution of the work.

The Accepting Authority (111TD) does not bind himself to accept the lowest or any other tender and
reserves to him/herself the authority to reject in whole or part, any or all of the tenders received without
the assignment of any reason. All tenders in which any of the prescribed conditions are not fulfilled or
for any condition including that of conditional rebate is put forth by the tenderer shall be summarily
rejected.

Canvassing, whether directly or indirectly, in connection with tenders is strictly prohibited and the
tenders submitted by the contractor who resort to canvassing will be liable to rejection.

The Accepting Authority reserves to himself the right of accepting the whole or any part of the tender
and the tender shall be bound to perform the same at the rates quoted.

Tenders shall remain open for acceptance for a period of 60 days from the date of opening of the tenders.
If any tenderer withdraws his tender before the said period for issue of letter of acceptance, whichever
is earlier or makes any modification in the terms and condition of the tender which are not acceptable
to the HIITD, then IIITD shall, without prejudice to any other right or remedy, be at liberty to forfeit
50% of the said earnest money absolutely besides black listing of the tenderer.

14



10.

11.

12.

13.

14.

15.

16.

17.

The notice inviting tender shall form a part of the contract document. The successful tenderer/contractor
shall, sign the necessary contract documents consisting of the notice inviting tender, all the documents
including additional conditions, specification and drawings, if any forming the tender as issued at the
time of invitation of tender and acceptance thereof with any correspondence leading thereto within the
time specified in the letter communicating the acceptance of the tender. In case of delay, the earnest
money may be forfeited and the tender cancelled or the contract enforced as per the terms of the tender
and the invitation to tender and the tenderer shall thus be bound by the condition of contract even though
the formal agreement has not been executed and signed within the specified time by the tenderer.

The work shall be carried out as per general conditions of contract for central PWD works 7/8 (Tender
Contract) and form part of the agreement/document.

Contract is liable to be terminated by the IIITD without payment of any compensation, if subsequent
to the acceptance of tender the contractor is black-listed by, or enters into partnership of employs any
black listed contractor of the I1ITD or any other department, or Govt. or its, undertakings.

Cost of Bidding: The bidder shall bear all costs associated with the preparation and submission of his
Bid, and the Employer will in no case be responsible and liable for those costs.

Clarification of Bidding Documents: A prospective bidder requiring any clarification of the bidding
documents may notify the Employer in writing/mail at the Employer's address indicated in the invitation
to bid not later than 3 days before the Date of Submission of Tenders.

Email- admin-project@iiitd.ac.in

Currencies of Bid and Payment: The unit rates and the prices shall be quoted by the bidder entirely
in Indian Rupees. All payments will be invariably made in Indian Currency (Indian Rupees.)

Protection of Environment and Other Laws: The contractor shall take all reasonable steps to protect
the environment on and off the Site and to avoid damage or nuisance to persons or to property of the
public or others resulting from pollution, noise or other causes arising as a consequence of his methods
of operation.

During continuance of the contract, the contractor and his sub-contractors shall abide at all times by all
existing enactments on environmental protection and other local Acts/ Laws/ rules made there under,

regulations, notifications and bye-laws of local authorities or any other law, bye-laws, regulations that
may be passed or notification that may be issued in this respect in future by the State/ Local authority.

For and on behalf of

Registrar IHITD

15
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TENDER
I/We have read and examined and understood the notice inviting tender, schedule, A, B, C, D, E & F,
Specifications applicable, drawings & Designs, General Rules and Directions, Conditions of Contract,
clauses of contract, special conditions, Schedule of Rate & other documents and Rules referred to in the
conditions of contract and all other contents in the tender document for the work.

I / We hereby tender for the execution of the work specified for the IIITD within the time specified in
Schedule ' F', viz., schedule of quantities and in accordance in all respects with the specifications, designs,
drawings and instructions in writing referred to in Rule - 1 of General Rules and Directions and in Clause
11 of the Conditions of contract and with such materials as are provided for, by, and in respect in accordance
with, such conditions so far as applicable.

We agree to keep the tender open for sixty (60) days from the due date of its opening and not to make any
modifications in its terms and condition.
AsumofRs............... RUPEES (et )

has been deposited in demand draft of a scheduled bank issued by a scheduled bank as earnest money. If |
/ we, fail to furnish the prescribed performance guarantee within prescribed period, | / we agree that the
said Director, IIITD or his successors in office shall without prejudice to any other right or remedy, be at
liberty to forfeit the said earnest money absolutely. Further, if |1 / we fail to commence work as specified, |
/ we agree that Director, IIITD or his successors in office shall without prejudice to any other right or
remedy available in law, be at liberty to forfeit the said earnest money and the performance guarantee
absolutely, otherwise the said earnest money shall be retained by him towards security deposit to execute
all the works referred to in the tender documents upon the terms and conditions contained or referred to
therein and to carry out such deviations as may be ordered, up to maximum of the percentage mentioned in
Schedule ' F' and those in excess of that limit at the rates to be determined in accordance with the provision
contained in Clause 12.2 and 12.3 of the tender form. Further, 1 / We agree that in case of forfeiture of
earnest money or both Earnest Money & Performance Guarantee as aforesaid, | / We shall be debarred for
participation in the re-tendering process of the work.l / We hereby declare that | / we shall treat the tender
documents drawings and other records connected with the work as secret / confidential documents and shall
no communicate information / derived there from to any person other than a person to whom | / we am /
are authorized to communicate the same or use the information in any manner prejudicial to the safety of
the State.

Dated. .............. . i

Witness: Signatures of Contractor
Address: Postal Address
Occupation:

16



LETTER OF SUBMISSION

The CE

Indraprastha Institute of Information Technology, Delhi
Okhla Phase-111

(Behind Govind Puri Metro Station)

New Delhi-110020.

I/We, the undersigned, have read and examined in detail, the specifications and all bidding documents and
hereby declare that:

All the rates quoted in our proposal are in accordance with the terms and conditions as specified in the bid
document. All the prices and other terms and conditions of this proposal are valid for a period of 60 calendar
days from the date of opening of bid.

We do hereby confirm that our bid prices include all taxes/levies/GST indicated separately.

We hereby declare that if any tax law is altered, we shall pay the same.

The quoted rates are inclusive of ESI, PF and Green Tax no extra on such heads would be payable on such
account.

Earnest Money

We have enclosed EMD in the form of demand draftno...................... ,dated.............. favoring IIIT,
Delhi payable at New Delhi issued / drawnon .................. Bank for Rs. /- (Rupees

Thousand only), as desired.

Deviations

We declare that all the works shall be performed strictly in accordance with the technical specifications and
other tender conditions with no deviations.

Qualifying Data

We confirm that all information/data have been submitted as required in tender document.

We hereby declare that our proposal is made in good faith, without collusion for fraud and the information
contained in the proposal is true and correct to the best of our knowledge and belief. I/We agree that in
case any information is found to be incorrect the tender is liable to be rejected at any point of tendering
process.

Bid submitted by us is properly sealed and prepared so as to prevent any subsequent alteration and
replacement.

We understand that you are not bound to accept the lowest or any bid you may receive.

Thanking you,
Yours faithfully,
(Signature and seal of Tenderer with name, designation and contact no.)

17



ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by me
for and on behalf of Registrar, 111TD for a sum of

A (Rupees )

The documents referred to below shall form part of this contract Agreement:-

NIT

Performa for Agreement

Additional conditions.

Special conditions

Schedule of Quantities &

Drawings

General conditions of contract for CPWD Works-2012 with up to date correction slip

For & on behalf of
Registrar
T

Signature. ............ccoevennnnn.

Dated.........cccceeveenne Designation...........c.ccoceevennee

18



SCHEDULES

SCHEDULE 'A'
Schedule of quantities (Enclosed)

SCHEDULE 'B'
Schedule of materials to be issued to the contractor

SCHEDULE 'C’
Tools and plants to be hired to the contractor

SCHEDULE 'D*
Extra schedule for specific requirements/documents for the work, if any,

SCHEDULE 'E'
Schedule of component of Cement, Steel, other materials, Labour
etc. for price escalation.

CLAUSE 10 CC
Component of Cement - expressed as percent of total value work,

Component of Steel-expressed as percent of total work.

Component of civil (except cement & steel) / Electrical construction
Materials-expressed as percent of total value of work.

Component of labour-expressed as per cent of total value of work.
Component of P.O.L. - expressed as percent of total value work.
SCHEDULE 'F'

Reference to General Conditions of contract.
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Name of Work: Fabrication, Supply and Installation of Interior furniture works for Setting
up of IMAC Lab I11T-D Campus Okhla Phase-111 New Delhi-110020

Earnest money: Rs. 14,800/-

Performance Guarantee: The contractor, for due and faithful performance of the Contract, shall
obtain and submit to the Owner such security of 3% of the Contract Value within 7 days after the
receipt of the Letter of Acceptance, in the form of BG Performa as appendix to tender from a
scheduled Bank /FD providing such security shall be subject to the approval of the Owner. The cost
of complying with the requirement of this Clause shall be borne by the Contractor.

Period of Validity of performance Bond: The performance bond shall be valid as at Conditions
Cl 4 and till the Contractor has executed and completed the Works in accordance with the Contract.
This security shall be returned to the contractor within 14 days of the issue of the said Completion
Certificate.

Claim under Performance Security: Prior to making a claim under the performance security the
Owner shall, in every case, notify the Contractor stating the nature of the default in respect of which
the claim is to be made.

Security Deposit/ Retention money shall be two and half percent (2.5%) of the value of executed
works and will be deducted from each and every payment made to the contractor against running
account bill submitted for the work done at site.

Defect Liability period 12 months from date of completion.

iv.  Liquidated damages: In case of delay on account of reasons attributable to the Contractor

Liquidated Damages shall be levied. The amount of Liquidated Damages payable by the Contractor
to the Employer would be 0.25% of the value of order for each calendar day of delay subject to a
maximum of 5% of the value of order after which Employer reserves the right to terminate the
contract without prejudice to the rights of the Employer.
General Rules & Direction:
Officer inviting tender: Registrar IITD
Definitions

2(v) Engineer-in-Charge CE

2(viii) Accepting Authority Director IIITD

2(x) Percentage on cost of materials and

labour to cover all overheads and profits. 15%

2(xi) Standard Schedule of Rates (Civil and Electrical) DSR-2018

2(xii) Department IHTD

9(ii) Standard CPWD contract Form CPWD form 8 -2010 with up to date

correction slips.
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Clause 1

(1 Time allowed for submission of Performance

Guarantee From the date of issue of letter of acceptance 4 days

(i) Maximum allowable extension beyond the period

(Provided in (1) above

Clause 2

Authority for fixing compensation under clause 2.

Clause 2A
Whether clause 2A shall applicable

Clause 5
Number of days from the date of issue of letter
Acceptance for reckoning date of start

Time allowed for construction

Clause 6, 6A
Clause applicable - (6 or 6A)

Clause 7

Gross work to be done together with net payment
/adjustment or advance for material collected, if
any since the last such payment for being eligible
to interim payment.

Clause 10A

List of testing equipment to be provided by the

contractor at site lab.

Clause 10 B (ii)

Whether Clauses 10B (ii) (iv) shall be applicable
------ do---------10B(iii) --------------

Clause 10CA Escalation

Clause 10CC Escalation

Clause 11

Specification to be followed for execution of work

Clause 12

Deviation limit beyond which clauses 12.2 & 12.3 shall

Apply for building work

Clause 16

7days

Director I1ITD

No

7 days

1.5 months

Clause 6A

Rs 3.5 Lakhs.

As required

Yes
No

Not Applicable

Not Applicable

CPWD Specifications 2007,

Part | & Il with Up-to-date correction
slips

100%



Competent Authority for deciding reduced rates.

Clause 17
Contractor liable for Damages defects during
Maintenance period

Clause 18
List of mandatory machinery, tools & plants to be
deployed by the contractor at site

Clause 36(i)
Requirement of Technical Representative (S)

Clause 25
Arbitration Clause
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Applicable

As per the site requirement.

As per requirement.

As per special conditions



SPECIAL CONDITIONS

In the event of the tender being submitted by a firm, it must be signed by a person duly authorized
through a power of attorney issued by all the partners and a certified copy of the power of attorney
should be enclosed with the forwarding letter or separately by each member thereof, or in the event
of the absence of any partner, it must be signed on his behalf by a person holding a power of
attorney authorizing him to do so and such power of attorney shall be produced with the tender
and it must disclose that the firm is registered under the Indian partnership Act.

Each and every signature given shall be separately witnessed. A Contractor or a contractor who
himself / themselves has/have tendered or who may tender for the work shall not witness the tender
of another person for the same work. Failure to observe this condition would render tenders of the
contractors tendering as well as witnessing the tenders liable for summary rejection.

The conditions for item rate tender only will be applicable as given in general conditions of contract
for central PWD works 2014. As mentioned there in also, in event no rate has been quoted for any
items leaving space bolts in figure (s), word(s) and amount blank, it will be presumed that the
contractor has included the cost of this/these item(s) in other item(s) and rate for such items will be
considered as zero and work will be required to be executed accordingly.

Rates quoted as percentage below/above in the tender will be summarily rejected.

It must be understood that the work has to be completed as per the time provided in the contract
and as such time is the essence of the contract.

The quantities furnished in the bills of quantities are only probable quantities liable to alternation
by omission, deduction or addition, and it would be clearly understood that the contract is not a
lump sum contract and the IHITD do not, in any way, assure the tenderer or guarantee that the said
probable quantities are correct or that the work would correspond thereto. Payments will be
regulated on the actual quantities of work authorizedly done and measured at the accepted rates.
No claims due to change in quantities (+ or -) will be entertained. The drawings, forming parts of
complementary installations work specifications and the bills of quantities, of the contract, are
explanatory of and are to one another, representing together the works / to be carried out. If neither
the drawings nor the specifications nor the accepted bills of quantities include any part/parts the
intention to include which is nevertheless clearly inferred and which are obviously necessary for
the proper completion of the works/ installations, all such parts shall be supplied and executed by
the contractor at no extra charge. Anything contained in one or another of (a) the drawings, (b) the
specifications and (c) the accepted bills of quantities and not found in the others will be equally
binding as if it were contained in each of them.

No alterations, which are made by the tenderer in the drawings, specifications, conditions or
probable quantities accompanying this notice will be recognized and if any such alterations are
made the tender, will be invalid. Conditional tenders will however be liable for rejection.

The tenderer must obtain for himself on his own responsibility and at his own expense all the
information necessary, including risks, contingencies and other circumstances to enable him to
make a proper tender and to enter into a contract with the I1ITD. He must examine the drawings,
specifications, conditions and so on and must inspect the site of work, examine the nature of the
ground and the subsoil (so far as is practicable) and acquaint himself with local conditions, means
of access to the work, storage facilities or areas for staff colony, the nature of the work, in fact all
matters pertaining thereto before he submits his tender.
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10.

11.

12.

13.

The tenderer shall also bear all expenses in connection with the preparation and submission of his
tender and attendance for subsequent negotiations/clarifications.

()] Omission, neglect or failure on the part of the tenderer to obtain requisite and reliable
information on any matter affecting his tender, the contract and the construction,
completion, maintenance, (dismantling and disposal) of the work shall not relieve the
tenderer whose tender is accepted from any liability in respect of the contract.

) The tenderer whose tender is accepted shall not be entitled to make any claim for increase
in the rates quoted and accepted excepting in pursuance of any specific provision in the
contract.

The Contractor, upon award of work, shall furnish the following details for the approval of the

Engineer in charge:

9.1.  The makes and types of PLPB/ plyboard, ply wood/soft board/Al/Steel , hardware fittings,
materials, subject to the makes and type stipulated in the specifications, which he proposes
to use in the work.

9.2.. The details of licenses granted to him and/or to professional qualified and/or licensed
technical personnel on his staff who will be engaged on the work (and submit, if called for,
the licenses for inspection by the Officer in charge in consultation with Engineer in charge).

9.3. Only approved agencies/ skilled workers shall be deployed to carry out requisite
specialized items of work. The Officer/ Engineer in charge’s decision in consultation with
Architect's/ in this regard shall be binding to all the parties concerned.

94 The IIITD reserves its right to award the contract in part or whole .

The rates quoted in the bills of quantities shall unless specified otherwise will be for all heights,
depths deemed to be for finished work in-situ/ item by item as provided for, and shall include cost
for all necessary material and labours, all necessary tools and plants and machinery, sheds, marking
out, clearing site, etc. and for all taxes, octroi, excise, VAT works contract and any other tax or
duty levied by Government, Central or Local, Green Tax, ESI and PF. or Local Authority if any as
applicable. The GST indicated separately, if any as applicable.

10.1. The rates shall be firm and not be subject to any variations in exchange rates, in taxes,
duties etc. in railway freight/ material/POL and the like including labour conditions, etc.
The rates are not subject to escalation.

It will be the sole responsibility of the contractor to procure all the equipment’s/ materials and other
materials required for the work.

The IITD further reserves the right to delete or reduce/increase at any time, any section of the bills
of quantities with out assigning any reasons whatsoever there for and no claim will be entertained
in this regard.

The tenderer whose tender is accepted is bound to execute formal agreement with the IIITD within
one week of the date of intimation of award of work in accordance with the draft agreement which
will include conditions of tender, form of tender (general conditions of contract for central PWD
works 2014), Articles of Agreement, Bills of quantities, Conditions of contract, Special conditions
if any, the drawings and specifications, but his liability under the contract shall commence from
the date of written order to commence work whether the formal agreement is drawn or not.

The Contractor shall bear all expenses in connection with the execution of the said agreement
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14.

15.

16.

17.

18.

19.

20.

22.

including fees for stamping and registration of documents as required.
The Security Deposit will bear no interest what so ever until the date of release.

a) The contractor, upon award of work, shall submit a memorandum of procedure giving the outline
of his general scheme, programme and time table, in the form of a chart that shall be scrutinized
and approved (with modifications as necessary), which shall become the approved programme for
execution. The approved programme shall be the basis for assessment of comparative progress
under the relevant conditions of contract.

(b) Over and above, the contractor has to supply programme chalked out showing important
milestones to be achieved and the progress actually achieved compared with, the target of the same
in the programme and shortfall, if any planned for being made up in the programme for next month.

() The work in general shall conform to the CPWD Specifications 2007 with up to date correction
slips & any other latest civil specification published by CPWD, New Delhi and the "Specifications
for works".

(b)In case items not covered by the general specifications referred above, reference shall be made
to the appropriate 1.S. Code.

(c) Should there be any difference in the particular specifications of individual item of work and
the description of item as given in the Schedule of quantity, the latter shall prevail, which will be
as per the relevant drawing.

(d), In case of any work for which there is no specification in I.S. specifications or in the
specifications forming part of tender documents or in case there is any variation, such work shall
be carried out in all respects in accordance with the instructions to be issued by the Engineer in
charge.

On acceptance of the tender the Contractor shall in writing and at once inform the I1ITD and the
Architects the name of his accredited representative(s) who will be responsible to take instructions
from the Architects / Officer in Charge.

The work of any part of it shall not be transferred, assigned or sublet without the prior written
consent of the I TD.

The Contractor shall be required to co-operate and work in co-ordination with and afford reasonable
facilities for such other agencies / specialists / interior designers / consultants as may be employed
by the Architects / Project Management Consultant/ Officer in Charge on other works / sub-works
in connection with the project/scheme of which this work forms a part.

The Contractor shall get the necessary insurance done for their personal employed/ company
insurance, third party insurance, marine insurance, all risk insurance or any other insurance as
required.

The Contractor is required to comply with all Acts of Government relating to labour, safety,
environment and other Rules and Regulations made there under from time to time and to submit at
the proper times all particulars and statements required to be furnished to the appropriate
Authorities.

Delay and extension of time
If in the opinion of the Architect/PMC/Owner the Work is delayed:

a) By force majeure, or
b) By reason of any exceptionally inclement weather, or
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23.

24.

c) By reason of proceedings taken or threatened by or dispute with adjoining or neighboring

owners or public authorities arising otherwise than through the Contractor’s own default,
or

d) By the works or delays of other Contractor or tradesmen engaged or nominated by the

Owner or the Architect/PMC and not referred to in the Schedule of Quantities and/or
Specification, or

e) By reason of Architect’s/PMC/Owner Instructions to delay work, or
f) By reason of civil commotion, local combination of workmen or strike or lock-out

affecting any of the building traders, or

g) In consequence of the Contractor not having received in due time necessary Instructions

from the Architect/PMC/Owner for which he shall have specifically applied in writing,

h) Then the Architect/PMC/Owner shall make a fair and reasonable extension of time for

completion of the Contract Work; in case of such strike or lock-out the Contractor shall,
as soon as may be, give written notice thereof to the Architect/PMC/Owner, but the
Contractor shall nevertheless constantly use his endeavors to prevent delay and shall do
all that may reasonably be required to the satisfaction of the Architect to proceed with the
work.

Failure by Contractor to comply with Architect’s Instructions

If the Contractor after receipt of written notice from the Architect requiring compliance fails within
ten days to comply with such further drawings and/or Architect’s Instructions the Owner with the
consent of the Architect may employ and pay other persons to execute any such work whatsoever
that may be necessary to give effect thereto, and all costs incurred in connection therewith shall be
recoverable from the Contractor.

Termination or Abridgment of Contract by the Owner

If the Contractor being an individual or a Firm commit any ‘Act or Insolvency’ or shall be adjudged

an Insolvent or being an Incorporated Company or Society shall have an order for compulsory

winding up made against it or pass an effective resolution for winding up voluntarily or subject to

the supervision of the Court and of the Official Assignee of the Liquidator in such acts of insolvency

or winding up shall be unable within seven days after notice to him requiring him to do so, to show

to the reasonable satisfaction of the Architect that he is able to carry out and fulfill the Contract,

and to give security therefore, if so required by the Architect, or

If the Contractor (whether an individual, Firm, Incorporated Company or Society) shall suffer

execution to be issued, or

Shall suffer any payment under this Contract to be attached by or on behalf of any or the creditors

of the Contractor, or

Shall assign or sublet this Contract without the consent in writing of the Architect/PMC first

obtained, or

Shall charge or encumber this Contract or any payments due or which may become due to the

Contractor there under, or

If the Architect/PMC shall certify in writing to the Owner that the Contractor:

I.  Has abandoned the Contract, or

ii.  Has failed to commence the works, or has without any lawful excuse under these
Conditions suspended the progress of the works for 14 days after receiving from the
Architect/PMC/Owner written notice to proceed, or
iii.  Has failed to proceed with the works with such due diligence and failed to make such

due progress as would enable the works to be completed within the time agreed upon,
or
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25.

26.

217.

iv. Has failed to remove materials from the site or to pull down and replace work for
seven days after receiving from the Architect written notice the said materials or work
were condemned and rejected by the Architect under these conditions, or

v.  Has neglected or failed persistently to observe and perform all or any of the acts,
matters or things by this Contract to be observed and performed by the Contractor for
seven days after written notice shall have been given to the Contractor requiring the
Contractor to observe or perform the same, or

vi.  Has to the detriment of good workmanship or in defiance of the Architect’s/PMC
Instructions to the contrary sub-let any part of the Contract,

Then and in any of the said cases the Owner with the written consent of the Architect/PMC may,
notwithstanding any previous waiver, after giving seven days’ notice in writing to the Contractor,
determine the Contract, but without hereby affecting the powers of the Architect or the obligations
and liabilities of the Contract the whole of which shall continue in force as fully as if the Contract
had not been so determined and as if the works subsequently executed had been executed by or on
behalf of the Contractor. The costs of these works are therefore recoverable from the Contractor.
And further, the Owner under instructions of the Architect, by his Agents or servants may enter
upon and take possession of the works and all plants, tools, scaffolding, sheds, machinery, steam
and other power utensils and materials lying upon the premises or the adjoining lands or roads, and
use the same as his own property or may employ the same by means of his own servants and
workmen in carrying on and completing the works or by employing any other Contractor or other
person or persons to complete the Work, and the Contractor shall not in any way interrupt or do
any act, matter or thing to prevent or hinder such other Contractor or other person or persons
employed for completing and finishing or using the materials and plant for the Work. When the
Work shall be completed or as soon thereafter as convenient the Architect shall give a notice in
writing to the Contractor to remove his surplus materials and plant, and should the Contractor fail
to do so within a period of 14 days after receipt thereof by him, Owner shall sell the same, and shall
give credit to the Contractor for the amount realized. The Architect shall thereafter ascertain and
certify in writing what (if anything) shall be due or payable to or by the Owner for the value of the
said plant and materials so taken possession of by the Owner and the expense or loss which the
Owner shall have been put to in procuring the works to be completed, and the amount, if any, owing
to the Contractor and the amount which shall be so certified shall thereupon be paid by the Owner
to the Contractor or by the Contractor to the Owner, as the case may be, and the certificate of the
Architect shall be final and conclusive between the parties.

If at any time after the commencement of the work the Owner shall for any reason whatsoever not
require the whole thereof, as specified in the tender, to be carried out, but need to abridge the
Contract, the Owner shall give notice in writing of the fact to the Contractor who shall have no
claim to any payment or compensation which he might have derived from the execution of the work
in full, but which he did not derive in consequence of the whole amount of the work not having
been carried out. The Contractor shall in this case, however, be entitled to payment for the work
already executed by him in accordance with the agreed rates. The Owner shall also take over all
building materials as might have been ordered for the work, but orders for which cannot be
canceled, if delivered within a reasonable time, and shall pay for them at cost price. The Contractor
shall also be allowed to remove his tools and plants from the site.

Termination of Contract by Contractor

If payment of the amount payable by the Owner under Certificate of the  Architect/PMC for
beyond two months from date of issue of certificate due to reason not attributable to the contractor.
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b)
c)

d)

28.

29.

29.1

The Owner commits any ‘Act of Insolvency’, or
If the Owner (being an individual, or firm) shall be adjudged an Insolvent, or (being an Incorporated
Company or Society) shall have an order made against him or pass an effective resolution for
winding up, either compulsorily or subject to the supervision of the Court or voluntarily, or
if the Officials Assignee or the Owner shall repudiate the contract, or if the Official Assignee or the
Liquidator in any such winding up shall be unable within fifteen days after notice to him requiring
him so to do, to show to the reasonable satisfaction of the Contractor that he is able to carry out and
fulfill the Contract and to make all payments due, and to become due there under and, if required by
the Contractor, to give  security of the same, or

If the works be stopped for three months or more under a continuous spell under the order of the
Architect /PMC or the Owner or by any injunction or other order of any Court of Law,

Then and in any of the above said (Clause28) cases the Contractor shall be at liberty to determine
the Contract by notice in writing to the Owner, through the Architect, and he shall be entitled to
recover from the Owner payment for all works executed and cost of the material supplied and lying
at site for the purpose of the Contract as on the said day of the termination. No other claim for idle
labour , loss of overheads , profits shall be entertained nor shall any other claim on account of the
delay in completion of the work /availability of site/ unwarranted conditions whatsoever shall be
tenable, even if it is caused by circumstances beyond the Contractor’s control.

Procedure for Settlement of Disputes

Engineer’s Decision

If a dispute of any kind whatsoever arises between I11T-Delhi and the contractor in connection with,
or arising out of , the contract or the execution of the works, whether during the execution of the
works or after their completion and whether before or after any repudiation or other termination of
the contract, including any dispute as to any opinion, instruction, determination, certificate or
valuation of the engineer, the matter in dispute shall, in the first place, be referred in writing to the
engineer, with a copy to all parties. Such reference shall be made within one (1) month of arising
of any such dispute and state that it is made pursuant to this clause. No later than one (1) month
after the day on which he received such reference the engineer shall give notice of his decision to
I11T-Delhi and the contractor. Such decision shall state that it is made pursuant to the reference
under this clause.

Unless the contract has already been repudiated or terminated, the contractor shall in every case,
continue to proceed with the works with all due diligence and the contractor and IHIT-Delhi shall
give effect forthwith to any / every such decision of the engineer unless and until the same shall be
revised, as hereinafter provided, in an amicable settlement or an arbitral award. If either 111 T-Delhi
or the contractor be dissatisfied with any decision of the engineer, or if the engineer fails to give
notice of his decision on or before one (1) month after the day on which he received the reference,
then either I11T-Delhi or the contractor may within a further period of one (1) month from the day
on which it / they receive(s) the notice of such decision, or on the day on which the said period of
notice of / for decision expired, as the case may be, give notice to the other party, with copy for
information to the engineer, of its / their intention to commence arbitration. Such notice shall
establish the entitlement of the party giving the same to commence arbitration, as hereinafter
provided, as to such dispute and no arbitration in respect thereof may be commenced unless such
notice is given. If the engineer has given notice of his decision as to a matter in dispute to I11T-
Delhi and the contractor and no notification of intention to commence arbitration as to such dispute
has been given by either I1IT-Delhi or the contractor as herein provided, the said decision shall
become final and binding upon 111T-Delhi and the contractor.
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29.2.

29.3.

29.4.

29.5.

29.6.

Amicable Settlement

Where notice of intention to commence arbitration as to a dispute has been given in accordance
with sub-clause 22.1, arbitration of such dispute shall not be commenced unless an attempt has first
been made by the parties to settle such dispute amicably. Provided that, unless the parties otherwise
agree, arbitration may be commenced on or after one (1) month from the day on which notice of
intention to commence arbitration of such dispute was given, whether or not any attempt at
amicable settlement thereof has been made or result achieved.

Arbitration

Any dispute in respect of which:

a) the decision, if any, of the engineer has not become final and binding pursuant to the first sub-
clause above,

b) amicable settlement has not been reached within the period stated in the second sub-clause
above, shall be finally settled, unless otherwise specified in the contract, by arbitration to be
held in New Delhi in English, under the provisions of the Arbitration and Conciliation Act
1996, including any statutory reenactment(s)/ amendment(s) thereof and Rules made
thereunder, by the arbitrator. The Director of the Institute shall appoint one person as the sole
arbitrator. Either party shall be limited in the proceeding before such arbitrator to evidence or
arguments put before the engineer for the purposes of obtaining the said decision pursuant to
the first sub-clause herein. No such decision shall disqualify the engineer from being called as

a witness and giving evidence before the arbitrator on any matter whatsoever relevant to
the dispute. Arbitration proceedings shall not be commenced prior to the completion of the
works, unless any major pre-requisite criticality is discerned by the arbitrator, and the
obligations of HIT-Delhi, the engineer and the contractor shall not be altered by reason of the
arbitration .The works shall not be stopped on account of the said process of arbitration and the
contractor shall not be relieved of his responsibilities for the completion of the work under any
circumstances whatsoever.

Contractor to provide everything necessary

The Contractor shall provide everything necessary for the proper execution of the Work according
to the intent and meaning of the Drawings, Schedule of Quantities and Specifications taken together
whether the same may or may not be particularly shown or described therein provided that the same
can reasonably be inferred there from, and if the Contractor finds any discrepancy in the Drawings
or between the Drawings, Schedule of Quantities and Specification he shall immediately and in
writing refer the same to the Architect who shall decide which is to be followed.

Materials and Workmanship to conform to Descriptions

All materials and workmanship shall so far as procurable be of the respective kinds described in
the Schedule of Quantities and/or Specification and in accordance with the Architect’s Instructions,
and the Contractor shall upon the request of the Architect furnish him with all invoices, accounts,
receipts and other vouchers to prove that the materials comply therewith. The Contractor shall at
his own cost arrange for and/or carry out any test of any materials which the Architect may require.

Assignment and Sub-letting

The whole of the works included in the Contract shall be executed by the Contractor and the
Contractor shall not directly or indirectly transfer, assign or underlet the Contract or any part share
thereof or interest therein without the written consent of the Architect, and no undertaking shall
relieve the Contractor from the full and entire responsibility of the Contract or from active
superintendence of the Work during its progress.
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29.7.

Removal of improper work

The Architect shall, during the progress of the Work, have the power to order the removal, from
the Site or works within such reasonable time or times as may be specified in the order, of any
materials which in the opinion of the Architect are not in accordance with the Specification
or the Instructions of the Architect, the substitution of proper materials, and the removal and proper
re-execution of any works executed with materials or workmanship not in accordance with the
Drawings, Specifications or Instructions and the Contractor shall forthwith carry out such order at
his own cost. In case of default on the part of the Contractor to carry out such order, the Owner
shall have the power to employ and pay other persons to carry out the same, and all expenses
consumed thereon or incidental thereto as certified by the Architect shall be borne by the
Contractor, or may be deducted by the Owner from any moneys due or that may become due to
the Contractor.
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10.

11.

12.

ADDITIONAL CONDITIONS

General conditions of contract for Central PWD Works 7/8 (Tender of Form) shall be part of the
agreement.

The work shall be carried out strictly as per CPWD specifications 2007, Part | & 11 with up to date
correction slips. Wherever no specification is available in the above said document, drawings and
specifications supplied with bill of quantities shall be applicable

The Contractor shall have to clear the site for the work of all overlying rubbish /garbage/dumped
refuse material prior to commencement of the work in case required at no extra cost. The contractor
shall take approval from the Engineer /Officer in Charge in writing for collection and stacking of
materials.

The contractor must follow CPWD Safety Code as provided in general conditions of contract for
CPWD Works.

Any damage done by the contractor or his workmen to any existing work during the course of
execution of the work shall be made good by him at his own cost.

Contractor shall clear the site thoroughly of all rubbish etc. left out of his materials immediately on
completion of the work and properly keep the site clean around the building to the satisfaction of
the Engineer- in-Charge.

The preference of the codes will be IS codes.

The rates are inclusive of all staging, material and labour as required for the works. The items in
the bill of quantities include all the materials, labour, and installation, complete as a finish items
unless otherwise stated.

Unless specifically mentioned otherwise, quoted Rates shall be deemed to include work to be
carried out at all curvatures, heights, depths, inclinations and locations, and in wet/foul locations,
as and when they are encountered. The rates quoted for the various works as specified in the Priced
Schedule of Quantities are work in all types of soils/rock and prevailing Site conditions including
earth work, excavation, shoring, execution of various other items of work, i.e., laying of pipes,
joining, concreting, masonry, plastering, etc. in and under water and dewatering as required.
Nothing extra is payable on this account.

All security precautions shall be taken during dismantling work. The site shall be fenced /barricaded
with suitable material during construction period .No payment shall be made for
fencing/barricading work. Fencing/barricading shall be done immediately after possession of site
and shall be removed after completion of construction period

No space on site/otherwise for labour huts shall be provided by I1ITD, cost of same shall be borne
by contractor.

The general condition of contract for Central P.W.D. Works has reference of various laws /acts

[rules. The settlement of any disputes and arbitration, only Indian arbitration and conciliation act
1996 shall be applicable.

31



13.

14.

15.

16.

17.

18.

In case any specific brand of material has been specified either the same brand or of approved make
of same specifications shall be used. The contractor shall take approval in advance for all such
materials.

The contractor should take utmost care to avoid any damage to the existing flooring, electrical
works/cables, telephone cables, false ceiling, sprinkler system, fire alarm etc. in place. In case of
any damage, it would be the responsibility of the contractor to restore the same immediately.

The contractor may have to carry out the works in odd hours of day and night as per academic
schedule of the Institute and no extra charges shall be payable.

The works may have to be suspended from time to time as per academic requirements. No
extras/escalation will be payable except for suitable extension of time of upto time as per GCC of
the CPWD.

All protocols/guidelines for preventing spread of Covid 19/ Cov2 SARS virus strains need to be
followed by the Contractor/s as per Govt. / IIITD authorities Guidelines issued from time to time.

Necessary guidelines for Environmental Protection as per local /State Govt/ Central Govt
Authorities as applicable shall be followed by the Contractor/s. Extension of time will be granted
as justified without any financial implications.

CORRIGENDUM TO FORM 7/ 8 / 9 (CPWD) MUST BE READ ALONG WITH THE
PAMPHLET

S.No FOR READ

1 Government of India/Owner Indraprastha Institute of Information
Technology Delhi

2 | C.P.W.D. or Government or Department Indraprastha Institute of Information
Technology Delhi

3 | CPWD -7/8/9 CPWD 7/8/9

4 President / President of India Chairman ,BOG,IIITD

5 Chief-Engineer Director ,IlIITD

6 Superintending Engineer CE, IITD

9 Administration Head Registrar ,IIITD

11 | CPWD Code, Paragraph '90 Shall be applicable to 11ITD works

12 | DSR'2007 Shall be applicable to IHITD works

13 | CPWD specifications 2007 part - 1& 11 Shall be applicable to 11ITD works

14 | DSR (Internal) 2007 for Electrical works Shall be applicable to HITD works

15 | CPWD specifications (Internal) 2007 for | Shall be applicable to IIITD works
Electrical works

16 DSR External 2007 for Electrical works and | Shall be applicable to IHITD works
specifications

17 | Provision of Section 12 Sub-Section (i) of the | Shall be applicable to I1ITD works
works man compensation

18 | CPWD safety Code framed from time to time Shall be applicable to 1HITD works

19 | CPWD maternity benefits to labour Shall be applicable to I1ITD works

20 | Model Rules of the protection of health and | Shall be applicable to I1ITD works
sanitary appointment for workers employed by
CPWD

21 | CPWD contractor labour Regulations Shall be applicable to I1ITD works
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1.1

SPECIFICATIONS:

GENERAL.:

Without forgoing the requirements of the conditions of Tender and the Conditions of Contract the

works in general shall conform to the "Specifications 2007" published by CPWD, New Delhi and

the "Specifications for works" stated in this tender. In case items not covered by the general
specifications referred above, reference shall be made to the appropriate 1.S. Codes. If there is any
difference in the particular specifications of individual item of work and the description of item as
given in the Schedule of quantity, the latter shall prevail. In case of any work for which there is no
specification in I.S. specifications in the specifications forming part of tender documents or in case
there is any variation, such work shall be carried out in all respects in accordance with the
instructions to be issued by the Engineer—in-charge. The term Officer in Charge appearing in the
specifications shall mean supervisor and be in Charge of the work or his authorized representative
as the context may demand. All corrections to "Specifications 2007" or latest revisions of 1.S. Code/

Specification shall be deemed to apply to this contract.

1.1.1. Materials bearing ISI certification mark certification shall be given highest preference for
use in the works. Where the Contractor is required to do, perform, execute (etc.) any work
or service or the like, it shall be deemed to be at his own cost. Absence of terms providing,
Supplying, installing, fixing, etc. shall not even remotely entitle the Contractor to any
additional payment there for

1.1.2. The rates accepted in the Schedule of Quantities apply to all floors, heights, depths, leads,
lifts, spans, sizes, shapes, locations, etc. unless a distinction has been included in the very
Schedule.

1.1.3. The Specifications and the Schedules may have been divided into various sub-heads for
convenience only. This does not limit applicability of one to the other nor does it absolve
the Contractor of his responsibility to complete any trade / item of work as reasonably
inferred from one or more of such sub-heads.

1.1.4. The Schedule of Quantities is not necessarily based on "Schedule of Rates - Delhi 2007 or
any of its later/ earlier versions. Hence the Schedule of Quantities shall be read and
construed according to explanations given herein and intentions gathered there from. A
mere parallel drawn form the said Schedule of Rates shall therefore not form a basis for a
variation and, or additional payment.

1.1.5. All work under this contract is deemed to be performed above subs soil water level.
However, removal of water collected from rains and the like shall be treated as part of
contractual risk/obligation.

1.1.6. Screws, bolts, nuts, washers, hold fasts, lugs, anchors, clamps, plugs, suspenders, brackets,
straps and fasteners of the like are deemed to be included in the rates of various items
unless the Schedule of Quantities expressed a different intention.

1.1.7. Resetting any displacements, making good holes/chases and such other incidental jobs are
included in rates of respective items for which these are required.

DRAWINGS, SPECIFICATIONS, INTERPRETATIONS ETC.:

In general, drawings shall indicate the dimensions, positions and type of construction, the
specifications shall stipulate the qualities and the methods and performance criteria, and the
schedule of quantities shall indicate the provisional quantities and the rates for each item of work.
However, the above documents being complementary, what is called for by any one shall be as
binding as if called for by all. In case of contradictory requirements between specifications and
schedule of quantities, the requirements given in the schedule of quantities shall prevail.

Special conditions being mainly an amplification of General Conditions, they shall be read in
conjunction with each other.
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Work indicated on the drawings and not mentioned in the schedule of quantities or specifications
or vice versa, shall be deemed as though fully set forth in each. Work not specifically detailed,
called for, marked or specified, shall be the same as similar parts that are detailed, marked or
specified.

Sample Approvals

A pre-delivery inspection may be undertaken by the IIITD representatives at the place of
manufacture of the suppliers works / sites of installation of similar works . If required, inspections
at various stages of manufacturing can also be undertaken by the IIITD representatives at supplier’s
workshop and contractor should not have any objection for the same. The time taken for inspection
is inclusive of the scheduled completion time of the delivery & placing. If there are any issues,
regarding quality of materials, the IIITD reserves right to get the material tested and the contractor
has to bear all expenses towards transportation, testing charges, etc.

Each of the supplied items must conform to the sample shown by the bidder for evaluation that has
been approved. If the technical committee observes that the quality of the supplied items appears
to be lower than the sample provided and initially approved, then randomly selected supplied items
will be subjected to further third party testing at the Sri Ram Test Laboratories, New Delhi or any
other NABL accredited laboratory. Vendor will bear all the cost of the test. Negative report may
lead to cancellation of Supply order/Work Order, forfeiture of Performance Bank Guarantee and
necessary legal action under relevant clauses of IPC.

Defect Liability period :Warranty

The contractor shall provide 12 months Warranty (on site and comprehensive) on all items from
the last date of placing and shall be responsible for any defects that may develop in the furniture.
They shall also have to replace any defective part of the product supplied and other accessories,
without any exception and recourse without any extra cost.

The contractor is responsible for all packing, unpacking, assembly, placing of units and upto the
directed floor /location. The contractor will test the products and accomplish the adjustments
necessary for successful and continuous operation of the products supplied at all placing sites and
shall ensure maintenance of the supplied products during the warranty period. All the
repairing/replacing of defects shall be done by the contractor under defect liability conditions
without any additional expenses to the Institute.

Payment Terms

Each invoice should be submitted in duplicate clearly specifying contract no, goods description,
guantity, unit price, total amount along with warranty certificate, etc.

Payment for Goods and Services shall be made by Institute in Indian Rupees as follows:
Mobilization Advance: NIL

Payment : Payment will be made against actual supplies as specified in the delivery schedule.
70% of the payment will be made on delivery at site and receipt of the invoice thereof.

30% of the payment will be made after the assembly and installation in place and site clearance.

SECURITY RETENTION @2.5% (five percent) shall be retained from gross value of each bill
towards security deposit.
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Payment due to Variation in Prices of Materials after receipt of tender.
There will be no Variation in Prices/Rates of any Items of work, and the prices shall remain firm
during the currency of the Contract and for the extended period of Contract, if any.

Delay and Non-Conformance of supplies

If the contractor fails to supply and place any or all of the goods with in the period specified in the
Work/ Supply Order, Institute shall without prejudice to its other remedies under the Purchase
Order/Work Order deduct from the contract price, as liquidated damages a sum @ 1% per week of
delay, for delay until actual delivery for reasons attributable to the vendor. The penalties will be
maximum of 5% of the contract amount/awarded value.

In case of extraordinary delay, the Institute reserves the right to terminate the contract without any
liability to cancellation charges and encash the Performance Guarantee. The supplies would be
thereafter procured from any other vendor at the Risk and Cost of the vendor for the short supplies.

Services during warranty period

The maximum response time for maintenance complaint during warranty period (i.e. time required
for contractor’s maintenance engineer to report at the placing after a request call/email /telegram is
made or letter is written) shall not exceed 02 days.

The period for correction of defects in warranty period is 03 days.

In case the rectification of defects is not carried out within 03 days and replacement of defective
items are not provided, a penalty of sum equivalent to 5% per week of the delivered price of that
defective item(s) shall be levied. This penalty is applicable up to a maximum of 4 weeks (maximum
20%). Subsequently, the rectification shall be carried out by the Institute at the risk and cost of the
contractor. The cost of the repairs along with the penalty of 100% shall be recovered from the
payment withheld with Institute and the balance amount, if any, will be paid to the contractor after
completion of warranty obligations.

Substitution and Wrong Supplies
Unauthorized substitution or materials delivered in error of wrong description or quality or supplied
in excess quantity or rejected goods shall be removed by the contractor at his own risk and cost.

Insurance, Freight and Deliveries

The contractor shall make all arrangements towards safe and complete delivery at the designated
locations indicated by Institute in the Purchase Order. Such responsibility on part of the contractor
will include taking care of insurance, freight, state level permits, octroi, duties, green tax etc. as
applicable. These shall be included in rates and no extra shall be payable on such account.

The contractor will keep Institute informed about changes, if any, in various stages of deliveries/
placing.

Special Note

Though every care is taken while preparing this document to cover all necessary matters,
specifications, general conditions, special conditions, provisions for smooth and complete
execution of work, however in case of any omission in the tender/ contract document, latest
correction slips of General Conditions of Contract for CPWD Works 2014 will be the
reference manual but not in supersession to aforesaid conditions.
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Annexure-XX
“Exempted Bid Security Declaration Form”

Date: Tender No.

To (insert complete name and address of the purchaser)
I/'We. The undersigned, declare that:

I/We understand that, according to your conditions, bids must be supported by a Bid Securing
Declaration.

I/We accept that I/We may be disqualified from bidding for any contract with you for a period of
one year from the date of notification if | am /We are in a breach of any obligation under the bid
conditions, because 1/We

a) have withdrawn/modified/amended, impairs or derogates from the tender, my/our Bid
during the period of bid validity specified in the form of Bid;
or
b) having been notified of the acceptance of our Bid by the purchaser during the period of
bid validity (i) fail or reuse to execute the contract, if required, or (ii) fail or refuse to furnish
the Performance Security, in accordance with the Instructions to Bidders.

I/We understand this Bid Security Declaration shall cease to be valid if | am/we are not the successful
Bidder, upon the earlier of (i) the receipt of your notification of the name of the successful Bidder; or (ii)
thirty days after the expiration of the validity of my/our Bid.

Signed: (signature of person whose name and capacity are shown)

Name: (complete name of person signing he Bid Security Declaration)
Duly authorized to sign the bid for an on behalf of (complete name of Bidder)

Dated on day of (date of signing)

Corporate Seal
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AGREEMENT

AN AGREEMENT is made this BETWEEN the Registrar for
and on behalf of 1T Delhi, Okhla Industrial Area, Phase 111, New Delhi 110020 ,and with its registered
office at Okhla Phase 11l , New Delhi 110020,

WHEREAS the Authority has, under tender Notification No.

WHEREAS the contractor has submitted tender for carrying out the work as above as per the tender
document page ---- to ----- and has represented that in conformity with his / its obligation contained in the
tender as modified by the correction slips and corrigendum contained he / it shall carryout the same truly,
faithfully and honestly.

THE SAME has been accepted by both the parties on the terms and conditions, corrections, corrigendum
contained in the tender as modified as well as the letter of acceptance Issued party No.1 annexed here to as.

The same shall be binding on both the parties.

IN WITNESS WHEREOF, the parties have signed the deed of agreement on the date, month and year
referred to above.

At New Delhi.

Signed by

Party No.1

Party No.2

WITNESS

1. -- Party No.1

2. -- Party No.2
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GENERAL INSTRUCTIONS FOR SITE VISIT

I, , aged ___ years, son/daughter of , presently residing at and
authorized by (name of tenderer) (“Tenderer”) to solemn this affidavit on behalf of
the Tenderer, solemnly affirm on oath as hereunder:

The Tenderer confirms that the Tenderer has duly undertaken the visit of the proposed project site of HITD
located at Okhla Phase Ill , New Delhi,.

The Tenderer has inspected and examined its surroundings and has satisfied itself about the site conditions
and site logistics. The Tenderer confirms that it is aware of the ground conditions and nature of the site,
means of access to the site and the accommodation area required for establishing the labour camp. The
Tenderer agrees and confirms it shall be solely responsible for arranging and maintaining the afore-
mentioned at its own cost including all materials, tools & plants, water, electricity, access, facilities for
workers and all other services required for executing the Work unless otherwise specifically provided for
in the contract documents.

The Tenderer confirms and agrees that the submission of the tender implies that the requisite site visit has
already been undertaken and that the Tenderer has acquainted itself with the local conditions and other
factors having a bearing on the execution of the Work.

DEPONENT

VERIFICATION

I, , aged __ vyears, son/daughter of , presently residing at and
authorized by Tenderer verlfy that the information mentioned above is true and correct to the best of my
knowledge and belief.

DEPONENT
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Drawing - Proposed IMAC Lab
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SCHEDULE OF QUANTITIES (BOQ)

no

ltems

Description

Qty

Rate

Amount

(PHOTOGRAPH ANNEXED IS
ONLY FOR GUIDANCE).
COMPLETE AS PER
DIRECTION AND
SATISFACTION OF ENGINEER
IN-CHARGE.

Lab
Table
(900
X600
X750

Providing & placing modular computer table of required size. Providing and fixing of modular
table with work top made of 25mm thickness prelaminated particle board of interior grade II
Type Il as per IS 12823:1990 with flat edges, work top clad with decorative laminate on front as
per standard and back side with balancing laminate. Flat edges duly sealed with 2mm thick
machine pasted PVC beading. Modesty panel shall be of 18mm thick prelaminated particle board
(PLPB) clad with decorative laminate on both side, edges shall be sealed with PVC beading.
Complete table having knock down system. Table shall have four 'U-shaped loop legs made of
electric resistant welded prime quality CRCA steel, Rectangular ERW tubular frame of 60x30mm
size and of 1.6mm thickness as per IS: 3074/05 grade ERW 1. All leg has level adjuster PVC
shoes with plastic color shoes cap, both leg jointed by 60/75x30x15mm die casted jointer
through rectangular tubular pipe of 40x20mm size and 1.6mm thickness. All CRCA steel
components / parts powder coated of 50-60 micron.
60mm thick modular partition to be provided along with the main spine and height shell
be 1200mm.Panel based partition work made of knockdown aluminum extrusion section fully
treated partition comprising of vertical sections made from aluminum extrusion duly powder
coated with ten tanks process and 50-60-micron thick coating. The frame work made of
Knockdown metal frame comprising of vertical sections made from minimum 1.2 to 1.6mm
aluminum as per grade 6063, formed into channels of minimum size 20mm X 60mm.) These
vertical channels have suitable and sturdy arrangement to accept tile block. All exposed vertical
edges of partition panels finished with contoured edged powder coated Aluminum section of
minimum 1mm thickness as per grade 6063. Connectors of die cast aluminum with a waterfall
edge for a continuous transition from horizontal to vertical trim. Two Raceway should be below
the work top consisting of powder coated section minimum 1.2 mm thick of Aluminum grade
6063 of approved shade provided of minimum 100mm -140mm.Panel have cutouts of required
sizes for installing electrical switch boards (as per switch samples provided by clients) There
will  be  separate slots for passage of data and electrical  wires.
The frames designed to easily handle CAT 6 wires at entry points. Tile above the work top fabric
tile pin-up tile/laminate tile/white board/magnetic white board / glass panel/ below the table
tile should be laminated. Fabric Tiles with 52mm thick block base made of or particle board
/MDF of minimum 9mm thick tile Fabric of approved shade and quality.
Laminate tiles with 53mm block made of particle board/MDF of minimum 9mm thick tile with
lamination below the work top.

60

Drawing is attached (page
No-42)

40




Chair Supplying and placing in position chair of the following specifications. The seat shall be made of

s moulded Polyurethane foam and 1.2+0.1cm thk Recycled composite board measured as per QA
(64c method described in OCP-QLTA-P14-18 and upholstered with replaceable fabric cover. The back
W shall be made of MS tubular frame insitu moulded with Polyurethane foam and shall be

< upholstered with fabric cover. The dimensions of back shall be Approximate Size: Width 64 cm
6dem Depth 64cm Height 81.0-93.5 cm Seat Height 42-54.5 . The HR polyurethane foam shall be
D) moulded with density= 45 +/-2 kg/cu.m and Hardness load for back foam shall be 12.0 Kgf +0/-

) and 2 and Hardness load for seat foam shall be 16 Kgf + 2 as per IS 7888(for 25% compression).The | N 60
81.0- Armrest top shall be PU moulded with plastic inner and is mounted on injection moulded Nylon | 0s
93.5c armrest structure, The armrest top shall has three adjustments Swivel, Front & Back, Width
m-.H) Adjustment. The mechanism shall be designed with 360° revolving type, Upright position

< locking, Tilt tension adjustment, Seat/back tilting ratio of 1:3. The pneumatic height adjustment
Seat shall has an adjustment of 10.0 £0.3cm. The pedestal shall be injection moulded in black 33%
Heigh glass-filled Nylon 66 and fitted with 5 nos. twin wheel castors. The pedestal pitch-center dia shall
t be 66.1 +0.5cm.(76.1 £01.0cm with castor). The twin wheel castors shall be injection moulded
in black Polypropelene.
Total Amount
GST @
Total Amount with GST

Note: All rate to be inclusive cost of Sample, Transportation, Labour, Materials etc. as required for satisfactory completion of work.
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For Item No-1

Shoe colour same

as powder coating colour.

PARTITION ELEVATION
k 00 bk 00
1 [
Pin-up Pin-up
450 Fabric Fabric
Raceway Raceway
Laminale Laminate
1200
750 Laminate Laminate
Raceway Raceway
Front View Back View

Al - Elevation
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25mm thick PLPB pve
edge banded work top.

Max 60mm thick aluminium

panel based partition of height
1200mm

60x30mm metal
powder coated leg.




List of Approved Makes*

1 Pre laminated particle board Merino, Action Tesa, Greenlam
2 Plyboard Merino, Euro, Green
3 Hardware Blum, Hettich, Hafele
: Response fire rated fabric (certificate to
4 Fabric ss : . .
provide for fire rating )
5 Foam Sleepwell, Kurlon
6 Wood 1st Class Teak wood, Maple/Beech Wood
7 PVC edge bending Rehau
SPECIFICATIONS
i All vendors need to make modular Furniture Mock up (One table and Chair) as per
direction of Client if required (Mock up will not be paid for in case of rejection)
i) Dra\_/vings_ enclo_sed are for tend_er purposes only. The contractor is to submit _shop drawings for
furniture items in the BOQ for issue of GFC/go ahead before mass production .
i) Size pf the furn_iture can be revis_ed 50 - 100mm_as per site conditions or as required
by Client / Architect without any impact on the price
iv) All materials & finishes to be approved by client before procurement
V) The Client can remove or add any furniture item in the BOQ / Tender at any time after
finalization of L1.
Vi Client has the final authority to select or reject of any material / product.
vii) THICKNESS OF POWDER COATING/CHROME PLATING/PIPES

Powder coat thickness- 60+/- 10 micron thick (with 10 tank process)

Chrome plating thickness- 12+/- 2 micron thick.
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