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Indraprastha Institute of Information Technology, New Delhi (IIIT-Delhi) 

 

DATED: 13.02.2025 

TENDER NOTICE  

  

1.)     Last Date & Time of issue of tender documents from  13.02.2025 

2.)     Last Date & Time of receipt of tender  06.03.2025 upto 3.00 p.m.  

  

PE & EO, IIIT-Delhi, Okhla, New Delhi-110020 on behalf of Registrar, IIIT-Delhi invites 

sealed item rate tenders from eligible contractors for similar works.  

  

Name of work: Repair and Maintenance Works of External painting in the following 

buildings. 

S.no Buildings Name Remarks Height 

(Approx.) 

1 H1 Hostel External areas of all floors 37 Mtr 

2 H2 Hostel External areas of all floors 37 Mtr 

3 Girls Hostel Part area of External G2 area of all 

floors 

22.50 Mtr      

4 Seminar Block  Part area of External Elevation-C of all 

floors 

34 Mtr      

5 Sports Block Part area of External Elevation- A,D  

& C of all floors 

18 Mtr     

6 In S.no 1 to 2 Enamel Paint on railings 37 Mtr 

 

Estimated cost of work put to tender     : Rs 34 Lacs  

 

Time of completion      :4 Months 

 

Earnest Money Deposit: Rs. 68,000/- (Rupees Sixty-Eight Thousand only) is to be 

submitted with tender document as earnest money. The above payment shall be made in 

the shape of deposit at pay order/demand draft of a scheduled bank issued in favour of IIIT 

Delhi Collection Account payable at New Delhi. (except for those who are exempted by 

NSIC certifications (with Proof)) failing shall be treated as invalid and shall be liable for 

rejection.  

  

Works to be completed in coordination with the other agencies/ contractors. No extra for 

non-availability of fronts or coordination with other agencies shall be payable on account 

of the same.  

  

Tender documents can be downloaded from IIITD website (www.iiitd.ac.in) and submitted 

with nonrefundable DD of Rs. 1180/- in favour of IIIT Delhi Collection as cost of tender. 

(except for those who are exempted by NSIC certifications (with Proof)) failing shall be 

treated as invalid and shall be liable for rejection.  

http://www.iiitd.ac.in/
http://www.iiitd.ac.in/
http://www.iiitd.ac.in/
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1) The tenders shall be placed in sealed envelopes with a name of work and due date written 

on the envelope and addressed to the PE & EO, IIITD. Complete tender documents shall 

be submitted by the approved contractors in two envelopes. 1st envelope shall contain the 

earnest money in the shape of Demand Draft / Pay Order of a scheduled Bank requisite 

shape as per condition & eligibility criteria and cost of tender as stated above in case of 

the downloaded version.  

  

2) The eligible contractors who have carried out similar works in IIIT-D/Govt 

Deptts/PSU/Reputed Pvt sector /MNCs are to submit the experience certificates for the 

works and registration certificates with Govt. Depts. if any. The said certificates along 

with the EMD be enclosed in Envelope-1.  

  

Experience of having successfully completed similar works during last seven years ending 

on the 31st Jan 2025. The similar works are defined as works of Civil-Painting works. 

The value of executed works shall be brought to current costing level by enhancing the 

actual value of work at simple rate of 7% per annum calculated from date of completion 

to last date of receipt of tenders.  

  

Three similar works not less than 40% of est.cost  Rs  13.60 lacs each Or  

Two similar works not less than 60% of est cost  Rs  20.40 lacs each Or  

One similar work not less than 80% of est cost  Rs 27.20 lacs each  

  

3) One completed works of any nature either part of 3) or separate one costing not less than 

40% of estimated cost ie Rs 13.60 lacs with some Central/State/Autonomous/Central 

PSU/State PSU/local authority formed under any Act published in Central/State Gazette.  

  

4) The applications not supported with requisite experience certificates, GST registration 

certificate, TIN no. and ITCC in Envelope-1 shall not be entertained.  

  

5) Average Annual Turnover over Civil/paint works should be at least Rs 75 lacs during 

immediate last 3 consecutive financial years ending 31st Mar 2024.  

  

6) Performance certificates must be submitted by the vendors for the works.  

  

7) The applications not supported with requisite experience certificates, GST certificate, TIN 

no. and ITCC in Envelope-1 shall not be entertained.  

  

8) Company should not have been barred / blacklisted for taking up similar work in any 

organization- A certification to this effect on the letter head of the bidder.  

  

9) The 2nd envelope shall contain the financial bids including Priced Schedule of Quantities, 

Form of Tender, Conditions of Tender, Articles of Agreement, Brief Specifications, 

Condition of contract, Drawings all duly signed by the authorized signatory of the firms.  
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All these envelopes are to be put in a single envelope duly super-scribed the name 

of work, and addressed to PE&EO, (IIITD) and with their address. Incase the 

tenderer does not fulfill the laid down eligibility criteria or fails to deposit the 

earnest money in prescribed form, financial bid shall not be opened. 

 

Tenderers shall seal the tender affix their initials and put stamp on each and every 

page of tender document before submission. The tender of the contractor, who 

submits in- complete tender document or submits more than one tender for one 

work, shall not be considered at all.  

  

Tenders will be received by the PE & EO up to 3.00 P.M on 06.03.2025 and will 

be opened by him or his authorized representative in the office of Registrar, IIITD 

on the same day at 3.30 P.M.  

  

First the Technical Bids will be opened and screened. The bids shall be examined 

whether the EMD is in order and the bidder meets the minimum eligibility criteria 

specified above. Those bidders whose EMD is in order, meets the minimum 

eligibility criteria, has submitted all the required documents and meet the technical 

requirements shall be considered for opening of financial bid. Conditional tenders 

would not be accepted. Financial bids in respect of contractors who do not fulfill 

above criterion shall not be opened.  

PE & EO  
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INFORMATION & INSTRUCTIONS FOR BIDDERS 

Name of Work:  Repair and Maintenance Works of External painting 

Tender No  06/2025 

Date of Start and downloading the tender (Tender 
document available from (www.iiitd.ac.in)  

13th  Feb 2025 

Technical Bid Submission end date (Last date and 

time) for receipt of bids  

6th   March 2025 at 1500 Hrs. (tender deposit in the Tender 

Box kept in 2nd Floor of Academic Block of the Institute)  

Date and time of bid opening of Technical Bids  6th  March 2025  at 15:30 Hrs  

Financial bids of only those bidders, who qualify for 

bidding will be opened.  

Only those tenderers who have submitted the required 

documents as prescribed in the tender document will be 

considered for opening of Financial Bid. The date and 

time for the same will be decided later.  

Address for communication & submission of tender 

documents and opening of technical bid  

Registrar, IIIT-DELHI, Okhla Industrial Area, Phase III, 

New Delhi 110020  

Tender Fee/cost  Rs.1000/- + 18% GST /-= Rs.1180/- (Rupees One 
Thousand One hundred Eighty only) in the form of a 
demand draft/ pay order in favor of IIIT-Delhi Collections 

which is non-refundable. NEFT Transfer A/c details are as 
under:  

Bank - HDFC Bank LTD , Okhla Industrial Area Phase –III  

New Delhi 110020  

Beneficiary’s Name - IIIT Delhi Collections  

Account No - 20741110000035  

IFSC code-  HDFC0002074  

In case of on-line payment of Tender Fees - UTR No.  

Earnest Money Deposit (EMD)  Rs. 68,000/- in the form of Demand Draft/ Pay Order in 

favour of “IIIT Delhi Collections” payable at New Delhi -

110020 (except for those who are exempted by NSIC 

certifications (with Proof)) failing bid shall be treated as 

invalid and shall be liable for rejection.  

Performance Guarantee  To be submitted by L1 bidder  

The bidder whose bid is accepted will be required to furnish 

Performance Guarantee of 3% (Three percent) of the 

accepted tendered amount in addition to other deposits 

mentioned elsewhere in the contract for his proper 

performance of the contract. This guarantee shall be in the 

form of DD / FDR in favour of IIIT Delhi Collections 

payable at New Delhi-110020. Bank Guarantee of any 

scheduled bank drawn in favour of IIIT Delhi Collections.  

Date for start of works  Within Seven (7) days of the Award of Contract, as per scope 

of work.  

Completion period of the Work Order  4 Months from the date of issue of Letter of Intent, supply 

to be made in parts or whole based on an agreed schedule.  

Clarification/Queries, if any, can be addressed to  email ID: admin-project@iiitd.ac.in  

phone no01126907563/564/565, 011-

71985363/ 9773793610 

http://www.iiitd.ac.in/
http://www.iiitd.ac.in/
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CONDITIONS  

1. The time allowed for carrying out the construction work will be 4 months from the 

7th day after the date of written orders to commence the work.  

  

2. The site for the work is available.  

  

3. During execution of works, because of some unforeseen circumstances to enable him 

to complete the work as per terms of the contract, shall not relieve the contractor from 

any liability or obligations under the contract and he shall be responsible for the acts, 

defaults and neglects of any sub-contractor, his agents or workmen as fully as if they 

were the acts, defaults or neglects of the contractor, his agents or workmen.  

  

4. The Contractor shall be required to deposit an amount equal to 3% of the tendered 

value of the work as performance guarantee in the form of an irrevocable bank 

guarantee bond of any scheduled bank or State Bank of India in accordance with the 

form prescribed or in the form of fixed deposit receipt etc. within 4 days of the issue 

of letter of acceptance. The performance guarantee shall have the validity up to 

31.08.2025.  

  

5. Tenderers are advised to inspect and examine the site and its surrounding at their own 

cost and satisfy themselves before submitting their tenders as to the nature of the 

ground and sub-soil (so far as is practicable), the form and nature of the site, means 

of access to the site, the accommodation they may require and in general shall 

themselves obtain all necessary information as to risk, contingencies and other 

circumstances which may influence or affect their tender. A tenderer shall be deemed 

to have full knowledge of the site whether he inspects it or not and no extra charges 

consequent on any misunderstanding or otherwise shall be allowed. The tenderer 

shall be responsible for arranging and maintaining at own cost all materials, tools and 

plants, water, electricity, access, facilities for workers and all other services required 

for executing the work unless otherwise specifically provided for in the contact 

documents. Submission of a tender by a tenderer implies that he has read this notice 

and all other contract documents and has made himself aware of the scope and 

specification of the work to be done, local condition and other factors having a 

bearing on the execution of the work.  

  

6. The Accepting Authority (IIITD) does not bind himself to accept the lowest or any 

other tender and reserves to him/herself the authority to reject in whole or part,   any 

or all of the tenders received without the assignment of any reason. All tenders in 

which any of the prescribed conditions are not fulfilled or for any condition including 

that of conditional rebate is put forth by the tenderer shall be summarily rejected.  

  

7. Canvassing, whether directly or indirectly, in connection with tenders is strictly 

prohibited and the tenders submitted by the contractor who resort to canvassing will 

be liable to rejection.  
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8. The Accepting Authority reserves to himself the right of accepting the whole or  

any part of the tender and the tender shall be bound to perform the same at the rates 

quoted.  

  

9. Tenders shall remain open for acceptance for a period of 60 days from the date of 

opening of the tenders. If any tenderer withdraws his tender before the said period for 

issue of letter of acceptance, whichever is earlier or makes any modification in the 

terms and condition of the tender which are not acceptable to the IIITD, then IIITD 

shall, without prejudice to any other right or remedy, be at liberty to forfeit 50% of 

the said earnest money absolutely besides black listing of the tenderer.  

  

10. The notice-inviting tender shall form a part of the contract document. The successful 

tenderer/contractor shall, sign the necessary contract documents consisting of the 

notice inviting tender, all the documents including additional conditions, 

specification and drawings, if any forming the tender as issued at the time of 

invitation of tender and acceptance thereof with any correspondence leading thereto 

within the time specified in the letter communicating the acceptance of the tender. In 

case of delay, the earnest money may be forfeited and the tender cancelled or the 

contract enforced as per the terms of the tender and the invitation to tender and the 

tenderer shall thus be bound by the condition of contract even though the formal 

agreement has not been executed and signed within the specified time by the tenderer.  

  

11. The work shall be carried out as per general of conditions of contract for central PWD 

works 7/8 (Tender Contract) and form part of the agreement/document.  

  

12. Contract is liable to be terminated by the IIITD without payment of any 

compensation, if subsequent to the acceptance of tender the contractor is blacklisted 

by, or enters into partnership of employs any black listed contractor of the IIITD or 

any other department, or Govt. or its, undertakings.  

  

13. Cost of Bidding  

  

13.1 The bidder shall bear all costs associated with the preparation and 

submission of his Bid, and the Employer will in no case be responsible and 

liable for those costs.  

  

14. Clarification of Bidding Documents  

  

14.1 A prospective bidder requiring any clarification of the bidding documents 

may notify the Employer in writing/mail at the Employer's address 

indicated in the invitation to bid not later than 3 days before the Date of 

Submission of Tenders.  

Email- admin-project@iiitd.ac.in  

  

15. Currencies of Bid and Payment  
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15.1 The unit rates and the prices shall be quoted by the bidder entirely in  

Indian Rupees. All payments will be invariably made in Indian Currency (Indian Rupees.)  

16. PROTECTION OF ENVIRONMENT AND OTHER LAWS:  

The contractor shall take all reasonable steps to protect the environment on and off 

the Site and to avoid damage or nuisance to persons or to property of the public or 

others resulting from pollution, noise or other causes arising as a consequence of 

his methods of operation.  

During continuance of the contract, the contractor and his sub-contractors shall 

abide at all times by all existing enactments on environmental protection and other 

local Acts/Laws/ rules made there under, regulations, notifications and byelaws of 

local authorities or any other law, bye-laws, regulations that may be passed or 

notification that may be issued in this respect in future by the State/ Local authority.  

For and on behalf of the  

REGISTRAR  

Indraprastha Institute of Information Technology, Delhi   
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TENDER  

  

I/We have read and examined and understood the notice inviting tender, schedule, A, B, C, 

D, E & F, Specifications applicable, drawings & Designs, General Rules and Directions, 

Conditions of Contract, clauses of contract, special conditions, Schedule of Rate & other 

documents and Rules referred to in the conditions of contract and all other contents in the 

tender document for the work.  

  

I / We hereby tender for the execution of the work specified for the IIITD within the time 

specified in Schedule ' F ', viz., schedule of quantities and in accordance in all respects with 

the specifications, designs, drawings and instructions in writing referred to in Rule - 1 of 

General Rules and Directions and in Clause 11 of the Conditions of contract and with such 

materials as are provided for, by, and in respect in accordance with, such conditions so far 

as applicable.  

  

We agree to keep the tender open for sixty (60) days from the due date of its opening and 

not to make any modifications in its terms and condition.  

  

A sum of Rs…………… Rupees ( ............................................................................... )  

has been deposited in demand draft of a scheduled bank issued by a scheduled bank as 

earnest money. If I / we, fail to furnish the prescribed performance guarantee within 

prescribed period, l / we agree that the said Director, IIITD or his successors in office shall 

without prejudice to any other right or remedy, be at liberty to forfeit the said earnest money 

absolutely. Further, if l / we fail to commence work as specified, I / we agree that Director, 

IIITD or his successors in office shall without prejudice to any other right or remedy 

available in law, be at liberty to forfeit the said earnest money and the performance 

guarantee absolutely, otherwise the said earnest money shall be retained by him towards 

security deposit to execute all the works referred to in the tender documents upon the terms 

and conditions contained or referred to therein and to carry out such deviations as may be 

ordered, up to maximum of the percentage mentioned in Schedule ' F' and those in excess 

of that limit at the rates to be determined in accordance with the provision contained in 

Clause 12.2 and 12.3 of the tender form. Further, I / We agree that in case of forfeiture of 

earnest money or both Earnest Money & Performance Guarantee as aforesaid, I / We shall 

be debarred for participation in the re-tendering process of the work.  

  

I / We hereby declare that I / we shall treat the tender documents drawings and other records 

connected with the work as secret / confidential documents and shall no communicate 

information / derived there from to any person other than a person to whom I / we am / are 

authorized to communicate the same or use the information in any manner prejudicial to 

the safety of the State.  

  

Dated. . . . . . . . . . . . . . . . . . . . . . . . . . . . . ...  

 Witness:  Signatures of Contractor  

 Address:  Postal Address  
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LETTER OF SUBMISSION 

  

The CE  

Indraprastha Institute of Information Technology,  

Delhi Okhla Phase-III 

(Behind Govind Puri Metro  

Station) New Delhi-110020.  

  

I/We, the undersigned, have read and examined in detail, the specifications and all bidding 

documents and hereby declare that:  

  

1. All the rates quoted in our proposal are in accordance with the terms and conditions as 

specified in the bid document. All the prices and other terms and conditions of this proposal 

are valid for a period of 60 calendar days from the date of opening of bid.  

2. We do hereby confirm that our bid prices include all taxes/levies/GST indicated separately.  

3. We hereby declare that if any tax law is altered, we shall pay the same.  

4. The quoted rates are inclusive of ESI, PF and Green Tax no extra on such heads would be 

payable on such account.  

  

Earnest Money  

 We have enclosed EMD in  the form of  demand draft no… ...................... ,  

dated…………..favoring IIIT, Delhi payable at New Delhi issued / drawn on ............ Bank  

for Rs. /- (Rupees Thousand only), as desired. Deviations  

We declare that all the works shall be performed strictly in accordance with the technical 

specifications and other tender conditions with no deviations.  

  

Qualifying Data  

We confirm that all information/data have been submitted as required in tender document. 

We hereby declare that our proposal is made in good faith, without collusion for fraud and 

the information contained in the proposal is true and correct to the best of our knowledge 

and belief. I/We agree that in case any information is found to be incorrect the tender is 

liable to be rejected at any point of tendering process.  

Bid submitted by us is properly sealed and prepared so as to prevent any subsequent 

alteration and replacement.  

  

We understand that you are not bound to accept the lowest or any bid you may receive.  

  

  

                         Thanking you,  

Yours faithfully,  

(Signature and seal of Tenderer with name, designation and contact no.)  
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ACCEPTANCE  

  

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted 

by me for and on behalf of Registrar, IIITD for a sum of  

  

Rs. (Rupees -)  

  

  

The documents referred to below shall form part of this contract Agreement:-  

  

• NIT  

• Performa for Agreement  

• Additional conditions.  

• Special conditions  

• Schedule of Quantities &  

• General conditions of contract for CPWD Works-2023 with up to date correction slip  

  

  

  

  

  

For & on behalf of  

Registrar  

IIIT  

Signature. ……………………  

Dated.....................  Designation..........................  
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SCHEDULES  

  

SCHEDULE 'A'  

 Schedule of quantities (Enclosed)      : Enclosed  

  

 SCHEDULE 'B'      

 Schedule of materials to be issued to the contractor  NIL  

SCHEDULE 'C'  
   

Tools and plants to be hired to the contractor      

NIL  

 SCHEDULE 'D'  
   

 

 Extra schedule for specific requirements/documents for the work, if  NIL  

any,  

 SCHEDULE 'E'      

 Schedule of component of Cement, Steel, other materials,  NIL  

Labour etc. for price escalation.   

CLAUSE 10 CC  

Component of Cement - expressed as percent of total value work,  

    

N/A  

Component of Steel-expressed as percent of total work.  
 

N/A  
 
 

Component of civil (except cement & steel) / Electrical 

construction Materials-expressed as percent of total value of 

work.  

    

N/A  

Component of labour-expressed as per cent of total value of work.   N/A  
 
 

Component of P.O.L. - expressed as percent of total value work.  
 N/A 

 
 

  

SCHEDULE 'F'  

    

Reference to General Conditions of contract.      
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Name of Work: External Paint works in H1, H2, Part area of Girls Hostel, Seminar 

& Sports Blocks (Repair & Maintenance works of Indraprastha Institute of 

Information Technology (IIIT Delhi) Campus, Okhla Phase-III, New Delhi.  

  

 Estimated cost of work:  Rs.34 lacs  

  

                   i). Earnest money:       Rs. 68,000/-  

 

                             ii.) Performance Guarantee- The contractor, for due and faithful performance of the 

Contract, shall obtain and submit to the Owner such security of 3% of the Contract 

Value within 7 days after the receipt of the Letter of Acceptance, in the form of BG 

Performa as appendix to tender from a scheduled Bank /FD providing such security 

shall be subject to the approval of the Owner. The cost of complying with the 

requirement of this Clause shall be borne by the Contractor.  

  

Period of Validity of performance Bond  

The performance bond shall be valid as at Conditions Cl 4 and till the Contractor 

has executed and completed the Works in accordance with the Contract. This 

security shall be returned to the contractor within 14 days of the issue of the said 

Completion Certificate.  

  

Claim under Performance Security  

Prior to making a claim under the performance security the Owner shall, in every 

case, notify the Contractor stating the nature of the default in respect of which the 

claim is to be made.  

  

Security Deposit / Retention money shall be Two and Half  percent (2.5%) of the 

value of executed works and will be deducted from each and every payment made 

to the contractor against running account bill submitted for the work done at site.  

                             iii. Defect Liability period 12 months from date of completion.  

                             iv. Liquidated damages In case of delay on account of reasons attributable to the 

Contractor Liquidated Damages shall be levied .The amount of Liquidated Damages 

payable by the Contractor to the Employer would be 0.25% of the value of order for 

each calendar day of delay subject to a maximum of 5% of the value of order after 

which Employer reserves the right to terminate the contract without prejudice to the 

rights of the Employer.  

  

General Rules & Direction:  

  

 Officer inviting tender:             Registrar (IIITD)  

  

Definitions  

  

                           2(v) Engineer-in-Charge         PE & EO 
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2(viii) Accepting Authority  

 2(x) Percentage on cost of materials and  

         DIRECTOR, IIITD  

labour to cover all overheads and profits.  

  

                      15%  

2(xi) Standard Schedule of Rates (Civil)  

  

                  DSR-2023  

2(xii) Department  

  

                      IIITD  

9(ii) Standard CPWD contract Form                     

CPWD form 

8  2010 with 

up to date 

correction 

slips. -  

Clause 1  

  

(i) Time allowed for submission of Performance                7 days 

Guarantee From the date of issue of letter of 

 acceptance   

  

(ii) Maximum allowable extension beyond the period      7days (Provided in (I) 

above  

  

Clause 2  

  

Authority for fixing compensation under clause 2.  

  

Clause 2A  

  

                 Director, IIITD  

Whether clause 2A shall applicable  

  

Clause 5  

  

Number of days from the date of issue of letter  

                       No  

Acceptance for reckoning date of start  

  

      7 days  

Time allowed for construction/maintenance  

  

Clause 6, 6A  

  

                    4 months  
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Clause applicable - (6 or 6A)  

  

Clause 7  

  

  Clause 6A  

Gross work to be done together with net payment  

/adjustment or advance for material 

collected, if any since the last such payment 

for being eligible to interim payment.  

  

Clause 10A  

  

 50 % of Contract 

Value  

List of testing equipment to be provided by the    As required  

contractor at site lab.  

  

Clause 10 B (ii)  

  

Whether Clauses 10B (ii) (iv) shall be applicable  Yes  

 ------do---------10B(iii) --------------    

  

No  

 Clause 10CA  Escalation    

  

Not Applicable  

 Clause 10CC  Escalation    

Clause 11  

Not Applicable  

Specification to be followed for execution of work  

  

Clause 12  

Deviation limit beyond which clauses 12.2 & 12.3 shall  

CPWD Specifications 

2007, Part I & II with Up-

todate correction slips  

 Apply for building work    

  

Clause 16  

  

100%  

 Competent Authority for deciding reduced rates.    

  

Clause 17  

  

Director, IIITD  

Contractor liable for Damages defects during   

maintenance period  

  

Clause 18  

  

Applicable  

List of mandatory machinery, tools & plants to be 

deployed by the contractor at site  

As per the site requirement.  
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Clause 36(i)  

  

 Requirement of Technical Representative (s)        As per requirement.  

  

Clause 25  

 Arbitration Clause  As per special conditions  

  

SPECIAL CONDITIONS  

  

1. In the event of the tender being submitted by a firm, it must be signed by a person 

duly authorized through a power of attorney issued by all the partners and a certified 

copy of the power of attorney should be enclosed with the forwarding letter or 

separately by each member thereof, or in the event of the absence of any partner, it 

must be signed on his behalf by a person holding a power of attorney authorizing 

him to do so and such power of attorney shall be produced with the tender and it 

must disclose that the firm is registered under the Indian partnership Act.  

  

Each and every signature given shall be separately witnessed. A Contractor or a 

contractor who himself / themselves has/have tendered or who may tender for the 

work shall not witness the tender of another person for the same work. Failure to 

observe this condition would render tenders of the contractors tendering as well as 

witnessing the tenders liable for summary rejection.  

  

  

2. The conditions for item rate tender only will be applicable as given in general 

conditions of contract for central PWD works 2023. As mentioned there in also, in 

event no rate has been quoted for any items leaving space bolts in figure (s), word(s) 

and amount blank, it will be presumed that the contractor has included the cost of 

this/these item(s) in other item(s) and rate for such items will be considered as zero 

and work will be required to be executed accordingly.  

  

3. Rates quoted as percentage below/above in the tender will be summarily rejected.  

  

4. It must be understood that the work has to be completed as per the time provided in 

the contract and as such time is the essence of the contract.  

  

5. The quantities furnished in the bills of quantities are only probable quantities liable 

to alternation by omission, deduction or addition, and it would be clearly understood 

that the contract is not a lump sum contract and the IIITD do not, in any way, 

assure the tenderer or guarantee that the said probable quantities are correct or that 

the work would correspond thereto. Payments will be regulated on the actual 

quantities of work authorizedly done and measured at the accepted rates. No claims 

due to change in quantities (+ or -) will be entertained. The drawings, forming parts 
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of complementary installations work specifications and the bills of quantities, of the 

contract, are explanatory of and are to one another, representing together the works 

/ to be carried out. If neither the drawings nor the specifications nor the accepted 

bills of quantities include any part/parts the intention to include which is 

nevertheless clearly inferred and which are obviously necessary for the proper 

completion of the works/ installations, all such parts shall be supplied and executed 

by the contractor at no extra charge. Anything contained in one or another of (a) the 

drawings, (b) the specifications and (c) the accepted bills of quantities and not found 

in the others will be equally binding as if it were contained in each of them.  

  

6. No alterations, which are made by the tenderer in the specifications, conditions or 

probable quantities accompanying this notice will be recognized and if any such 

alterations are made the tender, will be invalid. Conditional tenders will however 

be liable for rejection.  

  

7. The tenderer must obtain for himself on his own responsibility and at his own 

expense all the information necessary, including risks, contingencies and other 

circumstances to enable him to make a proper tender and to enter into a contract 

with the IIITD. He must examine the drawings, specifications, conditions and so on 

and must inspect the site of work, examine the nature of the ground and the subsoil 

(so far as is practicable) and acquaint himself with local conditions, means of access 

to the work, storage facilities or areas for staff colony, the nature of the work, in 

fact all matters pertaining thereto before he submits his tender.  

  

8. The tenderer shall also bear all expenses in connection with the preparation and 

submission of his tender and attendance for subsequent negotiations/clarifications.  

  

(I) Omission, neglect or failure on the part of the tenderer to obtain requisite 

and reliable information on any matter affecting his tender, the contract and 

the construction, completion, maintenance, (dismantling and disposal) of 

the work shall not relieve the tenderer whose tender is accepted from any 

liability in respect of the contract.  

  

(II) The tenderer whose tender is accepted shall not be entitled to make any 

claim for increase in the rates quoted and accepted excepting in pursuance 

of any specific provision in the contract.  

  

9. The Contractor, upon award of work, shall furnish the following details for the 

approval of the Engineer in charge:  

  

9.1. The names of manufacturers of specialized items such as patented water 

proofing systems / materials, doors, flooring tiles, false ceilings, insulating 

materials, wind mill, cement, steel, glazing, and any other materials etc.  

which he proposes to use in the work.  
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9.2. The makes and types of fittings, materials, subject to the makes and type 

stipulated in the specifications, which he proposes to use in the work.  

  

9.3. The details of licenses granted to him and/or to professional qualified and/or 

licensed technical personnel on his staff who will be engaged on the work 

(and submit, if called for, the licenses for inspection by the Officer in charge 

in consultation with Engineer in charge).  

  

9.4. Only approved agencies/ skilled workers shall be deployed to carry out 

requisite specialized items of work. The Officer/ Engineer in charge’s 

decision in consultation with Architect's/ in this regard shall be binding to  

all the parties concerned.  

   

10. The rates quoted in the bills of quantities shall unless specified otherwise will be 

for all heights, depths deemed to be for finished work in-situ/ item by item as 

provided for, and shall include cost for all necessary material and labours, all 

necessary tools and plants and machinery, sheds, marking out, clearing site, etc. and 

for all taxes, octroi, excise, VAT works contract and any other tax or duty levied by 

Government, Central or Local, or Local Authority,/as subsumed and GST, if any as 

applicable.  

  

10.1. The rates shall be firm and not be subject to any variations in exchange rates, 

in taxes, duties etc. in railway freight and the like including labour 

conditions, etc. The rates are not subject to escalation.  

  

11. It will be the sole responsibility of the contractor to procure all the equipments/ 

materials and other materials required for the work.  

  

12. The IIITD further reserves the right to delete or reduce at any time, any section of 

the bills of quantities with out assigning any reasons whatsoever there for and no 

claim will be entertained in this regard.  

  

13. The tenderer whose tender is accepted is bound to execute formal agreement with 

the IIITD within one week of the date of intimation of award of work in accordance 

with the draft agreement which will include conditions of tender, form of tender 

(general conditions of contract for central PWD works 2010), Articles of 

Agreement, Bills of quantities, Conditions of contract, Special conditions if any, the 

drawings and specifications, but his liability under the contract shall   commence 

from the date of written order to commence work whether the formal agreement is 

drawn or not.  

  

14. The Contractor shall bear all expenses in connection with the execution of the said 

agreement including fees for stamping and registration of documents as required.  
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15. The Security Deposit will bear no interest what so ever until the date of release.  

  

16. a) The contractor, upon award of work, shall submit a memorandum of procedure 

giving the outline of his general scheme, programme and time table, in the form of 

a chart that shall be scrutinized and approved (with modifications as necessary), 

which shall become the approved programme for execution. The approved 

programme shall be the basis for assessment of comparative progress under the 

relevant conditions of contract.  

  

(b). Over and above, the contractor has to supply programme chalked out showing 

important milestones to be achieved and the progress actually achieved compared 

with, the target of the same in the programme and shortfall, if any planned for being 

made up in the programme for next month.  

  

17. (a) The work in general shall conform to the CPWD Specifications 2019 with up to 

date correction slips & any other latest civil specification published by CPWD, New 

Delhi and the "Specifications for works".  

  

(b) In case items not covered by the general specifications referred above, 

reference shall be made to the appropriate I.S. Code.  

  

(c) Should there be any difference in the particular specifications of individual 

item of work and the description of item as given in the Schedule of quantity, the 

latter shall prevail, which will be as per the relevant drawing.  

  

(d) , In case of any work for which there is no specification in I.S. specifications 

or in the specifications forming part of tender documents or in case there is any 

variation, such work shall be carried out in all respects in accordance with the 

instructions to be issued by the Engineer in charge.  

  

  

18. On acceptance of the tender the Contractor shall in writing and at once inform the 

IIITD and the Architects the name of his accredited representative(s) who will be 

responsible to take instructions from the Architects / Officer in Charge.  

  

The work of any part of it shall not be transferred, assigned or sublet without 

the written consent of the IIITD.  

  

19. The Contractor shall be required to co-operate and work in co-ordination with and 

afford reasonable facilities for such other agencies / specialists / interior designers / 

consultants as may be employed by the Architects / Project Management 

Consultant/ Officer in Charge on other works / sub-works in connection with the 

project/scheme of which this work forms a part.  
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20. The Contractor shall get the necessary insurance done for their personal employed/ 

company insurance, third party insurance, marine insurance, all risk insurance or 

any other insurance as required.  

  

21. The Contractor is required to comply with all Acts of Government relating to labour, 

safety, environment and other Rules and Regulations made there under from time 

to time and to submit at the proper times all particulars and statements required to 

be furnished to the appropriate Authorities.  

  

22. Delay and extension of time  

  

If in the opinion of the Architect/PMC/Owner the Work is delayed:  

  

a) By force majeure, or  

  

b) By reason of any exceptionally inclement weather, or  

  

c) By reason of proceedings taken or threatened by or dispute with adjoining or 

neighboring owners or public authorities arising otherwise than through the 

Contractor’s own default, or  

  

d) By the works or delays of other Contractor or tradesmen engaged or nominated 

by the Owner or the Architect/PMC and not referred to in the Schedule of 

Quantities and/or Specification, or  

  

e) By reason of Architect’s/PMC/Owner Instructions to delay work, or  

  

f) By reason of civil commotion, local combination of workmen or strike or lock-

out affecting any of the building traders, or  

  

g) In consequence of the Contractor not having received in due time necessary 

Instructions from the Architect/PMC/Owner for which he shall have specifically 

applied in writing,  

Then the Architect/PMC/Owner shall make a fair and reasonable extension of time 

for completion of the Contract Work; in case of such strike or lock-out the 

Contractor shall, as soon as may be, give written notice thereof to the 

Architect/PMC/Owner, but the Contractor shall nevertheless constantly use his 

endeavors to prevent delay and shall do all that may reasonably be required to the 

satisfaction of the Architect to proceed with the work.  

  

23. Failure by Contractor to comply with Architect’s Instructions  

  

If the Contractor after receipt of written notice from the Architect requiring 

compliance fails within ten days to comply with such further drawings and/or 
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Architect’s Instructions the Owner with the consent of the Architect may employ 

and pay other persons to execute any such work whatsoever that may be  

 necessary  to  give  effect thereto, and all costs incurred in 

connection therewith shall be recoverable from the Contractor.  

  

24. Termination or Abridgment of Contract by the Owner  

  

a) If the Contractor being an individual or a Firm commit any ‘Act or Insolvency’ or 

shall be adjudged an Insolvent or being an Incorporated Company or Society shall 

have an order for compulsory winding up made against it or pass an effective 

resolution for winding up voluntarily or subject to the supervision of the Court and 

of the Official Assignee of the Liquidator in such acts of insolvency or winding up 

shall be unable within seven days after notice to him requiring him to do so, to show 

to the reasonable satisfaction of the Architect that he is able to carry out and fulfill 

the Contract, and to give security therefore, if so required by  

the Architect, or  

  

b) If the Contractor (whether an individual, Firm, Incorporated Company or Society) 

shall suffer execution to be issued, or  

  

c) Shall suffer any payment under this Contract to be attached by or on behalf of any 

or the creditors of the Contractor, or  

  

d) Shall assign or sublet this Contract without the consent in writing of the 

Architect/PMC first obtained, or  

  

e) Shall charge or encumber this Contract or any payments due or which may become 

due to the Contractor there under, or  

  

f) If the Architect/PMC shall certify in writing to the Owner that the Contractor:  

  

i) Has abandoned the Contract, or  

ii) Has failed to commence the works, or has without any lawful excuse under       these 

Conditions suspended the progress of the works for 14 days after receiving from the 

Architect/PMC/Owner written notice to proceed, or  

iii) Has failed to proceed with the works with such due diligence and failed to make such 

due progress as would enable the works to be completed within the time agreed upon, 

or  

 iv) Has failed to remove materials from the site or to pull down and replace work for 

seven days after receiving from the Architect written notice the said materials or work 

were condemned and rejected by the Architect under these conditions, or  

  

v) Has neglected or failed persistently to observe and perform all or any of the acts, 

matters or things by this Contract to be observed and performed by the Contractor for 

seven days after written notice shall have been given to the Contractor requiring the 

Contractor to observe or perform the same, or  
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vi) Has to the detriment of good workmanship or in defiance of the Architect’s/PMC 

Instructions to the contrary sub-let any part of the Contract,  

  

25. Then and in any of the said cases the Owner with the written consent of the 

Architect/PMC may, notwithstanding any previous waiver, after giving seven days’ 

notice in writing to the Contractor, determine the Contract, but without hereby 

affecting the powers of the Architect or the obligations and liabilities of the Contract 

the whole of which shall continue in force as fully as if the Contract had not been 

so determined and as if the works subsequently executed had been executed by or 

on behalf of the Contractor. The costs of these works are therefore recoverable from 

the Contractor. And further, the Owner under instructions of the Architect, by his 

Agents or servants may enter upon and take possession of the works and all plants, 

tools, sheds, machinery, steam and other power utensils and materials lying upon 

the premises or the adjoining lands or roads, and use the same as his own property 

or may employ the same by means of his own servants and workmen in carrying on 

and completing the works or by employing any other Contractor or other person or 

persons to complete the Work, and the Contractor shall not in any way interrupt or 

do any act, matter or thing to prevent or hinder such other Contractor or other person 

or persons employed for completing and finishing or using the materials and plant 

for the Work. When the Work shall be completed or as soon thereafter as convenient 

the Architect shall give a notice in writing to the Contractor to remove his surplus 

materials and plant, and should the Contractor fail to do so within a period of 14 

days after receipt thereof by him, Owner shall sell the same, and shall give credit to 

the Contractor for the amount realized. The Architect shall thereafter ascertain and 

certify in writing what (if anything) shall be due or payable to or by the Owner for 

the value of the said plant and materials so taken possession of by the Owner and 

the expense or loss which the Owner shall have been put to in procuring the works 

to be completed, and the amount, if any, owing to the Contractor and the amount 

which shall be so certified shall thereupon be paid by the Owner to the Contractor 

or by the Contractor to the Owner, as the case may be, and the certificate of the 

Architect shall be final and conclusive between the parties.  

  

26. If at any time after the commencement of the work the Owner shall for any reason 

whatsoever not require the whole thereof, as specified in the tender, to be carried 

out, but need to abridge the Contract, the Owner shall give notice in writing of the 

fact to the Contractor who shall have no claim to any payment or compensation 

which he might have derived from the execution of the work in full, but which he 

did not derive in consequence of the whole amount of the work not having been 

carried out. The Contractor shall in this case, however, be entitled to payment for 

the work already executed by him in accordance with the agreed rates. The Owner 

shall also take over all building materials as might have been ordered for the work, 

but orders for which cannot be canceled, if delivered within a reasonable time, and 

shall pay for them at cost price.  

The Contractor shall also be allowed to remove his tools and plants from the site.  
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27. Termination of Contract by Contractor  

  

a) If payment of the amount payable by the Owner under Certificate of the Architect 

/PMC/Client for beyond two months from date of issue of certificate due to eason 

not attributable to the contractor.  

  

b) The Owner commits any ‘Act of Insolvency’, or  

c) If the Owner (being an individual, or firm) shall be adjudged an Insolvent, or (being 

an Incorporated Company or Society) shall have an order made against him or pass 

an effective resolution for winding up, either compulsorily or subject to the 

supervision of the Court or voluntarily, or if the Officials Assignee or the Owner 

shall repudiate the contract, or if the Official Assignee or the Liquidator in any such 

winding up shall be unable within fifteen days after notice to him requiring him so 

to do, to show to the reasonable satisfaction of the Contractor that he is able to carry 

out and fulfill the Contract and to make all payments due,    and to become due 

there under and, if required by the Contractor, to give security of the same, or  

  

d) If the works be stopped for three months or more under a continuous spell under 

the order of the Architect /PMC or the Owner or by any injunction or other order 

of any Court of Law,  

  

28. Then and in any of the above said (Clause28) cases the Contractor shall be at liberty 

to determine the Contract by notice in writing to the Owner, through the Architect, 

and he shall be entitled to recover from the Owner payment for all works executed 

and cost of the material supplied and lying at site for the purpose of the Contract as 

on the said day of the termination. No other claim for idle labour , loss of overheads 

, profits shall be entertained nor shall any other claim on account of the delay in 

completion of the work  

/availability of site/ unwarranted conditions whatsoever shall be tenable, even if it 

is caused by circumstances beyond the Contractor’s control.  

  

 30.  Procedure for Settlement of Disputes  

  

 30.1  Engineer’s Decision  

  

If a dispute of any kind whatsoever arises between IIIT-Delhi and the contractor in 

connection with, or arising out of , the contract or the execution of the works, 

whether during the execution of the works or after their completion and whether 

before or after any repudiation or other termination of the contract, including any 

dispute as to any opinion, instruction, determination, certificate or valuation of the 

engineer, the matter in dispute shall, in the first place, be referred in writing to the 

engineer, with a copy to all parties. Such reference shall be made within one (1) 

month of arising of any such dispute and state that it is made pursuant to this clause. 

No later than one (1) month after the day on which he received such reference the 
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engineer shall give notice of his decision to IIIT- Delhi and the contractor. Such 

decision shall state that it is made pursuant to the reference under this clause.  

  

Unless the contract has already been repudiated or terminated, the contractor shall 

in every case, continue to proceed with the works with all due diligence and the 

contractor and IIIT-Delhi shall give effect forthwith to any / every such decision of 

the engineer unless and until the same shall be revised, as hereinafter provided, in 

an amicable settlement or an arbitral award. If either IIIT-Delhi or the contractor 

be dissatisfied with any decision of the engineer, or if the engineer fails to give 

notice of his decision on or before one (1) month after the day on which he received 

the reference, then either IIIT- Delhi or the contractor may within a further period 

of one (1) month from the day on which it / they receive(s) the notice of such 

decision, or on the day on which the said period of notice of / for decision expired, 

as the case may be, give notice to the other party, with copy for information to the 

engineer, of its / their intention to commence arbitration. Such notice shall establish 

the entitlement of the party giving the same to commence arbitration, as hereinafter 

provided, as to such dispute and no arbitration in respect thereof may be 

commenced unless such notice is given. If the engineer has given notice of his 

decision as to a matter in dispute to IIIT-Delhi and the contractor and no notification 

of intention to commence arbitration as to such dispute has been given by either 

IIIT-Delhi or the contractor as herein provided, the said decision shall become final 

and binding upon IIIT-Delhi and the contractor.  

  

 30.2.  Amicable Settlement  

  

Where notice of intention to commence arbitration as to a dispute has been given 

in accordance with sub-clause 22.1, arbitration of such dispute shall not be 

commenced unless an attempt has first been made by the parties to settle such 

dispute amicably. Provided that, unless the parties otherwise agree, arbitration may 

be commenced on or after one (1) month from the day on which notice of intention 

to commence arbitration of such dispute was given, whether or not any attempt at 

amicable settlement thereof has been made or result achieved.  

  

 30.3.  Arbitration  

  

Any dispute in respect of which:  

a) the decision, if any, of the engineer has not become final and binding pursuant 

to the first sub-clause above,  

  

b) amicable settlement has not been reached within the period stated in the second 

sub- clause above, shall be finally settled, unless otherwise specified in the 

contract, by arbitration to be held in New Delhi in English, under the provisions 

of the Arbitration and Conciliation Act 1996, including any statutory 

reenactment(s) / amendment(s) thereof and Rules made thereunder, by the 
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arbitrator. The Director of the Institute shall appoint one person as the sole 

arbitrator. Either party shall be limited in the proceeding before such arbitrator 

to evidence or arguments put before the engineer for the purposes of obtaining 

the said decision pursuant to the first sub-clause herein. No such decision shall 

disqualify the engineer from being called as a witness and giving evidence 

before the arbitrator on any matter whatsoever relevant to the dispute. 

Arbitration proceedings shall not be commenced prior to the completion of the 

works, unless any major pre-requisite criticality is discerned by the arbitrator, 

and the obligations of IIIT-Delhi, the engineer and the contractor shall not be 

altered by reason of the arbitration .The works shall not be stopped on account 

of the said process of arbitration and the contractor shall not be relieved of his 

responsibilities for the completion of the work under any circumstances 

whatsoever.  

  

 31.2.  Contractor to provide everything necessary  

The Contractor shall provide everything necessary for the proper execution of the  

Work according to the intent and meaning of the Drawings, Schedule of Quantities 

and Specifications taken together whether the same may or may not be particularly 

shown or described therein provided that the same can reasonably be inferred there 

from, and if the Contractor finds any discrepancy in the Drawings or between   the   

Drawings, Schedule of Quantities and Specification he shall immediately and in 

writing refer the same to the Architect who shall decide which is to be followed.  

  

 31.3.  Materials and Workmanship to conform to Descriptions  

All materials and workmanship shall so far as procurable be of the respective 

   kinds  

described in the Schedule of Quantities and/or Specification and in accordance 

with the Architect’s Instructions, and the Contractor shall upon the request of the 

Architect furnish him with all invoices, accounts, receipts and other vouchers to 

prove that the materials comply therewith. The Contractor shall at his own cost 

arrange for and/or carry out any test of any materials which the Client may require.  

  

 31.4.  Assignment and Sub-letting  

The whole of the works included in the Contract shall be executed by the Contractor 

and the Contractor shall not directly or indirectly transfer, assign or underlet the 

Contract or any part share thereof or interest therein without the written consent of 

the Client, and no undertaking shall relieve the Contractor from the full and entire 

responsibility of the Contract or from active superintendence of the Work during 

its progress.  

  

 31.5.  Removal of improper work  

The Client shall, during the progress of the Work, have the power to order the 

removal, from the Site or works within such reasonable time or times as may be 

specified in the order, of any materials which in the opinion of the Architect are not 

in accordance with the Specification or the Instructions of the Architect, the 

substitution of proper materials, and the removal and proper re-execution of any 
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works executed with materials or workmanship not in accordance with the 

Drawings, Specifications or Instructions and the Contractor shall forthwith carry 

out such order at his own cost. In case of default on the part of the Contractor to 

carry out such order, the Owner shall have the power to employ and pay other 

persons to carry out the same, and all expenses consumed thereon or incidental 

thereto as certified by the Architect shall be borne by the Contractor, or may be 

deducted by the Owner from any moneys due or that may become due to the 

Contractor.  

  

ADDITIONAL CONDITIONS  

  

1. General conditions of contract for Central PWD Works 7/8 (Tender of Form) shall 

be part of the agreement.  

  

2. The work shall be carried out strictly as per CPWD specifications 2019, Part I & II 

with up to date correction slips. Wherever no specification is available in the above 

said document, drawings and specifications supplied with bill of quantities shall be 

applicable  

  

3. The Contractor shall have to clear the site for the work of all overlying rubbish 

/garbage/dumped refuse material prior to commencement of the work in case 

required at no extra cost. The contractor shall take approval from the Engineer 

/Officer in Charge in writing for collection and stacking of materials.  

  

4. The contractor must follow CPWD Safety Code as provided in general conditions 

of contract for CPWD Works.  

  

5. Any damage done by the contractor or his workmen to any existing work during 

the course of execution of the work shall be made good by him at his own cost.  

  

6. Contractor shall clear the site thoroughly of all rubbish etc. left out of his materials 

immediately on completion of the work and properly keep the site clean around the 

building to the satisfaction of the Engineer- in-Charge.  

  

7. The preference of the codes will be IS codes.  

  

8. The rates are inclusive of all staging, material and labour as required for the works. 

The items in the bill of quantities include all the materials, labour, and installation, 

complete as a finish items unless otherwise stated.  

  

9. Unless specifically mentioned otherwise, quoted Rates shall be deemed to include 

work to be carried out at all curvatures, heights, depths, inclinations and locations, 

and in wet/foul locations, as and when they are encountered. The rates quoted for 

the various works as specified in the Priced Schedule of Quantities are work in all 
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types of soils/rock and prevailing Site conditions including earth work, excavation, 

shoring, execution of various other items of work, i.e., laying of pipes, joining, 

concreting, masonry, plastering, etc. in and under water and dewatering as required. 

Nothing extra is payable on this account.  

  

10. All security precautions shall be taken during dismantling work. The site shall be 

fenced /barricaded with suitable material during construction period .No payment 

shall be made for fencing/barricading work. Fencing/barricading shall be done 

immediately after possession of site and shall be removed after completion of 

construction period  

  

11. No space on site/otherwise for labour huts shall be provided by IIITD, cost of  

same shall be borne by contractor.  

  

12. The general condition of contract for Central P.W.D. Works has reference of 

various laws /acts /rules. The settlement of any disputes and arbitration, only Indian 

arbitration and conciliation act 1996 shall be applicable.  

  

13. In case any specific brand of material has been specified either the same brand or 

of approved make of same specifications shall be used. The contractor shall take 

approval in advance for all such materials.  

  

14. Costs for all materials and labour for the preparation of samples, market research, 

etc. shall be borne by the Contractor within his quoted Rates and nothing extra shall 

be payable for this. The works shall not be proceeded with without approval of the 

sample. In case sample is rejected and works cannot be proceeded with the IIITD 

shall be at liberty to terminate the contract and the Contractor shall have no claim 

for the works under such circumstances whatsoever.  

  

15. The contractor should take utmost care to avoid any damage to the existing flooring, 

electrical works/cables, telephone cables, false ceiling, sprinkler system, fire alarm 

etc. in place. In case of any damage, it would be the responsibility of the contractor 

to restore the same immediately.  

  

CORRIGENDUM TO FORM 7/ 8 / 9 (CPWD) MUST BE READ ALONG WITH 

THE PAMPHLET  

  

S.No  FOR  REA 

D  

1  Government of India/Owner  Indraprastha Institute of Information 

Technology Delhi  

2  C.P.W.D. or  Government 

  or Department  

Indraprastha Institute ofInformation 

Technology Delhi  

3  CPWD -7/8/9  CPWD 7/8/9  

4  President / President of India  Director ,IIITD  
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5  Chief-Engineer  PE & EO, IIITD  

6  Administration Head  Registrar ,IIITD  

7  CPWD Code, Paragraph '90  Shall be applicable to IIITD works  

8  DSR Latest  Shall be applicable to IIITD works  

9  CPWD specifications Civil 2019 

part - I& II  

Shall be applicable to IIITD works  

10  DSR Civil 2023   Shall be applicable to IIITD works  

11  Provision of Section 12 Sub- 

Section  

(i) of the works man 

compensation  

Shall be applicable to IIITD works  

12  CPWD safety Code framed from 

time to time  

Shall be applicable to IIITD works  

13  CPWD maternity benefits to 

labour  

Shall be applicable to IIITD works  

14  Model Rules of the protection of 

health and sanitary appointment 

for workers employed by CPWD  

Shall be applicable to IIITD works  

15   CPWD  contractor 

   labour Regulations  

Shall be applicable to IIITD works  

 



  

  29  

SPECIFICATIONS: 

GENERAL: 

  

1.1. Without forgoing the requirements of the conditions of Tender and the Conditions 

of Contract the works in general shall conform to the "Specifications 2019" 

published by CPWD, New Delhi and the "Specifications for works" stated in this 

tender. In case items not covered by the general specifications referred above, 

reference shall be made to the appropriate I.S. Codes. If there is any difference in 

the particular specifications of individual item of work and the description of item 

as given in the Schedule of quantity, the latter shall prevail. In case of any work for 

which there is no specification in I.S. specifications in the specifications forming 

part of tender documents or in case there is any variation, such work shall be carried 

out in all respects in accordance with the instructions to be issued by the Engineer–

in-charge. The term Officer in Charge appearing in the specifications shall mean 

supervisor and be in Charge of the work or his authorized representative as the 

context may demand. All corrections to "Specifications 2007" or latest revisions of 

I.S. Code/ Specification shall be deemed to apply to this contract.  

  

1.1.1. Materials bearing ISI certification mark certification shall be given highest 

preference for use in the works. Where the Contractor is required to do, 

perform, execute (etc.) any work or service or the like, it shall be deemed to 

be at his own cost. Absence of terms providing, Supplying, installing, 

fixing, etc. shall not even remotely entitle the Contractor to any additional 

payment there for  

  

1.1.2. The rates accepted in the Schedule of Quantities apply to all floors, heights, 

depths, leads, lifts, spans, sizes, shapes, locations, etc. unless a distinction 

has been included in the very Schedule.  

  

1.1.3. The Specifications and the Schedules may have been divided into various 

sub- heads for convenience only. This does not limit applicability of one to 

the other nor does it absolve the Contractor of his responsibility to complete 

any trade / item of work as reasonably inferred from one or more of such 

sub-heads.  

  

1.1.4. The Schedule of Quantities is not necessarily based on "Schedule of Rates 

- Delhi 2021 or any of its later/ earlier versions. Hence the Schedule of 

Quantities shall be read and construed according to explanations given 

herein and intentions gathered there from. A mere parallel drawn form the 

said Schedule of Rates shall therefore not form a basis for a variation and, 

or additional payment.  

1.1.5. All work under this contract is deemed to be performed above subs soil 

water level. However, removal of water collected from rains and the like 

shall be treated as part of contractual risk/obligation.  
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1.1.6. Screws, bolts, nuts, washers, hold fasts, lugs, anchors, clamps, plugs, 

suspenders, brackets, straps and fasteners of the like are deemed to be 

included in the rates of various items unless the Schedule of Quantities 

expressed a different intention.  

  

1.1.7. Resetting any displacements, making good holes/chases and such other 

incidental jobs are included in rates of respective items for which these are 

required.  

2. SPECIFICATIONS, INTERPRETATIONS ETC.:  

In general, drawings shall indicate the dimensions, positions and type of 

construction, the specifications shall stipulate the qualities and the methods and 

performance criteria, and the schedule of quantities shall indicate the provisional 

quantities and the rates for each item of work. However, the above documents being 

complementary, what is called for by any one shall be as binding as if called for by 

all. In case of contradictory requirements between specifications and schedule of 

quantities, the requirements given in the schedule of quantities shall prevail.  

Special conditions being mainly an amplification of General Conditions, they shall 

be read in conjunction with each other.  

  

Work indicated on the drawings and not mentioned in the schedule of quantities or 

specifications or vice versa, shall be deemed as though fully set forth in each. Work 

not specifically detailed, called for, marked or specified, shall be the same as similar 

parts that are detailed, marked or specified.  

 

Special Note 

Though every care is taken while preparing this document to cover all 

necessary matters, specifications, general conditions, special conditions, 

provisions for smooth and complete execution of work, however in case of any 

omission in the tender/ contract document, latest correction slips of General 

Conditions of Contract for CPWD Works will be the reference manual but not 

in supersession to aforesaid conditions.  

  

Contractor should depute a qualified supervisor dedicated for this work, who will 

monitor and coordinate work from contractor’s side and interact with the IIITD 

Engineers, responsible for supervision of work, on regular basis.  

Contractor will take due permission for entry of all his workers in IIITD. No 

unauthorized person will be allowed to work inside. During execution of work, 

Engineer may make minor changes in the scope of work as per site conditions or 

other reasons. Contractor will have no extra claim in his rates for the same.  

 

All are supposed to use identified utilities of the Institute only.  
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AGREEMENT  

AN AGREEMENT is made this ------------------------------------------------------BETWEEN the  

Indraprastha Institute of Information Technology. A State University established by Govt  

Of NCT of Delhi ,and with its registered office at IIITD Campus , Okhla Phase III , New 

Delhi 110020, which expression shall include its successor, unless repugnant to or 

Excluded by the contract here of and assignees of and represented by its Registrar, IIITD 

the first party (hereinafter called the Authority) and by its sole 

proprietor/partners/Director.of M/s ---------------  

------------------------and having registered office at --------------------- (which expression shall 

be including his / its successor's heirs, executors, representative and or assignees of the 

second party (hereinafter called the contractor}.  

WHEREAS the Authority has, under tender Notification No. --------------------------------------  

 
  

    .  

WHEREAS the contractor has submitted tender for carrying out the work as above as per 

the tender document page ---- to ----- and has represented that in conformity with his  

/ its obligation contained in the tender as modified by the correction slips and corrigendum 

contained he / it shall carryout the same truly, faithfully and honestly.  

  

THE SAME has been accepted by both the parties on the terms and conditions, corrections, 

corrigendum contained in the tender as modified as well as the letter of acceptance Issued 

party No.1 annexed here to as.  

  

The same shall be binding on both the parties.  

  

IN WITNESS WHEREOF, the parties have signed the deed of agreement on the date, 

month and year referred to above.  

  

 Date:    

At New Delhi.  

  

  Signed by    

  

Party  

No.1  

Party  

No.2  

WITNESS  

1.    Party No.1  

2.   Party No.2  
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SPECIAL TERMS AND CONDITIONS  

  

1. Makes of various paints to be used by contractor will be according to the list of 

approved makes given. No other makes will be used by the contractor.  

  

2. Contractor will first submit the shade cards of relevant make of paint to IIITD for 

approval of colour before procuring the paint in bulk.  

  

3. No mixing will be allowed with stainer to achieve a particular colour. Contractor 

will procure direct colour paint of approved shade and apply directly.  

  

4. Contractor will thoroughly clean all paint marks left here and there due to spilling 

and splashes of paint at no extra cost.  

  

5. Contractor’s job will also include removing of all malba and debris arising in the 

process of painting including washing of floor to remove stains of paint, at no extra 

cost.  

  

6. No extra measurement factor will be applied for measurement of paint done on sand 

faced and rough cast plaster. Contractor will be paid on the basis of plain elevational 

area. Contractor, if he so desires can visit the site and see the actual surfaces of 

walls before quoting.  

  

7. Contractor will arrange proper ladders, and jhoolas (for painting at higher levels) at 

his own cost and will take all safety measures like safety belts, extra labour to hold 

ladders/Jhoolas etc. If it is observed that work is proceeding without adequate safety 

precautions, work may be stopped by engineer in charge and in such cases, 

contractor will be solely responsible for delay and its consequences thereof. The 

Contractor shall indemnify the IIITD in case of any damage loss or claims raised 

by any individual /Contractors on the works.  

  

8. Contractor shall provide manufacturer’s certificate for the material supplied at site 

and contractor shall bring 75% of theoretical quantity of required painting material 

before start of work.  

  

9. The Contractors and his staff shall follow all the prevalent Covid Appropriate 

Behavior and laws of the land including the Environmental regulations enforced 

from time to time without any financial implication whatsoever on any side other 

than extension of time as decided by the Competent Authority.  
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TECHNICAL SPECIFICATIONS  

  

1. For external paint, Contractor will thoroughly clean and wash the existing cement 

painted wall surfaces before starting paint at no extra cost. Contractor’s quoted rates 

will include scrapping the loose paint and cleaning the entire surface with wire 

brush/sandpaper/broom .  

  

2. Minor repairs (like repairing broken edges of walls, filling depressions etc.) with 

POP/wall care putty) will be carried out by contractor before starting painting work, 

at no extra cost. Same will be accounted for in his quoted rates.  

  

3. Detailed technical specification for painting work with respect to materials & 

workmanship and mode of measurements will be as per IS codes and CPWD 

specifications, unless mentioned otherwise.  

  

4. Thinner if required, may be added (not more than 10 %) in enamel paint with the 

prior permission of Engineer in Charge.  

  

5. There should be proper time gaps (at least 4 hours) between two coats of paint to 

ensure drying of first coat of paint.  

  

6. The approved quality, make & shade of paint shall be maintained by the Contractor 

throughout the work. The covering capacity ratio with respect to quantity of paint 

should be strictly adhered to by the Contractor as per specification. For any lapse / 

deficiency in this regard, a suitable deduction shall be made from the contractor’s 

bill.  

  

7. All painting material to be used should be of Premium/first quality.  

  

 SAFETY CONDTION  

 

The buildings are high rise buildings and all required cradles etc. as required for 

the works shall be provided by the Contractor and No extra shall be paid on account 

of the same . The Contractor shall be wholly responsible for the safety of their 

workers and shall make all necessary arrangements viz. safety belts, ropes, net etc. 

as required to ensure the same. Necessary Insurance cover and other safeguards 

shall be the responsibility of the Contractor. He shall indemnify the owners against 

any claims on such account and that the same shall entirely be the responsibility 

of contractor/s.  
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NON-BLACK LISTING DECLARATION  

  

  

FORMAT OF UNDERTAKING, TO BE FURNISHED ON COMPANY LETTER 

HEAD WITH REGARD TO BLACKLISTING/ NON- DEBARMENT, BY 

ORGANISATION  

  

UNDERTAKING REGARDING BLACKLISTING / NON – DEBARMENT  

  

To, Registrar  

IIITD Campus  

Okhla Phase-III,  

New Delhi- 

110020  

  

We hereby confirm and declare that we, M/s --------------------------------------------, is not 

blacklisted/ De-registered/ debarred by any Government department/ Public Sector 

Undertaking/ Private Sector/ or any other agency for which we have Executed/ 

Undertaken the works/ Services during the last 5 years.  

  

  

Signature of  

Contractor With stamp  
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Bill of Quantities  

 

S.no. Items Unit Qty Rate Amount 

1 

Finishing walls with Premium Acrylic Smooth exterior 

paint with Silicone additives of required shade 
      

Old work (Two or more coats applied @ 1.43 ltr/ 10 sqm) Sqm 12,227   

Make:Berger/ICI/Asian/Nerolac       

          

2 

Providing and applying white cement based putty of 

average thickness 1 mm, of approved brand and 

manufacturer, over the plastered wall surface to prepare 

the surface even and smooth complete. 

Sqm 1,826   

Make:JK/Birla white/Saint gobain       

          

3 

Providing and applying Water proof white cement based 

putty of average thickness 1 mm, of approved brand and 

manufacturer, over the plastered wall surface to prepare 

the surface even and smooth complete. 

Sqm 238   

Make:JK/Birla white/Saint gobain       

          

4 

Applying priming coats with primer of approved brand 

and manufacture, having low VOC (Volatile Organic 

Compound ) content 

      

With ready mixed red oxide zinc chromatic on steel / iron 

works having VOC content less than 250 grams/ litre 
Sqm 180   

          

5 

Painting with synthetic enamel paint of approved brand 

and manufacture of required colour to give an even shade 
      

One or more coats on old work Sqm 220   

Make:Berger/ICI/Asian/Nerolac       

          

6 

Painting with synthetic enamel paint of approved brand 

and manufacture of required colour to give an even shade 
      

Two or more coats on new work over an under coat of 

suitable shade with ordinary paint of approved brand and 

manufacture. 

Sqm 180   

Make:Berger/ICI/Asian/Nerolac       

          

7 

Removing dry or oil bound distemper or water proofing 

cement paint or external paint and the like by scrapping, 

sand papering and preparing the surface smooth 

including necessary repairs to scratches etc. complete. 

Sqm 1,826   

          

8 
Finishing walls with Premium Acrylic Smooth exterior 

paint with Silicone additives of required shade 
      



 
Indraprastha Institute of Information Technology, Delhi  

 

  

  36  

New work (Two or more coats applied @ 1.43 ltr/10 sqm 

over and including priming coat of exterior primer 

applied @ 0.90 kg/10 sqm) 

Sqm 1,826   

Make:Berger/ICI/Asian/Nerolac       

          

9 

Repair to plaster of thickness 12mm to 20 mm in patches 

of area 2.5 sqm and under, including cutting the patch in 

proper shape, raking out joints and preparing plastering 

the wall surface with white cement-based polymer 

modified self-curing mortar, including disposal of 

rubbish, all complete as per the direction of Engineer-In- 

Charge. 

Sqm 582   

With cement mortar 1:4 (1 cement : 4 fine sand)       

          

10 

Providing and fixing double scaffolding system (cup 

lock type) on the exterior side, up to eleven storeys height 

made with 40 mm dia M.S. tube1.5 m centre to centre, 

horizontal & vertical tubes joining with cup & lock 

system with M.S. tubes, M.S. tube challies, M.S. clamps 

and M.S. staircase system in the scaffolding for working 

platform etc. and maintaining it in a serviceable 

condition for the required duration as approved and 

removing it there after .The scaffolding system shall be 

stiffened with bracings, runners, connection with the 

building etc wherever required for inspection of work at 

required locations with essential safety features for the 

workmen etc. complete as per directions and approval of 

Engineering-charge. The elevational area of the 

scaffolding shall be measured for payment purpose. The 

payment will be made once irrespective of duration of 

scaffolding.  

Sqm 1747.3   

  TOTAL AMOUNT         

  GST        

  TOTAL AMOUNT WITH GST        

 

      Note: All rate to be inclusive cost of Transportation, Labour, Materials etc. as required for satisfactory completion 

of work. 


