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Indraprastha Institute of Information Technology, New Delhi (IIIT-Delhi) 

 

DATED: 14.08.2024 

 

TENDER NOTICE 

 

1. Last Date & Time of issue of tender documents from 14.08.2024 

 

2. Last Date & Time of receipt of tender 04.09.2024 upto 3.00 p.m. 

 

CE, IIIT-Delhi, Okhla, New Delhi-110020 on behalf of Registrar, IIIT-Delhi invites sealed item rate 

tenders from eligible contractors for Stage Lighting in 500-seater solution works. 

 

Name of work Tender for Stage Lighting in 500-seater Class room of 

Lecture Hall Complex at Indraprastha Institute of 

Information Technology (IIIT-Delhi) Campus, Okhla 

Phase-III, New Delhi 

Tender No 11/2024 

Date of Start and downloading the tender 

(Tender document available from 

www.iiitd.ac.in) 

14.08.2024 

Estimated Cost Rs 18.50 Lacs 

Location: 1st  floor of Lecture Hall Complex Block  

Earnest Money Rs. 37,000/-(Rupees Thirty Seven thousand only) is to be 

submitted with tender document as earnest money. The 

above payment shall be made in the shape of deposit at 

pay order/demand draft of a scheduled bank issued in 

favour of IIIT Delhi Collection payable at New Delhi. 

Performance Guarantee To be submitted by L1 bidder The bidder whose bid is 

accepted will be required to furnish Performance 

Guarantee of 3% (Three percent) of the accepted tendered 

amount in addition to other deposits mentioned elsewhere 

in the contract for his proper performance of the contract. 

This guarantee shall be in the form of DD / FDR in favour 

of IIIT Delhi Collections payable at New Delhi-110020. 

Bank Guarantee of any scheduled bank drawn in favour 

of 

IIIT-Delhi. 

Security Deposit 2.5% of Tendered Value (SD will be released after 

successful completion of the Defects Liability Period) 

Tender Fee Tender documents can be downloaded from IIITD website 

(www.iiitd.ac.in) and submitted with non refundable DD 

of Rs. 1180/- in favour of IIIT Delhi Collection as cost of 

tender. 

Rs.1000/- + 18% GST /-= Rs.1180/- (Rupees One 

Thousand One hundred Eighty only) in the form of a 

demand draft/ pay order in favor of IIIT-Delhi 

Collections which is non-refundable. NEFT Transfer 

http://www.iiitd.ac.in/
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 A/c details are as under: Bank - HDFC Bank LTD , 

Okhla Industrial Area Phase –III New Delhi 110020 

Beneficiary’s Name - IIIT Delhi Collections 

Account No - 20741110000035 I 

FSC code- HDFC0002074 

In case of on-line payment of Tender Fees - UTR No. (For 

Tender Fee) 

Time Allowed 1.5 Month ( as per agreed schedule ) 

Last Date of Submission of Tender 

Date & Time 

On 4th  Sept 2024 upto 1500 Hrs in the office of Registrar, 

Indraprastha Institute of Information Technology Delhi, 

at Okhla Phase –III New Delhi- 

110020 

Date & Time of Opening of Tender 

Documents 
On 4th  Sept 2024 at 1530 Hrs in the office of 

Indraprastha Institute of Information Technology 

Delhi, at Okhla Phase –III New Delhi-110020 

Address for communication & 

submission of tender documents and 

opening of technical bid 

Registrar, IIIT-DELHI, Okhla Industrial Area, Phase III, 

New Delhi 110020 

Clarification/Queries, if any, can be 

addressed to 

email ID: admin-project@iiitd.ac.in phone no- 

01126907563/564/565, 011-71985363 

Works to be completed in coordination with the main Civil & MEP Interior works contractor. No extra for 

non-availability of fronts or coordination with main agency shall be payable on account of the same. 

 

1) The tenders shall be placed in sealed envelopes with a name of work and due date written on the 

envelope and addressed to the CE, IIITD. Complete tender documents shall be submitted by the 

approved contractors in two envelopes. 1st envelope shall contain the earnest money in the shape of 

Demand Draft / Pay Order of a scheduled Bank requisite shape as per condition & eligibility criteria 

and cost of tender as stated above in case of the downloaded version. 

 

2) The eligible contractors who have carried out similar works in IIIT-D/Govt Deptts/PSU/Reputed Pvt 

sector /MNCs are to submit the experience certificates for the works and registration certificates with 

Govt. Depts. if any. The said certificates along with the EMD be enclosed in Envelope-1. 

 

3) Experience of having successfully completed similar works during last seven years ending on the 31st 

July 2024. The Similar works shall mean works of SITC of Stage Lighting solution works . The 

value of executed works shall be brought to current costing level by enhancing the actual value of 

work at simple rate of 7% per annum calculated from date of completion to last date of receipt of 

tenders. 

Three similar works not less than 40% of est.cost Rs 7.40 lacs each Or 

Two similar works not less than 60% of est cost Rs 11.10 lacs each Or 

One similar work not less than 80% of est cost Rs 14.80 lacs each 

 

4) One completed works of any nature either part of 3) or separate one costing not less than 40% of 

estimated cost ie Rs 7.40 lacs with some Central/State/Autonomous/Central PSU/State PSU/local 

authority formed under any Act published in Central/State Gazette. 

 

5) The applications not supported with requisite experience certificates, GST registration certificate, s 

no. and ITCC in Envelope-1 shall not be entertained 

mailto:admin-project@iiitd.ac.in
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6) Average Annual Turnover over SITC of Stage Lighting solution should be at least Rs 37 lacs during 

immediate last 3 consecutive financial years ending 31st Mar 2024. 

 

7) Should not have incurred any loss in the more than two years in the last five years ending 31st Mar 

2024. 

 

8) Solvency certificate for Rs. 7.40 lacs from any nationalized /scheduled bank. The applicant shall 

submit the solvency certificate, not older than six months prior to 31st  July 2024, issued by any 

scheduled bank, in original. 

 

9) Performance certificates must be submitted by the vendors for the works. 

 

10) Company should not have been barred / blacklisted for taking up similar work in any organization- A 

certification to this effect on the letter head of the bidder. 

 

11) The 2nd envelope shall contain the financial bids including Priced Schedule of Quantities, Form of 

Tender, Conditions of Tender, Articles of Agreement, Brief Specifications, Condition of contract, 

Drawings all duly signed by the authorized signatory of the firms. 

 

All these envelopes are to be put in a single envelope duly super-scribed the name of work, and 

addressed to CE, (IIITD) and with their address. In case the tenderer does not fulfill the laid down 

eligibility criteria or fails to deposit the earnest money in prescribed form, financial bid shall not be 

opened. 

 

Tenderers shall seal the tender affix their initials and put stamp on each and every page of tender 

document before submission. The tender of the contractor, who submits in-complete tender document 

or submits more than one tender for one work, shall not be considered at all. 

Tenders will be received by the CE up to 3.00 P.M on 04.09.2024 and will be opened by him or his 

authorized representative in the office of Registrar, IIITD on the same day at 3.30 P.M. 

 

First the Technical Bids will be opened and screened. The bids shall be examined whether the EMD is 

in order and the bidder meets the minimum eligibility criteria specified above. Those bidders whose 

EMD is in order, meets the minimum eligibility criteria, has submitted all the required documents and 

meet the technical requirements shall be considered for opening of financial bid. Conditional tenders 

would not be accepted. Financial bids in respect of contractors who do not fulfill above criterion shall not 

be opened. 

 

12) No Xerox / certified copies of tenders shall be accepted, if submitted these tenders shall be rejected. 

CE 
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CONDITIONS 

1. The time allowed for carrying out the construction work will be 45 days from the 3rd day after the date of 

written orders to commence the work. 

 

2. The site for the work is available. A tenderer shall be deemed to have full knowledge of the site whether or 

not an inspection has been undertaken by the tenderer and no revision in the amount quoted in the tender 

shall be permitted on account of not having inspected the site or any misunderstanding thereto. The tenderer 

shall be responsible for arranging and maintaining cost all materials, tools & plants, water, electricity, 

access, facilities for workers and all other services required for executing the work unless otherwise 

specifically provided for in this document and/or the agreement and/or any other letter, circular, notification 

issued or document released by IIITD. No extra for lack of knowledge of site shall be paid. 

 

3. During execution of works, because of some unforeseen circumstances to enable him to complete the work 

as per terms of the contract, shall not relieve the contractor from any liability or obligations under the contract 

and he shall be responsible for the acts, defaults and neglects of any sub- contractor, his agents or workmen 

as fully as if they were the acts, defaults or neglects of the contractor, his agents or workmen. 

 

4. The Contractor shall be required to deposit an amount equal to 3% of the tendered value of the work as 

performance guarantee in the form of an irrevocable bank guarantee bond of any scheduled bank or State 

Bank of India in accordance with the form prescribed or in the form of fixed deposit receipt etc. within 15 

days of the issue of letter of acceptance. The performance guarantee shall have the validity up to 31.3.2024. 

 

5. Tenderers are advised to inspect and examine the site and its surrounding at their own cost and satisfy 

themselves before submitting their tenders as to the nature of the ground and sub-soil (so far as is 

practicable), the form and nature of the site, means of access to the site, the accommodation they may 

require and in general shall themselves obtain all necessary information as to risk, contingencies and other 

circumstances which may influence or affect their tender. A tenderer shall be deemed to have full 

knowledge of the site whether he inspects it or not and no extra charges consequent on any 

misunderstanding or otherwise shall be allowed. The tenderer shall be responsible for arranging and 

maintaining at own cost all materials, tools and plants, water, electricity, access, facilities for workers and 

all other services required for executing the work unless otherwise specifically provided for in the contact 

documents. Submission of a tender by a tenderer implies that he has read this notice and all other contract 

documents and has made himself aware of the scope and specification of the work to be done, local condition 

and other factors having a bearing on the execution of the work. 

 

6. The Accepting Authority (IIITD) does not bind himself to accept the lowest or any other tender and reserves 

to him/herself the authority to reject in whole or part, any or all of the tenders received without the 

assignment of any reason. All tenders in which any of the prescribed conditions are not fulfilled or for any 

condition including that of conditional rebate is put forth by the tenderer shall be summarily rejected. 

 

7. Canvassing, whether directly or indirectly, in connection with tenders is strictly prohibited and the tenders 

submitted by the contractor who resort to canvassing will be liable to rejection. 

 

8. The Accepting Authority reserves to himself the right of accepting the whole or any part of the tender and 

the tender shall be bound to perform the same at the rates quoted. 



Page | 7  

9. Tenders shall remain open for acceptance for a period of 60 days from the date of opening of the tenders. If 

any tenderer withdraws his tender before the said period for issue of letter of acceptance, whichever is earlier 

or makes any modification in the terms and condition of the tender which are not acceptable to the IIITD, 

then IIITD shall, with out prejudice to any other right or remedy, be at liberty to forfeit 50% of the said 

earnest money absolutely besides black listing of the tenderer. 

 

10. The notice-inviting tender shall form a part of the contract document. The successful tenderer/contractor 

shall, sign the necessary contract documents consisting of the notice inviting tender, all the documents 

including additional conditions, specification and drawings, if any forming the tender as issued at the time of 

invitation of tender and acceptance thereof with any correspondence leading thereto within the time 

specified in the letter communicating the acceptance of the tender. In case of delay, the earnest money may 

be forfeited and the tender cancelled or the contract enforced as per the terms of the tender and the 

invitation to tender and the tenderer shall thus be bound by the condition of contract even though the formal 

agreement has not been executed and signed within the specified time by the tenderer. 

 

11. The work shall be carried out as per general of conditions of contract for central PWD works 7/8 (Tender 

Contract) and form part of the agreement/document. 

 

12. Contract is liable to be terminated by the IIITD without payment of any compensation, if subsequent to the 

acceptance of tender the contractor is black-listed by, or enters into partnership of employs any black listed 

contractor of the IIITD or any other department, or Govt. or its, undertakings. 

 

13. Cost of Bidding 

13.1 The bidder shall bear all costs associated with the preparation and submission of his Bid, and the 

Employer will in no case be responsible and liable for those costs. 

 

14. Clarification of Bidding Documents 

14.1 A prospective bidder requiring any clarification of the bidding documents may notify the 

Employer in writing/mail at the Employer's address indicated in the invitation to bid not later than 

3 days before the Date of Submission of Tenders. 

Email- admin-project@iiitd.ac.in phone- 01126907563/64/65 

15. Currencies of Bid and Payment 

15.1 The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. All payments 

will be invariably made in Indian Currency (Indian Rupees.) 

 

16. PROTECTION OF ENVIRONMENT AND OTHER LAWS: 

The contractor shall take all reasonable steps to protect the environment on and off the Site and to avoid 

damage or nuisance to persons or to property of the public or others resulting from pollution, noise or other 

causes arising as a consequence of his methods of operation. 

During continuance of the contract, the contractor and his sub-contractors shall abide at all times by all 

existing enactments on environmental protection and other local Acts/ Laws/ rules made there under, 

regulations, notifications and bye-laws of local authorities or any other law, bye-laws, regulations that may 

be passed or notification that may be issued in this respect in future by the State/ Local authority. 

For and on behalf of the 

REGISTRAR 

Indraprastha Institute of Information Technology, New Delhi 

mailto:admin-project@iiitd.ac.in
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TENDER 

 

I/We have read and examined and understood the notice inviting tender, schedule, A, B, C, D, E & F, 

Specifications applicable, drawings & Designs, General Rules and Directions, Conditions of Contract, clauses of 

contract, special conditions, Schedule of Rate & other documents and Rules referred to in the conditions of 

contract and all other contents in the tender document for the work. 

 

I / We hereby tender for the execution of the work specified for the IIITD within the time specified in Schedule ' F 

', viz., schedule of quantities and in accordance in all respects with the specifications, designs, drawings and 

instructions in writing referred to in Rule - 1 of General Rules and Directions and in Clause 11 of the Conditions of 

contract and with such materials as are provided for, by, and in respect in accordance with, such conditions so far 

as applicable. 

We agree to keep the tender open for sixty (60) days from the due date of its opening and not to make any 

modifications in its terms and condition. 

A sum of Rs…………… Rupees (… ..................................................................................................... ) 

 

has been deposited in demand draft of a scheduled bank issued by a scheduled bank as earnest money. If I / we, 

fail to furnish the prescribed performance guarantee within prescribed period, l / we agree that the said Director, 

IIITD or his successors in office shall without prejudice to any other right or remedy, be at liberty to forfeit the 

said earnest money absolutely. Further, if l / we fail to commence work as specified, I 

/ we agree that Director, IIITD or his successors in office shall without prejudice to any other right or remedy 

available in law, be at liberty to forfeit the said earnest money and the performance guarantee absolutely, 

otherwise the said earnest money shall be retained by him towards security deposit to execute all the works referred 

to in the tender documents upon the terms and conditions contained or referred to therein and to carry out such 

deviations as may be ordered, up to maximum of the percentage mentioned in Schedule ' F' and those in excess of 

that limit at the rates to be determined in accordance with the provision contained in Clause 12.2 and 12.3 of the 

tender form. Further, I / We agree that in case of forfeiture of earnest money or both Earnest Money & 

Performance Guarantee as aforesaid, I / We shall be debarred for participation in the re-tendering process of the 

work. 

 

I / We hereby declare that I / we shall treat the tender documents drawings and other records connected with the 

work as secret / confidential documents and shall no communicate information / derived there from to any person 

other than a person to whom I / we am / are authorized to communicate the same or use the information in any 

manner prejudicial to the safety of the State. 

Dated. . . . . . . . . . . . . . . . . . . . . . . . . . . . . ... 

 

Witness: Signatures of Contractor 

 

Address: Postal Address 

 

 

Occupation: 
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LETTER OF SUBMISSION 

 

The CE 

Indraprastha Institute of Information Technology, Delhi 

Okhla Phase-III 

(Behind Govind Puri Metro Station) 

New Delhi-110020. 

 

I/We, the undersigned, have read and examined in detail, the specifications and all bidding documents and hereby 

declare that: 

 

Price and Validity 

1. All the rates quoted in our proposal are in accordance with the terms and conditions as specified in the bid 

document. All the prices and other terms and conditions of this proposal are valid for a period of 60 calendar days 

from the date of opening of bid. 

2. We do hereby confirm that our bid prices include all taxes/levies/GST indicated separately. 

3. We hereby declare that if any tax law is altered, we shall pay the same. 

4. The quoted rates are inclusive of ESI , PF and Green Tax no extra on such heads would be payable on such account. 

 

Earnest Money 

We have enclosed EMD in the form of demand draft no…………………., dated… ........................... favoring IIIT, 

Delhi payable at New Delhi issued / drawn on ................................. Bank for Rs. /- (Rupees    

Thousand only), as desired. 

Deviations 

We declare that all the works shall be performed strictly in accordance with the technical specifications and other 

tender conditions with no deviations. 

 

Qualifying Data 

We confirm that all information/data have been submitted as required in tender document. 

We hereby declare that our proposal is made in good faith, without collusion for fraud and the information contained 

in the proposal is true and correct to the best of our knowledge and belief. I/We agree that in case any information 

is found to be incorrect the tender is liable to be rejected at any point of tendering process. 

Bid submitted by us is properly sealed and prepared so as to prevent any subsequent alteration and replacement. 

We understand that you are not bound to accept the lowest or any bid you may receive. 

 

 

 

Thanking you, 

Yours faithfully, 

(Signature and seal of Tenderer with name, designation and contact no.) 
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ACCEPTANCE 

 

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by me for and 

on behalf of Registrar, IIITD for a sum of 

 

Rs. (Rupees ) 

The documents referred to below shall form part of this contract Agreement:- 

 NIT 

 Performa for Agreement 

 Additional conditions. 

 Special conditions 

 Schedule of Quantities & 

 Drawings 

 General conditions of contract for CPWD Works-2023 with up-to-date correction slip 

 

 

 

For & on behalf of Registrar 

 

IIIT 

 

Signature. …………………… 

Dated..................... 

Designation.......................... 
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SCHEDULES 

 

SCHEDULE 'A' 

Schedule of quantities (Enclosed)  :  Enclosed 

 

SCHEDULE 'B' 

Schedule of materials to be issued to the contractor NIL 

 

SCHEDULE 'C' 

Tools and plants to be hired to the contractor NIL 

 

SCHEDULE 'D' 

Extra schedule for specific requirements/documents for the work, if any, NIL 

 

SCHEDULE 'E' 

Schedule of component of Cement, Steel, other materials, Labour NIL 

etc. for price escalation. 

 

CLAUSE 10 CC 

Component of Cement - expressed as percent of total value work, N / A 

Component of Steel-expressed as percent of total work. N / A 

Component of civil (except cement & steel) / Electrical construction 

Materials-expressed as percent of total value of work.  N / A 

Component of labour-expressed as per cent of total value of work. N / A 

Component of P.O.L. - expressed as percent of total value work. N / A 

SCHEDULE 'F' 

Reference to General Conditions of contract. 
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Name of Work: Tender for Stage Lighting in 500-seater Class room of Lecture Hall Complex at 

Indraprastha Institute of Information Technology (IIIT-Delhi) Campus, Okhla Phase-III, New 

Delhi-110020 

Estimated cost of work: Rs.18.50 lacs 

 

i. Earnest money: Rs. 37,000/- 

 

ii. Performance Guarantee- The contractor, for due and faithful performance of the Contract, shall obtain 

and submit to the Owner such security of 3% of the Contract Value within 7 days after the receipt of the 

Letter of Acceptance, in the form of BG Performa from a scheduled Bank /FD providing such security 

shall be subject to the approval of the Owner. The cost of complying with the requirement of this Clause 

shall be borne by the Contractor. 

 

Period of Validity of performance Bond 

The performance bond shall be valid as at Conditions Cl 4 and till the Contractor has executed and 

completed the Works in accordance with the Contract. This security shall be returned to the contractor 

within 14 days of the issue of the said Completion Certificate. 

 

Claim under Performance Security 

Prior to making a claim under the performance security the Owner shall, in every case, notify the 

Contractor stating the nature of the default in respect of which the claim is to be made. 

 

Security Deposit / Retention money shall be Two and half percent (2.5%) of the value of executed works 

and will be deducted from each and every payment made to the contractor against running account bill 

submitted for the work done at site. 

 

iii. Defect Liability period 12 months from date of completion. 

 

iv. Liquidated damages - In case of delay on account of reasons attributable to the Contractor Liquidated 

Damages shall be levied .The amount of Liquidated Damages payable by the Contractor to the Employer 

would be 0.25% of the value of order for each calendar day of delay subject to a maximum of 5% of the 

value of order after which Employer reserves the right to terminate the contract without prejudice to the 

rights of the Employer. 

 

General Rules & Direction: 

 

 Officer inviting tender: Registrar (IIITD) 

 

2(v) 
Definitions 

Engineer-in-Charge 

 

CE 

2(viii) Accepting Authority DIRECTOR, IIITD 

2(x) Percentage on cost of materials and 

labour to cover all overheads and profits. 15% 

2(xi) Standard Schedule of Rates DSR-Latest 

2(xii) Department IIIT-D 

 

9(ii) Standard CPWD contract Form CPWD form 8 -2020 with up 
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to date correction slips. 

Clause 1 

 

(i) Time allowed for submission of Performance 

Guarantee From the date of issue of letter of acceptance 7 days 

 

(ii) Maximum allowable extension beyond the period 7days 

(Provided in (I) above 

 

Clause 2 

 

Authority for fixing compensation under clause 2. Director, IIITD 

 

Clause 2A 

 

Whether clause 2A shall applicable No 

 

Clause 5 

 

Number of days from the date of issue of letter 

Acceptance for reckoning date of start 3 days 

 

Time allowed for construction 45 days 

 

Clause 6, 6A 

 

Clause applicable - (6 or 6A) Clause 6A 

 

Clause 7 

 

Gross work to be done together with net payment Rs 10 Lakhs. 

/adjustment or advance for material collected, if any 

since the last such payment for being eligible to interim 

payment. 

 

Clause 10A 

 

List of testing equipment to be provided by the As required 

contractor at site lab. 

 

Clause 10 B (ii) 

 

Whether Clauses 10B (ii) (iv) shall be applicable Yes 

------do---------10B(iii) -------------- No 

 

Clause 10CA Escalation Not Applicable 

Clause 10CC Escalation Not Applicable 

Clause 11 
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Specification to be followed for execution of work CPWD Specifications 2007, 

Part I & II with Up-to-date correction slips 

 

Clause 12 

 

Deviation limit beyond which clauses 12.2 & 12.3 shall 

Apply for building work 100% 

 

Clause 16 

 

Competent Authority for deciding reduced rates. Director, IIITD 

 

Clause 17 

 

Contractor liable for Damages defects during Applicable 

maintenance period 

 

Clause 18 

 

List of mandatory machinery, tools & plants to be As per the site requirement. 

deployed by the contractor at site 

 

Clause 36(i) 

 

Requirement of Technical Representative (s) As per requirement. 

 

Clause 25 

Arbitration Clause As per special conditions 
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SPECIAL CONDITIONS 

 

1. In the event of the tender being submitted by a firm, it must be signed by a person duly authorized through 

a power of attorney issued by all the partners and a certified copy of the power of attorney should be 

enclosed with the forwarding letter or separately by each member thereof, or in the event of the absence of 

any partner, it must be signed on his behalf by a person holding a power of attorney authorizing him to do 

so and such power of attorney shall be produced with the tender and it must disclose that the firm is 

registered under  the Indian partnership Act. 

Each and every signature given shall be separately witnessed. A Contractor or a contractor who himself / 

themselves has/have tendered or who may tender for the work shall not witness the tender of another person 

for the same work. Failure to observe this condition would render tenders of the contractors tendering as 

well as witnessing the tenders liable for summary rejection. 

 

2. The conditions for item rate tender only will be applicable as given in general conditions of contract for 

central PWD works 2020. As mentioned there in also, in event no rate has been quoted for any items 

leaving space bolts in figure (s), word(s) and amount blank, it will be presumed that the contractor has 

included the cost of this/these item(s) in other item(s) and rate for such items will be considered as zero and 

work will be required to be executed accordingly. 

 

3. Rates quoted as percentage below/above in the tender will be summarily rejected. 

 

4. It must be understood that the work has to be completed as per the time provided in the contract and as 

such time is the essence of the contract. 

 

5. The quantities furnished in the bills of quantities are only probable quantities liable to alternation by 

omission, deduction or addition, and it would be clearly understood that the contract is not a lump sum 

contract and the IIITD do not, in any way, assure the tenderer or guarantee that the said probable quantities 

are correct or that the work would correspond thereto. Payments will be regulated on the actual quantities 

of work authorized, done and measured at the accepted rates. No claims due to any change in quantities (+ 

or -) will be entertained. The drawings, forming parts of complementary installations work specifications 

and the bills of quantities, of the contract, are explanatory of and are to one another, representing together 

the works / to be carried out. If neither the drawings nor the specifications nor the accepted bills of 

quantities include any part/parts the intention to include which is nevertheless clearly inferred and which 

are obviously necessary for the proper completion of the works/ installations, all such parts shall be 

supplied and executed by the contractor at no extra charge. Anything contained in one or another of (a) the 

drawings, (b) the specifications and (c) the accepted bills of quantities and not found in the others will be 

equally binding as if it were contained in each of them. 

 

6. No alterations, which are made by the tenderer in the drawings, specifications, conditions or probable 

quantities accompanying this notice will be recognized and if any such alterations are made the tender, 

will be invalid. Conditional tenders will however be liable for rejection. 

 

7. The tenderer must obtain for himself on his own responsibility and at his own expense all the information 

necessary, including risks, contingencies and other circumstances to enable him to make a proper tender 

and to enter into a contract with the IIITD. He must examine the drawings, specifications, conditions and 

so on and must inspect the site of work, examine the nature of the ground and the subsoil (so far as is 

practicable) and acquaint himself with local conditions, means of access to the work, storage facilities or 

areas for staff colony, the nature of the work, in fact all 
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matters pertaining thereto before he submits his tender. 

 

8. The tenderer shall also bear all expenses in connection with the preparation and submission of his tender 

and attendance for subsequent negotiations/clarifications. 

 

(I) Omission, neglect or failure on the part of the tenderer to obtain requisite and reliable information 

on any matter affecting his tender, the contract and the construction, completion, maintenance, 

(dismantling and disposal) of the work shall not relieve the tenderer whose tender is accepted 

from any liability in respect of the contract. 

(II) The tenderer whose tender is accepted shall not be entitled to make any claim for increase in the 

rates quoted and accepted excepting in pursuance of any specific provision in the contract. 

 

9. The Contractor, upon award of work, shall furnish the following details for the approval of the Engineer in 

charge: 

9.1. The names of manufacturers of specialized items such as patented water proofing systems 

/ materials, doors, flooring tiles, false ceilings, insulating materials, wind mill, cement, steel, 

glazing, and any other materials etc. which he proposes to use in the work. 

9.2. The makes and types of fittings, materials, subject to the makes and type stipulated in the 

specifications, which he proposes to use in the work. 

9.3. The details of licenses granted to him and/or to professional qualified and/or licensed technical 

personnel on his staff who will be engaged on the work (and submit, if called for, the licenses for 

inspection by the Officer in charge in consultation with Engineer in charge). 

9.4. Only approved agencies/ skilled workers shall be deployed to carry out requisite specialized items of 

work. The Officer/ Engineer in charge’s decision in consultation with Architect's/ in this regard 

shall be binding to all the parties concerned. 

 

10. The rates quoted in the bills of quantities shall unless specified otherwise will be for all heights, depths 

deemed to be for finished work in-situ/ item by item as provided for, and shall include cost for all necessary 

material and labours, all necessary tools and plants and machinery, sheds, marking out, clearing site, etc. and 

for all taxes, octroi, excise, VAT works contract and any other tax or duty levied by Government, Central 

or Local, or Local Authority, GST indicated separately ,if any as applicable. 

10.1. The rates shall be firm and not be subject to any variations in exchange rates, in taxes, duties etc. in 

railway freight and the like including labour conditions, etc. The rates are not subject to escalation. 

 

11. It will be the sole responsibility of the contractor to procure all the equipment’s/ materials and other materials 

required for the work. 

 

12. The IIITD further reserves the right to delete or reduce at any time, any section of the bills of quantities 

with out assigning any reasons whatsoever there for and no claim will be entertained in this regard. 

 

13. The tenderer whose tender is accepted is bound to execute formal agreement with the IIITD within one 

week of the date of intimation of award of work in accordance with the draft agreement which will include 

conditions of tender, form of tender (general conditions of contract for central PWD works 2010), Articles 

of Agreement, Bills of quantities, Conditions of contract, Special conditions if any, the drawings and 

specifications, but his liability under the contract shall commence from the date of written order to 

commence work whether the formal agreement is drawn or not. 
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14. The Contractor shall bear all expenses in connection with the execution of the said agreement including 

fees for stamping and registration of documents as required. 

 

15. The Security Deposit will bear no interest what so ever until the date of release. 

 

16. a) The contractor, upon award of work, shall submit a memorandum of procedure giving the outline of his 

general scheme, programme and time table, in the form of a chart that shall be scrutinized and approved 

(with modifications as necessary), which shall become the approved programme for execution. The 

approved programme shall be the basis for assessment of comparative progress under the relevant 

conditions of contract. 

(b). Over and above, the contractor has to supply programme chalked out showing important milestones to 

be achieved and the progress actually achieved compared with, the target of the same in the programme and 

shortfall, if any planned for being made up in the programme for next month. 

 

17. (a) The work in general shall conform to the CPWD Specifications 2007 with up to date correction slips & 

any other latest civil specification published by CPWD, New Delhi and the "Specifications for works". 

(b) In case items not covered by the general specifications referred above, reference shall be made to the 

appropriate I.S. Code. 

(c) Should there be any difference in the particular specifications of individual item of work and the 

description of item as given in the Schedule of quantity, the latter shall prevail, which will be as per the 

relevant drawing. 

(d) , In case of any work for which there is no specification in I.S. specifications or in the specifications 

forming part of tender documents or in case there is any variation, such work shall be carried out in all 

respects in accordance with the instructions to be issued by the Engineer in charge. 

 

18. On acceptance of the tender the Contractor shall in writing and at once inform the IIITD and the Architects 

the name of his accredited representative(s) who will be responsible to take instructions from the Architects 

/ Officer in Charge. 

The work of any part of it shall not be transferred, assigned or sublet without the   written consent of the 

IIITD. 

 

19. The Contractor shall be required to co-operate and work in co-ordination with and afford reasonable facilities 

for such other agencies / specialists / interior designers / consultants as may be employed by the Architects 

/ Project Management Consultant/ Officer in Charge on other works / sub-works in connection with the 

project/scheme of which this work forms a part. 

 

20. The Contractor shall get the necessary insurance done for their personal employed/ company insurance, 

third party insurance, marine insurance, all risk insurance or any other insurance as required. 

 

21. The Contractor is required to comply with all Acts of Government relating to labour, safety, environment 

and other Rules and Regulations made there under from time to time and to submit at the proper times all 

particulars and statements required to be furnished to the appropriate Authorities. 

 

22. Delay and extension of time 

If in the opinion of the Architect/PMC/Owner the Work is delayed: 
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a) By force majeure, or 

b) By reason of any exceptionally inclement weather, or 

c) By reason of proceedings taken or threatened by or dispute with adjoining or neighboring owners or public 

authorities arising otherwise than through the Contractor’s own default, or 

d) By the works or delays of other Contractor or tradesmen engaged or nominated by the Owner or the 

Architect/PMC and not referred to in the Schedule of Quantities and/or Specification, or 

e) By reason of Architect’s/PMC/Owner Instructions to delay work, or 

f) By reason of civil commotion, local combination of workmen or strike or lock-out affecting any of 

the building traders, or 

g) In consequence of the Contractor not having received in due time necessary Instructions from the 

Architect/PMC/Owner for which he shall have specifically applied in writing, 

Then the Architect/PMC/Owner shall make a fair and reasonable extension of time for completion of the 

Contract Work; in case of such strike or lock-out the Contractor shall, as soon as may be, give written 

notice thereof to the Architect/PMC/Owner, but the Contractor shall nevertheless constantly use his 

endeavors to prevent delay and shall do all that may reasonably be required to the satisfaction of the 

Architect to proceed with the work. 

 

23. Failure by Contractor to comply with Architect’s Instructions 

If the Contractor after receipt of written notice from the Architect requiring compliance fails 

within ten days to comply with such further drawings and/or Architect’s Instructions the Owner with 

the consent of the Architect may employ and pay other persons to execute any such work whatsoever that 

may be necessary to give effect thereto, and all costs incurred in connection therewith shall be recoverable 

from the Contractor. 

 

24. Termination or Abridgment of Contract by the Owner 

a) If the Contractor being an individual or a Firm commit any ‘Act or Insolvency’ or shall be adjudged 

an Insolvent or being an Incorporated Company or Society shall have an order for compulsory 

winding up made against it or pass an effective resolution for winding up voluntarily or subject to the 

supervision of the Court and of the Official Assignee of the Liquidator in such acts of insolvency or 

winding up shall be unable within seven days after notice to him requiring him to do so, to show to the 

reasonable satisfaction of the Architect that he is able to carry out and fulfill the Contract, and to give 

security therefore, if so required by the Architect, or 

b) If the Contractor (whether an individual, Firm, Incorporated Company or Society) shall suffer 

execution to be issued, or 

c) Shall suffer any payment under this Contract to be attached by or on behalf of any or the creditors of 

the Contractor, or 

d) Shall assign or sublet this Contract without the consent in writing of the Architect/PMC first obtained, 

or 

e) Shall charge or encumber this Contract or any payments due or which may become due to the 

Contractor there under, or 

f) If the Architect/PMC shall certify in writing to the Owner that the Contractor: 

g) Has abandoned the Contract, or 

ii) Has failed to commence the works, or has without any lawful excuse under these Conditions 

suspended the progress of the works for 14 days after receiving from the Architect/PMC/Owner written 

notice to proceed, or 

iii) Has failed to proceed with the works with such due diligence and failed to make such due progress 

as would enable the works to be completed within the time agreed upon, or 

iv) Has failed to remove materials from the site or to pull down and replace work for seven days after 

receiving from the Architect written notice the said materials or work were 
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condemned and rejected by the Architect under these conditions, or 

v) Has neglected or failed persistently to observe and perform all or any of the acts, matters or things 

by this Contract to be observed and performed by the Contractor for seven days after written notice 

shall have been given to the Contractor requiring the Contractor to observe or perform the same, or 

vi) Has to the detriment of good workmanship or in defiance of the Architect’s/PMC Instructions to 

the contrary sub-let any part of the Contract, 

 

25. Then and in any of the said cases the Owner with the written consent of the Architect/PMC may, 

notwithstanding any previous waiver, after giving seven days’ notice in writing to the Contractor, 

determine the Contract, but without hereby affecting the powers of the Architect or the obligations and 

liabilities of the Contract the whole of which shall continue in force as fully as if the Contract had not been 

so determined and as if the works subsequently executed had been executed by or on behalf of the 

Contractor. The costs of these works are therefore recoverable from the Contractor. And further, the 

Owner under instructions of the Architect, by his Agents or servants may enter upon and take possession 

of the works and all plants, tools, scaffolding, sheds, machinery, steam and other power utensils and 

materials lying upon the premises or the adjoining lands or roads, and use the same as his own property or 

may employ the same by means of his own servants and workmen in carrying on and completing the 

works or by employing any other Contractor or other person or persons to complete the Work, and the 

Contractor shall not in any way interrupt or do any act, matter or thing to prevent or hinder such other 

Contractor or other person or persons employed for completing and finishing or using the materials and 

plant for the Work. When the Work shall be completed or as soon thereafter as convenient the Architect 

shall give a notice in writing to the Contractor to remove his surplus materials and plant, and should the 

Contractor fail to do so within a period of 14 days after receipt thereof by him, Owner shall sell the same, 

and shall give credit to the Contractor for the amount realized. The Architect shall thereafter ascertain and 

certify in writing what (if anything) shall be due or payable to or by the Owner for the value of the said 

plant and materials so taken possession of by the Owner and the expense or loss which the Owner shall 

have been put to in procuring the works to be completed, and the amount, if any, owing to the Contractor and 

the amount which shall be so certified shall thereupon be paid by the Owner to the Contractor or by the 

Contractor to the Owner, as the case may be, and the certificate of the Architect shall be final and 

conclusive between the parties. 

 

26. If at any time after the commencement of the work the Owner shall for any reason whatsoever not require 

the whole thereof, as specified in the tender, to be carried out, but need to abridge the Contract, the Owner 

shall give notice in writing of the fact to the Contractor who shall have no claim to any payment or 

compensation which he might have derived from the execution of the work in full, but which he did not 

derive in consequence of the whole amount of the work not having been carried out. The Contractor shall 

in this case, however, be entitled to payment for the work already executed by him in accordance with the 

agreed rates. The Owner shall also take over all building materials as might have been ordered for the 

work, but orders for which cannot be canceled, if delivered within a reasonable time, and shall pay for them 

at cost price. The Contractor shall also be allowed to remove his tools and plants from the site. 

 

27. Termination of Contract by Contractor 

a) If payment of the amount payable by the Owner under Certificate of the Architect /PMC for beyond 

two months from date of issue of certificate due to reason not attributable to the contractor. 

b) The Owner commits any ‘Act of Insolvency’, or 

c) If the Owner (being an individual, or firm) shall be adjudged an Insolvent, or (being an 
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Incorporated Company or Society) shall have an order made against him or pass an effective 

resolution for winding up, either compulsorily or subject to the supervision of the Court or voluntarily, 

or if the Officials Assignee or the Owner shall repudiate the contract, or if the Official Assignee or the 

Liquidator in any such winding up shall be unable within fifteen days after notice to him requiring him 

so to do, to show to the reasonable satisfaction of the Contractor that he is able to carry out and fulfill 

the Contract and to make all payments due, and to become due there under and, if required by the 

Contractor, to give security of the same, or 

d) If the works be stopped for three months or more under a continuous spell under the order of the 

Architect /PMC or the Owner or by any injunction or other order of any Court of Law, 

 

28. Then and in any of the above said cases the Contractor shall be at liberty to determine the Contract by 

notice in writing to the Owner, through the Architect, and he shall be entitled to recover from the Owner 

payment for all works executed and cost of the material supplied and lying at site for the purpose of the 

Contract as on the said day of the termination. No other claim for idle labour , loss of overheads , profits 

shall be entertained nor shall any other claim on account of the delay in completion of the work 

/availability of site/ unwarranted conditions whatsoever shall be tenable, even if it is caused by 

circumstances beyond the Contractor’s control. 

 

29. Procedure for Settlement of Disputes 

 

30.1   Engineer’s Decision 

If a dispute of any kind whatsoever arises between IIIT-Delhi and the contractor in connection with, or 

arising out of , the contract or the execution of the works, whether during the execution of the works or after 

their completion and whether before or after any repudiation or other termination of the contract, including 

any dispute as to any opinion, instruction, determination, certificate or valuation of the engineer, the matter 

in dispute shall, in the first place, be referred in writing to the engineer, with a copy to all parties. Such 

reference shall be made within one (1) month of arising of any such dispute and state that it is made 

pursuant to this clause. No later than one (1) month after the day on which he received such reference the 

engineer shall give notice of his decision to IIIT-Delhi and the contractor. Such decision shall state that it 

is made pursuant to the reference under this clause. 

Unless the contract has already been repudiated or terminated, the contractor shall in every case, continue 

to proceed with the works with all due diligence and the contractor and IIIT-Delhi shall give effect 

forthwith to any / every such decision of the engineer unless and until the same shall be revised, as 

hereinafter provided, in an amicable settlement or an arbitral award. If either IIIT-Delhi or the contractor be 

dissatisfied with any decision of the engineer, or if the engineer fails to give notice of his decision on or 

before one (1) month after the day on which he received the reference, then either IIIT-Delhi or the 

contractor may within a further period of one (1) month from the day on which it / they receive(s) the 

notice of such decision, or on the day on which the said period of notice of / for decision expired, as the 

case may be, give notice to the other party, with copy for information to the engineer, of its / their 

intention to commence arbitration. Such notice shall establish the entitlement of the party giving the same 

to commence arbitration, as hereinafter provided, as to such dispute and no arbitration in respect thereof 

may be commenced unless such notice is given. If the engineer has given notice of his decision as to a 

matter in dispute to IIIT- Delhi and the contractor and no notification of intention to commence arbitration 

as to such dispute has been given by either IIIT-Delhi or the contractor as herein provided, the said decision 

shall become final and binding upon IIIT-Delhi and the contractor. 
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30.2. Amicable Settlement 

Where notice of intention to commence arbitration as to a dispute has been given in accordance with sub-

clause 22.1, arbitration of such dispute shall not be commenced unless an attempt has first been made by the 

parties to settle such dispute amicably. Provided that, unless the parties otherwise agree, arbitration may be 

commenced on or after one (1) month from the day on which notice of intention to commence arbitration 

of such dispute was given, whether or not any attempt at amicable settlement thereof has been made or 

result achieved. 

 

30.3. Arbitration 

Any dispute in respect of which: 

a) the decision, if any, of the engineer has not become final and binding pursuant to the first sub- clause 

above, 

b) amicable settlement has not been reached within the period stated in the second sub-clause above, 

shall be finally settled, unless otherwise specified in the contract, by arbitration to be held in New Delhi in 

English, under the provisions of the Arbitration and Conciliation Act 1996, including any statutory 

reenactment(s) / amendment(s) thereof and Rules made thereunder, by the arbitrator. The Director of the 

Institute shall appoint one person as the sole arbitrator. Either party shall be limited in the proceeding 

before such arbitrator to evidence or arguments put before the engineer for the purposes of obtaining the 

said decision pursuant to the first sub-clause herein. No such decision shall disqualify the engineer 

from being called as a witness and giving evidence before the arbitrator on any matter whatsoever 

relevant to the dispute. Arbitration proceedings shall not be commenced prior to the completion of the 

works, unless any major pre-requisite criticality is discerned by the arbitrator, and the obligations of 

IIIT-Delhi, the engineer and the contractor shall not be altered by reason of the arbitration .The works 

shall not be stopped on account of the said process of arbitration and the contractor shall not be relieved 

of his responsibilities for the completion of the work under any circumstances whatsoever. 

 

31.2. Contractor to provide everything necessary 

The Contractor shall provide everything necessary for the proper execution of the Work according to the 

intent and meaning of the Drawings, Schedule of Quantities and Specifications taken together whether the 

same may or may not be particularly shown or described therein provided that the same can reasonably be 

inferred there from, and if the Contractor finds any discrepancy in the Drawings or between the 

Drawings, Schedule of Quantities and Specification he shall immediately and in writing refer the same to 

the Architect who shall decide which is to be followed. 

 

31.3. Materials and Workmanship to conform to Descriptions 

All materials and workmanship shall so far as procurable be of the respective kinds described in the 

Schedule of Quantities and/or Specification and in accordance with the Architect’s Instructions, and the 

Contractor shall upon the request of the Architect furnish him with all invoices, accounts, receipts and 

other vouchers to prove that the materials comply therewith. The Contractor shall at his own cost arrange 

for and/or carry out any test of any materials which the 

Architect may require. 

 

31.4. Assignment and Sub-letting 

The whole of the works included in the Contract shall be executed by the Contractor and the Contractor 

shall not directly or indirectly transfer, assign or underlet the Contract or any part share thereof or interest 

therein without the written consent of the Architect, and no undertaking shall relieve the Contractor 

from the full and entire responsibility of the Contract or from active superintendence of the Work during 

its progress. 

 

31.5. Removal of improper work 

The Architect shall, during the progress of the Work, have the power to order the removal, from the Site or 

works within such reasonable time or times as may be specified in the order, of any materials which in the 

opinion of the Architect are not in accordance with the Specification or the Instructions of the Architect, 

the substitution of proper materials, and the removal and proper re-execution of any works executed with 
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materials or workmanship not in accordance with the Drawings, Specifications or Instructions and the 

Contractor shall forthwith carry out such order at his own cost. In case of default on the part of the 

Contractor to carry out such order, the Owner shall have the power to employ and pay other persons to 

carry out the same, and all expenses consumed thereon or incidental thereto as certified by the Architect 

shall be borne by the Contractor, or may be deducted by the Owner from any moneys due or that may 

become due to the Contractor. 

 

CLAUSE.5.1. Sub-Contractors 

Where and when the appointment of specialist Sub-Contractors is indicated, such Sub-

Contractors shall be appointed only with the prior written approval of the Owner upon 

recommendation of Engineer-in-Charge/Design Consultant /PMC on the following 

conditions: - 

A. The Contractor shall enter into written agreements with Sub-Contractors and ensure that 

the Sub-Contractors perform their Work in accordance with and subject to the terms and 

conditions of these Contract Documents. A copy of each such Agreement shall be 

furnished to the Engineer-in-Charge and the Owner. 

B. The Contractor shall remain fully responsible to the Owner for the performance and 

workmanship and all actions of all sub-Contractors and persons directly or indirectly 

employed by them. 

C. The Contractor shall supply and permit all Sub-Contractors to avail of site facilities and 

services to enable them to complete their Work safely and without hindrance or delay and 

conducive to produce the highest quality of Work required. 

D. The Contractor shall upon receipt of instruction from the Engineer-in-Charge, terminate and 

remove from site forthwith such Sub-Contractor or their person who’s Work may be 

considered unsatisfactory. 

E. The Contractor shall make regular and prompt payment to each Sub Contractor not later 

than one week after receipt of payment from Owner for their measured Works certified by 

the Engineer-in-Charge. If the Contractor fails to make payments to Sub- Contractors as 

aforesaid, the Owner may, without any obligation or prejudice to its rights and with prior 

intimation to the Contractor may make direct payments to Sub- Contractors for and on behalf 

and from the account of the Contractor and recover such sums from the account of the 

Contractor out of the amounts due and payable under the bills raised by the Contractor. 

Such direct payments to Sub-Contractors shall be on behalf of the Contractor and shall in 

no way relieve the Contractor of his responsibilities or create a contractual relationship 

between the Owner and Sub- Contractor. 

F. Any Subcontractor that has been approved by the Owner shall neither be removed nor 

replaced without the prior written consent of the Owner. 
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CLAUSE.5.2. Nominated Sub-Contractors 

The Owner shall be entitled to nominate to the Contractor selected Sub-Contractors for 

carrying out certain sections of the Work or to replace terminated Sub- Contractors. Such 

nominated Sub-Contractors shall receive the same assistance and co-operation from the 

Contractor as other Sub-Contractors appointed by the Contractor, and the Contractor shall 

be equally responsible and liable for their Work as is liable for the Works of the other Sub-

Contractors. Nominated Sub-Contractors shall enter into direct agreements with the Owner 

and shall receive direct payments from the Owner. For the site facilities and services made 

available by the Contractor at his cost to the nominated Sub-Contractors including free 

water, electricity, insurance, staging, scaffolding, etc. the Contractor shall be entitled to 

receive 3% on the cost of the nominated Sub-Contractors’ Work. 

Nothing shall absolve the Contractor, including the approval/ termination/ nomination of 

Sub-Contractors by the Owner of his overall responsibility under the Contract to closely 

supervise the Work of the Sub-Contractor whether on or off the site and to ensure 

adherence to the Specifications and Schedules. 

CLAUSE.5.3. Site office 

CLAUSE.5.4. Fossils: 

CLAUSE.5.5. Insurance 

CLAUSE.5.6. Protection of Persons, Works and Property Accident or Injury to 

Workmen Accident Prevention: 

Hazardous Material Identification. Protection of Property 

Watchmen and Security Corrective Action 

A. Authority to Stop Work: B. Rectification: 

CLAUSE.5.7. Site Security: 

CLAUSE.5.8. Good for Construction Drawings, Details and Clearance to Construct. 

CLAUSE.5.9. Warranty/Guarantee 

CLAUSE.5.10. Contractor’s Responsibilities and Work Control Submittals 

A. “Shop drawings” means those drawings or other documents, which are specifically prepared 

by or on behalf of the Contractor to illustrate details of construction for the purpose 

of fabrication or installation and are submitted to the Owner to indicate the 

Contractor’s intended method of achieving the end result required by the Contract 

Drawings and Specifications. 

B. “Project data” includes standard drawings, diagrams, layouts, schematics, descriptive 

literature, illustrations, schedules, performance and test data, and similar materials furnished 

by the Contractor to explain in detail specific portions of the Work required by the 

Contract. 

C. “Samples” are physical examples, which illustrate materials, equipment or workmanship 

and establish standards by which the Work will be judged. 

D. “Other submittals” includes progress schedules, setting drawings, testing and inspection 

reports, and other information required by the Contract Documents to be submitted by the 

Contractor for information or approval by the Owner. 

E. Mock up display of entire solution must be got approved prior to installation from the 

owners/its representatives. 

CLAUSE.5.11. Co-operation with other contractors/specialized 

agencies/sub-contractors as per CPWD GCC 2023. No claim for delay in availabliliy 

of workfronts shall be entertained 

 

CLAUSE.5.12. Rates: 
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The rates quoted by the tenderer, shall be firm and inclusive of all taxes viz GST (including 

works contract tax), octroi, entry tax, duties and levies , labour cess and all charges for 

packing forwarding, insurance, freight and delivery, installation, testing, commissioning 

etc. at site i/c temporary constructional storage, risks, overhead charges, general liabilities / 

obligations and clearance from local authorities, The fee for the inspection of installation by 

government authorities shall be reimbursed by the department on production of receipts. 

The contractor has to, however, initially make the payment. Likewise service tax applicable 

shall be initially paid by the contractor & shall be reimbursed to him by the department after 

verification of payment receipts etc. 

 
Taxes :All statutory taxes GST , duties, cess or any other payment or deduction due to 
be paid to any of the central, state or local authority including but not limited to Sales 
Tax/VAT / Service Tax. 
Or any other tax or Cess in respect of this contract shall be payable by the contractor and 
Owner shall not entertain any claim whatsoever in this respect. However, in respect of 
service tax, same shall be paid by the contractor to the concerned department on demand 
and it will be reimbursed to him by the Owner after satisfying that it has been actually and 
genuinely paid by the contractor. GST , Green tax, ESI and PF shall be borne by the 

Contractor and no claims on such account will be entertained. 

 

CLAUSE.5.13. Inspection and rectification of Works Access: Contractor tests: 

Inspections: 

Owner’s inspections and tests: 

Inspections and tests conducted by or on behalf of the Owner are for the sole benefit of 

the Owner and do not:- 

A. Relieve the Contractor of responsibility for providing adequate quality control measures, 

B. Relieve the Contractor of responsibility for damage to or loss of the material before final 
completion and acceptance of the Work; 

C. Constitute or imply acceptance. Or. 

D.  Affect the continuing rights of the Owner after acceptance of completed work. Owner 

inspectors: 

The presence or absence of at Owner’s inspector does not relieve the Contractor from any 

of the obligations under the contract nor is the inspector authorized to change any term or 

condition of the contract. 

 

Performance of inspections and tests: 

The Contractor shall promptly furnish, without an additional charge all facilities, labour, 

and material reasonably needed for performing such safe and convenient inspections and 

tests as may be required by the Engineer-in-Charge as per the terms of the Contract. The 

Owner may charge to the Contractor any additional cost of inspection or testing when work 

is not ready at the time specified by the Contractor for inspection or testing, when prior 

rejection makes re inspection or retesting necessary. The Owner shall perform all its 

inspections and tests in a manner that will not unnecessarily delay the work. Special, full 

size, and performance tests shall be performed as described in the Contract Documents. 

The Contractor shall be solely responsible for the protection of all Works so as to avoid any 

repairs and shall deliver to the Owner upon final completion the Works free of any 

blemish, defect or damage. 
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5.13.1  In addition to the provisions of relevant clauses of the contract, the work shall also be 

open to inspection by the other agency as and when required by IIITD in addition of the 

Engineer-in-charge and his authorized representative. The contractor shall at times during 

the usual working hours and at all times at which reasonable notices of the intention of the 

Engineer-in-charge to visit the works shall have been given to the contractor, either himself 

be present to receive the orders and instructions or have a responsible representative duly 

accredited in writing, to be present for that purpose. 

 

5.13.2 Inspection of the work by Design consultants appointed by the IIITD. 

 
The design consultant appointed by IIITD shall be inspecting the works frequently to ensure 
that the works are in general being executed according to the design, drawings and 
specifications laid down in the contract. 

 

CLAUSE.5.14. Rejected Work as per CPWD GCC 2023 CLAUSE.5.15. Limit of price 

Adjustment 
Provided that, in determining all such price adjustment in accordance with the aforesaid sub-

clauses: (A) No account will be taken of any amount by which any cost incurred by the 
contractor has been increased by 

default or negligence of the contractor. 

(B) If the contractor fails to complete the work within time for completion, no 

increase or decrease of cost of specified materials shall be made .Only extension of time 

shall be granted in case delays are not attributable to the Contractor. CLAUSE.5.17. 

SPECIFICATIONS 

In the case of any class of work for which there is no such specifications as referred to in 

detailed specification, such work shall be carried out in accordance with the Bureau of 

Indian Standards Specifications. In case there are no such specifications in Bureau of Indian 

Standards, the work shall be carried out as per manufacturers’ specifications, if not 

available then as per C.P.W.D./District/ state P.W.D. / Specifications. In case there are no 

such specifications as required above, the work shall be carried out in all respects in 

accordance with the instructions and requirements of the Engineer-in-Charge. 

Specifications for a type of work are not covered by the detailed specifications/State P.W.D. 

specifications/I.S.I specifications or particular specifications; the same shall be decided by 

the engineer in-charge and shall be binding on the contractor. 

The engineer-in-charge shall have the power to insist upon the contractor to purchase and use 

such materials of particular approved make which may in this opinion be necessary for 

proper and reasonable compliance with the specifications and execution of work. 

In the event of any variation/discrepancy in the drawings, specification and tender 

documents, the decision of the Engineer In charge shall be final, binding and conclusive on 

the contractor. 

(A) As required by the Engineer-in-charge, the contractor shall provide all facilities at site 

or at manufactures work or an approved Laboratory for testing of materials and/or 

workmanship, all the expenditure in respect of this shall be borne by the contractor unless 

specified otherwise in the contract. The contractor shall when required to do so by the 

engineer-in-charge submit that the materials have been tested in accordance with 

requirements of the specifications. 
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(B) Neither the confirmation by the engineer-in-charge not to test the materials nor 

the production of manufacturer(s) certificate etc. as aforesaid shall affect the right of 

the engineer-in-charge to reject, after delivery; the materials found not in accordance with 

the specifications. 

 

CLAUSE.5.18. Contractor shall submit fabrication/ shop drawings for obtaining 

approval 

The contractor shall submit fabrication drawing based on GA drawings and design 

parameters given by the Design Consultants, in triplicate for obtaining preliminary approval 

of the Engineer-in-Charge for all design drawing already issued to him. One copy of this 

drawing duly corrected and signed wherever necessary by Design Consultants will be 

returned to the contractor for preparing and resubmitting drawing after incorporating the said 

corrections again in triplicate for final approval. Along with the completion and approval of 

each fabrication drawing the contractor shall also submit the materials list for checking and 

approval to the Engineer-in-charge. No drawing shall be approved finally without material 

list. Once the drawing, if finally approved no request for any alternative section will be 

entertained. The contractor shall submit to Engineer in Charge 4 copies of all approved 

drawings out of which 2 copies will be issued back to the contractor for the execution of 

work. The contractor shall also submit copies of design calculations for the works. 

 

CLAUSE.5.19. QUALITY ASSURANCE 

 

5.19.1 The proposed project is a prestigious project and quality of work is of paramount 

importance. Contractor shall have to engage well-experienced skilled labour and deploy 

modern T&P and other equipment to execute the work. The type of work will specially 

require engagement of skilled workers having experience particularly in execution of such 

items. 

5.19.2 The contractor shall ensure quality construction in a planned and time bound manner. Any 

sub-standard material / work beyond set out tolerance limit shall be summarily rejected by 

the Engineer-in-charge & contractor shall be bound to replace / remove such sub-standard / 

defective work immediately. If any material, even though approved by Engineer-In-Charge 

is found defective or not conforming to specifications shall be replaced / removed by the 

contractor at his own risk & cost. 

 

In addition to the supervision of work by project management consultants, the design 

consultants appointed by the IIITD shall also be carrying out regular and periodic inspection 

of the ongoing activities in the work and deficiencies, shortcomings, inferior workmanship 

pointed out by them shall be communicated by engineer in charge to the contractor. Upon 

receipt of instructions from Engineer in Charge these are also to be made good by necessary 

improvement, rectification, replacement up to his complete satisfaction. Special attention 

shall be paid towards line and level of internal and external finishing to achieve an 

Institution of International standard and up keeping of quality assurance shall be of 

paramount importance, as such. 

5.19.3 The Contractor shall submit, within 20 days after the date of award of work, a detailed and 

complete method statement for the execution, testing and Quality Assurance, of such items 

of works, as directed by the Engineer in-Charge. All the materials to be used in the work, to 

give the finished work complete in all respects, shall comply with the requirements of the 

Specifications and shall pass all the tests required as per specifications as applicable or 

such specifications / standards as 
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directed by the Engineer in-Charge. However, keeping the Quality Assurance in mind, the 

Contractor shall submit, on request from the Engineer-in- Charge, his own Quality 

Assurance procedures for basic materials and such items, to be followed during the 

execution of the work, for approval of the Engineer-in Charge. 

5.19.4 The Contractor shall procure and provide all the materials from the manufacturers / 

suppliers as per the list attached with the tender documents, as per the item description 

and particular specifications for the work. The equivalent brand for any item shall be 

permitted to be used in the work, only when the specified make is not available. This is, 

however, subject to documentary evidence produced by the contactor for non-availability 

of the brand specified and also subject to independent verification by the Engineer-in-

Charge. In exceptional cases, where such approval is required, the decision of Engineer-in-

Charge as regards equivalent make of the material shall be final and binding on the 

Contractor. No claim, whatsoever, of any kind shall be entertained from the Contractor 

on this account. Nothing extra shall be payable on this account. 

Also, the material shall be procured only after written approval of the Engineer- in-Charge. 

All materials shall be got checked by the Engineer-in Charge or his authorized supervisory 

staff on receipt of the same at site before use. 

5.19.5 The tests, as necessary, shall be  conducted in the Laboratory approved by the 

Engineer–in- Charge. The samples shall be taken for carrying out all or any of the tests 

stipulated in the particular specifications and as directed by the Engineer- in-Charge or his 

authorized representative. 

5.19.6 The Contractor shall at his own risk and cost make all arrangements and shall provide all 

such facilities including material and labour, the Engineer in-Charge may require for 

collecting, preparing, forwarding the required number of samples for testing as per the 

frequency of test stipulated in the contract specifications or as considered necessary by the 

engineer-in Charge, at such time and to such places, as directed by the Engineer-in- Charge. 

Nothing extra shall be payable for the above. 

5.19.7 The Contractor or his authorized representative shall associate in collection, preparation, 

forwarding and testing of such samples. In case he or his authorized representative is not 

present or does not associate him, the result of such tests and consequences thereon shall be 

binding on the Contractor .The Contractor or his authorized representative shall remain in 

contact with the Engineer-in–Charge or his authorized representative associated for all such 

operations. No claim of payment or claim of any other kind, whatsoever, shall be 

entertained from the Contractor. 

5.19.8 All the hidden items such as water supply lines, drainage pipes, conduits, sewers etc. are 

to be properly tested as per the design conditions before covering and their measurements in 

computerized measurement book duly test checked shall be deposited with Engineer in 

charge or his authorized representative, prior to hiding these items. 

5.19.9 The contractor shall give performance test of the entire installation(s) as per the standing 

specifications before the work is finally accepted and nothing extra whatsoever shall be 

payable to the contractor for the test. 

5.19.10 The Contractor shall maintain all the work in good condition till the completion of 

entire work. The Contractor shall be responsible for and shall make good, all damages and 

repairs, rendered necessary due to fire, rain, traffic, floods or any other causes. The 

Engineer-in- Charge shall not be responsible for any claims for injuries to person/workmen 

or for structural damage to property happening from any neglect, default, want of proper 

care or misconduct on the part of the Contractor or of any other of his representatives, in 

his employment during the execution of 
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the work. The compensation, if any, shall be paid directly to the Department / authority / 

persons concerned, by the Contractor at his own cost. 

 

5.19.11 Defects Liability Period: 

Defects liability period shall be taken as 12 months from the date of commissioning and 

hand over of the Project as a whole (as defined in the contract agreement) wherein all the 

defects shall be rectified by the contractor at his own cost. 

 

CLAUSE.5.20. Special Conditions – Stage Lighting in 500-seater Class room  

 

SCOPE : 

 

i. The scope of all items in Tender for the SITC of Stage Lighting in 500-seater Class room of 

Lecture Hall Complex is SITC – Supply, Installation, Testing and Commissioning. 

ii. The agency that is bidding for the total project shall be called as “Tender for the Stage Lighting in 

500-seater Class room of Lecture Hall Complex equipment execution agency”. 

iii. All and entire responsibility towards the successful execution of the Stage Lighting in 500-seater 

Class room of the project shall remain with the Stage Lighting in 500-seater Class room Works 

execution agency. 

iv.  Some of the passive cabling system routes have been provided. Same have to be provided by the 

Works execution agency as per the actual requirements wherever not provided. 

v. The upgrades or enhancement of equipment software and firmware &management applications for 

same etc shall be ree (without any extra cost) to the client. 

vi. The entire equipment shall have OEM certification.(MAF) 

vii. There shall be a 3rd party inspection at different stages of execution of work; such a 3rd party 

shall be constituted by IIITD at cost to be borne by IIITD. 

viii. For all SITC of Stage Lighting in 500-seater Class room, the equipment shall have all operating 

software, application software etc. shall be of the latest versions installed complete. Further the 

software programmes shall be provided with upgrades and enhancements without any extra cost to 

the client for the entire contract period and DLP of these products. A soft copy of such programmes 

/software shall be made available to the client separately in addition to the above. 

ix. At the time of taking over of installation, for all equipments that are covered in. SITC, the works 

execution agency shall transfer all warranties and guaranties from OEM – original equipments 

manufacturer – to the client. 

x. The SITC of Stage Lighting in 500-seater Class room Works execution agency is advised to 

provide technical datasheets and specification sheets for approval for all items prior to initiating any 

supply. Any items having deviations, in absence of specific approval from Engineer-in- Charge, 

shall be returned whether installed or uninstalled at the risk, liability and expense of the System 

Works execution agency. 

xi. The SITC of Stage Lighting in 500-seater Class room works execution agency is advised to inform 

the Engineer-in-Charge, of any specific requirements for equipment’s such as heat dissipation, 

earthing, ventilation etc. before supply so as to incorporate the same at site by other 

agencies. 

xii. The SITC of Stage Lighting in 500-seater Class room works execution agency is advised to 

specifically use items only from the make list and provide information on compliance of 

performance specifications. Make of components required to be used by Stage Lighting in 500-

seater Class room execution agency to complete the installation, if not mentioned anywhere, shall 

be required to be GOT APPROVED from Engineer-in-Charge in writing before installation 

 

xiii. During warranty period replacement of defective components or sub-components shall be replaced 

by the brand-new spare parts bearing the same OEM part number Only under exceptional 

circumstances of non-availability of spare of the same part number the compatible spare having 

different OEM part number may be accepted. However, in such cases the spare part to be supplied 

against the defective part shall be brand new and shall bear part number from the OEM 
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5.20.2 The Contractor shall ensure 24x7 maintenance of equipment for DLP and provide   AMC support 
thereafter in case called for by the IIITD. 

 

a. Submit separate certificate for Hardware warranty and support individually from OEMs & 

SI in the name of IIITD Delhi, on their authorized letter-head with sign & seal. 

 

b. Be responsible for transferring/moving the hardware installed in one physical location to 

another physical location from the time of initial delivery of hardware through support and 

defect liability phase. 

 

c. Provide overview and hands-on training to IIITD staff every quarter in the 1st year of the 

contract about the whole system which is supposed to be functioning in full pace. 

 

d. Provide a complete layout diagram, shop drawings and as built drawings that describes the 
entire physical and logical inter-connectivity with respect to the system. 

 

e. Complete technical details of all devices and manual ordering/layout and actual Commands 

/Syntaxes entered in Command-Line or Graphics User Interface mode to configure the 

devices to start functioning, must be submitted in both soft and hard copies to IIITD 

authority. Submission of only hardware manuals would not be sufficient. 

 

f. Provide the full details of the escalation matrix with official address, best reachable phone 

numbers (both fixed & mobile numbers), reachable fax numbers and working Email Ids. 

 

g. Provide comprehensive maintenance service, during defect liability period, for all categories 

of all products covering hardware, software and replacement of defective parts 

/components. In case of non-availability of identical replacement, suitable new equivalent 

replacement with similar or better specifications part/software should be made available and 

resolved within the call response time. 

h. Be responsible to restore any configuration or system and bring back to its original state, if 

any configuration or system fails. 

 

i. Also check for potential problems by inspecting cables and cable connections or visual 
status indicators of covered hardware; checking temperature and humidity levels and 

comparing them to vendor's recommendations; and installing applicable engineering 
improvements and firmware updates that are required, in the opinion of Bidder, to maintain 
the hardware equipment. The SI should also provide a final report on the hardware's 
condition. 

 

j. Should replace whole parts or components for any devices for any hardware issue within 2 

hours; moreover for any hardware failure for any device (active or passive) a dedicated and 

exact replica of the device (active or passive) must be kept physically at IIITD campus. 

 

k. Do periodic preventive maintenance of all the systems once in a quarter (3 months). And 

reports must be generated and submitted based on the health of the functioning and non-

functioning devices to IIITD authority. 

 

l. Generate & provide daily & monthly reports of the service and all calls received, resolved, 

pending (due to what reason) in an Excel sheet and/or Hard copies to IIITD. 

 

m. Keep the uptime at 99.9% of all EQUIPMENT. Only original spare parts must be used. 

Attend all calls immediately and the same has to be resolved and closed within maximum 24 

hours. 
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n. Be ready to provide 24x7 support after the working hours or on holidays (both Institute and 

National declared), if required. Preventative maintenance services are expected to be 

performed even on Saturday and Sunday regardless of the coverage window. 

 

o. Normally carry out the maintenance / repair at the premises of IIITD. The System Works 

execution agency I shall arrange for dismantling, handling and transportation of the Items 

from the specified location of IIITD to the service center of the bidder and back, at the 

bidder’s own risk and cost, if the machine is to be taken for repairs to their service center. 

 

p. Bear all cost related to the preventive and corrective maintenance, during the period of 

support &defect liability. Spare parts / equipment, tools, lubricants, cleaning kits, drives, 

disks, other hardware parts, service personnel etc., required to repair / replace the faulty 

equipment shall be arranged by the bidder at his own cost during the currency of the defect 

liability period. 

 

q. Periodically check the health of all equipment and get the data backup on daily basis as 

applicable. 

 

5.20.2 Terms of payment: 70% on supply of major equipment ;20% on installation ;10% on 

satisfactory testing and commissioning. 

 

5.20.3 Completeness of tender: 

All sundry equipment, fittings, unit assemblies, accessories, hardware items, foundation 

bolts, termination lugs for electrical connections, and all other items which are useful and 

necessary for efficient assembly and installation of equipment and components of the 

work shall be deemed to have been included in the tender irrespective of the fact 

whether such items are specifically mentioned in the tender documents or not. 

 

5.20.4 Inspection and Testing 

For items / equipment requiring initial inspection at manufacturer's works in India or 

overseas, the contractor will intimate the date of testing of equipment’s at the manufacturer's 

works before dispatch. The department also reserves the right to inspect the job at factory 

and the successful tenderer has to make the arrangement for the same. The successful 

tenderer shall give sufficient advance notice regarding the dates proposed for such tests / 

inspection to the Engineer-in- Charge to facilitate their presence during testing. The 

Engineer-in-charge at their discretion may witness such testing. However No extra towards 

facility for visit abroad for such tests abroad shall be included in the contract. Requisite 

O&M, MTC’s /Guarantee/ Warranty Certificates shall have to be provided in all cases. If 

the tests fail, then the cost of the travel, lodging and boarding of the inspection team of the 

Owner shall be borne by the contractor for all subsequent visits till the tests are 

satisfactorily conducted. 

 

5.20.5 Storage and custody of materials: 

The agency has to make their own arrangement for storage of their materials. Watch and 

ward of the stores and their safe custody shall be the responsibility of the contractor till the 

final taking over of the installation by the department. 

 

5.20.6 Care of the Building: 
Care shall be taken by the contractor while handling and installing the various equipment 

and components of the work to avoid damage to the building or other services already 
installed at he site by other contractors. They shall be responsible for repairing all damages 
and restoring the same to their original finish at their cost. They shall also remove at their cost 
all unwanted and waste materials arising out of the installation from the site of work. 
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5.20.7 Performance Guarantee: 
The tenderer shall guarantee among other things, the following vis-à-vis specifications. 

Satisfactory operation during the maintenance period. 

 

5.20.8 Power Supply: 

Power Supply for the purpose of its scope of works shall be vendors responsibility. The 

vendor may have an arrangement with the principal contractor at one point on chargeable 

basis. 

 

5.20.9 Data and Program to be furnished by the tenderer: 
With the Tender the tenderer shall furnish detailed technical literature, pamphlets and 

performance data for appraisal and evaluation of the offer. 

 

a) The contractor shall prepare and submit a tentative Bar Chart clearly indicating the various 

activities, in a manner to complete the entire work covered under this tender within the 

stipulated period. 

1. After Award of Work: 

 

a) The Contractor shall prepare the programme chart for the execution of the work showing 

clearly all activities in consultation with IIITD from the start of work to the completion, with 

details of requirements of materials, man power, equipments and machinery deployment, 

required for the completion of the work within the stipulated period and submit the same to 

the Engineer-in-Charge within fifteen days after the issue of letter for commencement of the 

work. The Contractor shall also submit monthly program and progress reports and update / 

reschedule the same every month. These shall be submitted by the contractor in soft copy 

also besides forwarding hard copy of the same. 

 

5.20.10The successful tenderer should furnish well in advance Two copies of detailed instructions 

and manuals of manufacturers for all items of equipment’s regarding installation, 

adjustments, operation and maintenance i/c preventive maintenance & trouble shooting 

together with all the relevant data sheets, spare parts catalogue and workshop procedure for 

repairs, assembly and adjustment etc all in triplicate. 

 

5.20.11 Extent of work: 

The work shall comprise of supply, installation, testing and commissioning of Stage 

Lighting in 500-seater Class room Works including labour and supervision and all 

materials necessary to make a complete installation and such tests and adjustments and 

commissioning as may be required by the department. The term complete installation shall 

not only mean major items of the plant and equipments covered by Technical Specifications 

but all incidental sundry components necessary for complete execution and satisfactory 

performance of installation with all layout charts whether or not those have been mentioned 

in details in the tender documents in connection with this contract. 12.2 

 

5.20.12 Compliance with Regulations and Indian standards 

12.1 All works shall be carried out in accordance with relevant regulation, both statutory 

and those specified by the Indian Standards related to this work. In particular, the 

equipment and installation shall comply with the following: 

a . Factories Act 

b . Indian Electricity Rules 

c. I.S. & BS Standards as applicable 

d. Workmen's compensation Act 

e. Statutory norms prescribed by local bodies 

 

12.2 Nothing in this tender shall be construed to relieve the successful tenderer of their 
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responsibility for the, Supply installation and commissioning of the equipment with all 

accessories in accordance with currently applicable statutory regulations and safety codes. 

 

5.20.13 Indemnity: 

The successful tenderer shall at all times indemnify IIITD, consequent on this works 

contract. The successful tenderer shall be liable, in accordance with the Indian Law and 

Regulations for any accident occurring due to any cause and the department shall not be 

responsible for any accident or damage incurred or claims arising there from during the 

period of erection, construction and putting into operation the equipments 

and ancillary equipment under the supervision of the successful tenderer in so far as the 

latter is responsible. The successful tenderer shall also provide all insurance including third 

party insurance as may be necessary to cover the risk. No extra payment would be made to 

the successful tenderer due to the above. 

 

5.20.14 Erection Tools: 

No tools and tackles either for unloading for shifting the equipments for erection purposes 

would be made available by the Owner. The successful tenderer shall make own 

arrangement for all these facilities. 

 

5.20.15 Cooperation with other agencies: 

The successful tender shall co-ordinate with other contractors and agencies engaged in the 

construction of the building and exchange freely all technical information so as to make the 

execution of this works contract smooth. No remuneration should be claimed from the 

department for such technical cooperation. If any unreasonable hindrance is caused to other 

agencies and any existing portion of the building has to be dismantled and re-done for want 

of cooperation and coordination by the successful tenderer during the course of work, such 

expenditure incurred will be recovered from the successful tenderer if the restoration works 

to the original condition or specification of the dismantled portion of the work was not 

undertaken by the successful tenderer himself. Water proofing of pits shall not be damaged 

under any circumstances. 

 

5.20.16 Verification of correctness of Equipment at Destination: 

The contractor shall have to produce all the relevant records to certify that the genuine 

equipment from the manufacturers has been supplied and erected. 

 

5.20.17 Order of Preference: 
Should there be any difference or discrepancy between the description of items as given in 

the Schedule of Quantities, technical specifications for individual items of work (including 
additional and commercial conditions) and IS Codes etc., the following order of preference 
shall be followed: 

1. Schedule of quantities 

2. Additional and Commercial Conditions 

3. Technical specifications specified in the tender 

4. General Conditions of Contract for CPWD 

5. Drawings/ schematics /SLD 

6. CPWD General Specifications 

7. Relevant IS or any other International code in case IS code is not available. 



Page | 33  

SPECIAL CONDITIONS OF CONTRACT-II 

 

1) Scope work 

 

1.1. The contract is for the supply and integration of all necessary materials and new 

equipment, detailed design and preparation of all necessary drawings, and the testing, 

installation, and commissioning of the sound and projection systems along with the wiring 

of/for the equipment/system in the conduits complete 

 

The contract shall include the following: 

 

1.2. All necessary materials and equipment and the installation, testing and commissioning of 

the equipment/systems as specified complete with all necessary electric wiring to connect 

the sources of power supply to the equipment. 

 

1.3. Spares as listed plus any additional spares recommended by the manufacturers for one years 

operation and maintenance during DLP (Defect Liability Period)and for additional period of 

AMC if awarded. 

 

2) Contractor's Responsibility 

 

2.1. It is the intention of the specifications to specify the principal performance and requirements 

for the sound and projection systems. 

 

2.2. The tenderer shall fulfill the performance design criteria of providing high quality sound 

reinforcement / recording system catering to speech and music, providing an average 

continuous peak SPL as specified for the auditorium, black box and the recording studio, 

individually. 

 

2.3. In addition to submitting his drawings for approval, the contractor shall, whenever called 

upon to do so, submit for the approval of the Engineer his calculations justifying his 

various proposals together with such explanations, substantiations, and other data that may 

be necessary. The Contractor shall additionally submit the acoustics model of the sound 

reinforcement system, using internationally accepted real-time sound simulation software. If 

required to do so by the Engineer, he shall amend the basis of his calculations and shall 

resubmit them together with fresh proposals based on the revised calculations. 

 

2.4. The contractor shall be required to submit detailed circuit diagrams of all equipment for 

approval before execution of work. 
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2.5 The Contractor shall submit the sound system design along with EASE mappings to authenticate 

the performance of the system provided. 

 

3) Completeness of Contract 

All special fixtures, control devices etc. not specifically mentioned but that are usual for 

the safety and efficiency of the audio and video equipment shall be included in the supply 

without any extra cost to the contract. 

 

4) Departure from Specifications 

The work shall be carried out according to specifications. Any deviation from these 

specifications either on account of manufacturing practices or for any other reason including 

the measures for additional efficiency and/or safety of the equipment under clause 3.0 above 

shall be clearly stated in a covering letter explaining in detail each and every departure the 

contractor proposes to make from the tender giving reasons thereof. Unless specifically 

mentioned it will be assumed that the tenderer agrees to supply all equipment and complete 

the work exactly as specified therein and as shown in the drawings in its entirety. All 

deviations shall be subject to the approval of the engineer. 

 

5) Installation of Equipment 

The layout and installation of the equipment shall be planned and carried out conforming to 

the best engineering and international practices. The successful tenderer shall furnish 

drawings showing complete layout of the equipment as also layout showing the location of 

the consoles etc. The installation of the various equipment and wiring of these units shall be 

such that these are easily accessible for maintenance and routine check-up. 

 

6) Wiring of the Entire System 

6.1. The wiring of the entire system shall be neat and conforming to good engineering 

practices. The successful tenderer shall furnish wiring layout scheme (conforming to layout 

of conduits already laid) including specifications for wires and cables he proposes to use for - 

6.1.1. Audio wiring. 

6.1.2. Wiring for loudspeakers 

6.1.3. Power supply to the technical equipment. 

6.1.4. Earthing system 

 

7) Descriptive Literature 

The tenderer shall supply a complete list with quantities of major items of equipment 

together with detailed descriptive literature including photographs and performance 

characteristics pertaining to the equipment offered. 

 

8) Training/Technical Data 

The successful tenderer shall be required to impart training in the use and maintenance of 

equipment as also furnish the following data: 

 

8.1 Overall audio-video system design offered including jack/patch points. 

8.2. Detailed shop drawings and wiring installation scheme for all equipment and entire 

system. 

8.3. Detailed circuit diagrams of individual equipment 

8.4. Factory test reports. 
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8.5. Manuals and instructions for installation, operation and maintenance of all 

equipment and the sound and projection system. Minimum of four sets of such 

manuals and instructions are required for each equipment, to be furnished in bound 

volumes. 

8.6. A final drawing showing layout of the equipment with a soft copy of the same 

8.7 Real time sound simulation mapping on EASE or other internationally accepted 

sound simulation software. 

 

9) Inside Temperatures and Humidity 

All equipment should be capable of performing satisfactorily in an ambient temperature of 

45 deg C and 80% humidity. 

 

10) Standards 

The materials used in the equipment shall conform to and be supplied in accordance with the 

latest revision of relevant IS, BS, DIN or IEC standards or equivalent current at the time of 
tender. All the work shall also conform to the requirements of local codes and regulations. 

Tenderer should justify the particular standard chosen with reference to the operating 

context. 

 

11) Guarantee 

The successful tenderer shall furnish a guarantee for a minimum period of one year from 

commissioning date during which all equipment failing due to the faulty manufacture 

shall be replaced free of cost. The successful tenderer shall also guarantee the performance 

figures of the individual equipment. Commissioning shall be deemed to have taken place 

after award of "Acceptance Certificate" which would be signed and dated. 

 

12) Name Plates 

Instruction plates, name plates, ferruling and labels shall be provided before commissioning 
of all equipment requiring indication of operation and should be such size as to be readable at 

operational levels. The language of all such plates shall be in English. Plastic or screen 
printed labels shall not be acceptable. 
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ADDITIONAL CONDITIONS 

 

1. General conditions of contract for Central PWD Works 7/8 (Tender of Form) shall be part of the 

agreement. 

2. The work shall be carried out strictly as per CPWD specifications 2007, Part I & II with up to date 

correction slips. Wherever no specification is available in the above said document, drawings and 

specifications supplied with bill of quantities shall be applicable 

3. The Contractor shall have to clear the site for the work of all overlying rubbish /garbage/dumped refuse 

material prior to commencement of the work in case required at no extra cost. The contractor shall take 

approval from the Engineer /Officer in Charge in writing for collection and stacking of materials. 

4. The contractor must follow CPWD Safety Code as provided in general conditions of contract for CPWD 

Works. 

5. Any damage done by the contractor or his workmen to any existing work during the course of execution of 

the work shall be made good by him at his own cost. 

6. Contractor shall clear the site thoroughly of all rubbish etc. left out of his materials immediately on 

completion of the work and properly keep the site clean around the building to the satisfaction of the 

Engineer- in-Charge. 

7. The preference of the codes will be IS codes. 

8. The rates are inclusive of all staging, material and labour as required for the works. The items in the bill of 

quantities include all the materials, labour, and installation, complete as a finish items unless otherwise 

stated. 

9. Unless specifically mentioned otherwise, quoted Rates shall be deemed to include work to be carried out 

at all curvatures, heights, depths, inclinations and locations, and in wet/foul locations, as and when they are 

encountered. The rates quoted for the various works as specified in the Priced Schedule of Quantities are 

work in all types of soils/rock and prevailing Site conditions including earth work, excavation, shoring, 

execution of various other items of work, i.e., laying of pipes, joining, concreting, masonry, plastering, etc. 

in and under water and dewatering as required. Nothing extra is payable on this account. 

10. All security precautions shall be taken during dismantling work. The site shall be fenced 

/barricaded with suitable material during construction period .No payment shall be made for 

fencing/barricading work. Fencing/barricading shall be done immediately after possession of site and shall 

be removed after completion of construction period 

11. No space on site/otherwise for labour huts shall be provided by IIITD, cost of same shall be borne by 

contractor. 

12. The general condition of contract for Central P.W.D. Works has reference of various laws /acts 

/rules. The settlement of any disputes and arbitration, only Indian arbitration and conciliation act 1996 

shall be applicable. 

13. In case any specific brand of material has been specified either the same brand or of approved make of same 

specifications shall be used. The contractor shall take approval in advance for all such materials. 

14. Costs for all materials and labour for the preparation of samples, market research, etc. shall be borne by 

the Contractor within his quoted Rates and nothing extra shall be payable for this. The works shall not be 

proceeded with without approval of the sample. In case sample is rejected and works cannot be proceeded 

with the IIITD shall be at liberty to terminate the contract and the Contractor shall have no claim for the 

works under such circumstances whatsoever. 

15. The contractor should take utmost care to avoid any damage to the existing flooring, electrical 

works/cables, telephone cables, false ceiling, sprinkler system, fire alarm etc. in place. In case of any 

damage, it would be the responsibility of the contractor to restore the same immediately. 

16. The contractor may have to carry out the works in odd hours of day and night as per academic schedule of 

the Institute and no extra charges shall be payable. 

17. The works may have to be suspended from time to time as per academic requirements. No 

extras/escalation will be payable except for suitable extension of time of upto time as per GCC of the 

CPWD. 

18. All protocols/guidelines for preventing spread of Covid 19/ Cov2 SARS virus strains need to be followed 

by the Contractor/s as per Govt . / IIITD authorities Guidelines issued from time to time. 
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19. Necessary guidelines for Environmental Protection as per local /State Govt/ Central Govt Authorities as 

applicable shall be followed by the Contractor/s. Extension of time will be granted as justified without any 

financial implications. 

20. All works are to be carried out in coordination with the other agencies at work and the time period of noisy 

work has to be in coordination with the academic calendar/requirements. Noisy work should be done at 

night hours only. Other agencies for works may work simultaneously or separately as required for the 

allowed periods of time as required by them for the smooth completion of the works. 

 

CORRIGENDUM TO FORM 7/ 8 / 9 (CPWD) MUST BE READ ALONG WITH THE 

 PAMPHLET 

S.No FOR READ 

1 Government of India/Owner Indraprastha Institute of Information 

Technology Delhi 

2 C.P.W.D. or Government or Department Indraprastha Institute of Information 

Technology Delhi 

3 CPWD -7/8/9 CPWD 7/8/9 

4 President / President of India Chairman ,BOG,IIITD 

5 Chief-Engineer Director ,IIITD 

6 Superintending Engineer CE, IIITD 

7 Administration Head Registrar ,IIITD 

8 CPWD Code, Paragraph '90 Shall be applicable to IIITD works 

9 DSR'2007 Shall be applicable to IIITD works 

10 CPWD specifications 2007 part - I& II Shall be applicable to IIITD works 

11 DSR (Internal) 2007 for Electrical works Shall be applicable to IIITD works 

12 CPWD specifications (Internal)  2007 for 

Electrical works 

Shall be applicable to IIITD works 

13 DSR External 2007 for Electrical works and 

specifications 

Shall be applicable to IIITD works 

14 Provision of Section 12 Sub-Section (i) of the 

works man compensation 

Shall be applicable to IIITD works 

15 CPWD safety Code framed from time to 

time 

Shall be applicable to IIITD works 

16 CPWD maternity benefits to labour Shall be applicable to IIITD works 

17 Model Rules of the protection of health and 

sanitary appointment for workers employed by 

CPWD 

Shall be applicable to IIITD works 

18 CPWD contractor labour Regulations Shall be applicable to IIITD works 



Page | 38  

SPECIFICATIONS: 

1. GENERAL: 

1.1. Without forgoing the requirements of the conditions of Tender and the Conditions of Contract the works in 

general shall conform to the "Specifications 2007" published by CPWD, New Delhi and the 

"Specifications for works" stated in this tender. In case items not covered by the general specifications 

referred above, reference shall be made to the appropriate I.S. Codes. If there is any difference in the 

particular specifications of individual item of work and the description of item as given in the Schedule of 

quantity, the latter shall prevail. In case of any work for which there is no specification in I.S. specifications 

in the specifications forming part of tender documents or in case there is any variation, such work shall be 

carried out in all respects in accordance with the instructions to be issued by the Engineer–in-charge. The 

term Officer in Charge appearing in the specifications shall mean supervisor and be in Charge of the work 

or his authorized representative as the context may demand. All corrections to "Specifications 2007" or latest 

revisions of I.S. Code/ Specification shall be deemed to apply to this contract. 

1.1.1. Materials bearing ISI certification mark certification shall be given highest preference for use in 

the works. Where the Contractor is required to do, perform, execute (etc.) any work or service or 

the like, it shall be deemed to be at his own cost. Absence of terms providing, Supplying, installing, 

fixing, etc. shall not even remotely entitle the Contractor to any additional payment there for 

1.1.2. The rates accepted in the Schedule of Quantities apply to all floors, heights, depths, leads, lifts, 

spans, sizes, shapes, locations, etc. unless a distinction has been included in the very Schedule. 

1.1.3. The Specifications and the Schedules may have been divided into various sub-heads for 

convenience only. This does not limit applicability of one to the other nor does it absolve the 

Contractor of his responsibility to complete any trade / item of work as reasonably inferred from 

one or more of such sub-heads. 

1.1.4. The Schedule of Quantities is not necessarily based on "Schedule of Rates - Delhi 2007 or any of 

its later/ earlier versions. Hence the Schedule of Quantities shall be read and construed according 

to explanations given herein and intentions gathered there from. A mere parallel drawn form the 

said Schedule of Rates shall therefore not form a basis for a variation and, or additional payment. 

1.1.5. All work under this contract is deemed to be performed above subs soil water level. However, 

removal of water collected from rains and the like shall be treated as part of contractual 

risk/obligation. 

1.1.6. Screws, bolts, nuts, washers, hold fasts, lugs, anchors, clamps, plugs, suspenders, brackets, straps 

and fasteners of the like are deemed to be included in the rates of various items unless the Schedule 

of Quantities expressed a different intention. 

1.1.7. Resetting any displacements, making good holes/chases and such other incidental jobs are included 

in rates of respective items for which these are required. 
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2. DRAWINGS, SPECIFICATIONS, INTERPRETATIONS ETC.: 

 

In general, drawings shall indicate the dimensions, positions and type of construction, the specifications 

shall stipulate the qualities and the methods and performance criteria, and the schedule of quantities shall 

indicate the provisional quantities and the rates for each item of work. However, the above documents 

being complementary, what is called for by any one shall be as binding as if called for by all. In case of 

contradictory requirements between specifications and schedule of quantities, the requirements given in 

the schedule of quantities shall prevail. 

 

Special conditions being mainly an amplification of General Conditions, they shall be read in conjunction 

with each other. 

 

Work indicated on the drawings and not mentioned in the schedule of quantities or specifications or vice 

versa, shall be deemed as though fully set forth in each. Work not specifically detailed, called for, marked 

or specified, shall be the same as similar parts that are detailed, marked or specified. 

 

I.S. SAFETY CODES 

I.S.660 Safety Code for Mechanical Refrigeration 

I.S.659 Safety Code for air conditioning 

I.S.3016 Code of Practice for precautions in welding and cutting operations 

I.S.818 Code of practice for safety and health requirements in electrical and gas welding and cutting 

operations. 

I.S.5216 Code for safety procedure and practice in electrical works 

I.S.3696 Safety code for scaffolds and ladders 

 

SECTION 6 

SAFETY CODES AND RULES 

 

1. All necessary personal safety equipment as considered adequate by the Engineer-in-Charge should be 

kept available for the use of the person employed on the site and maintained in a condition suitable 

for immediate use, and the contractor should take adequate steps to ensure proper use of equipment 

by those concerned .WARNING/ CAUTION BOARDS: All temporary warning / caution boards / 

glow signage display such as "Construction Work in Progress", "Keep Away", “No Parking”, 

Diversions & protective Barricades etc. shall be provided and displayed during day time by the 

Contractor, wherever required and as directed by the Engineer-in-Charge. These glow signage and 

red lights shall be suitably illuminated during night also. The Contractor shall be solely 

responsible for damage and accident caused, if any, due to negligence on his part. Also he shall 

ensure that no hindrance, as far as possible, is caused to general traffic during execution of the 

work. This signage shall be dismantled & taken away by the Contractor after the completion of 

work, only after approval of the Engineer – in – Charge. Nothing extra shall be payable on this 

account. 

 

Special Note 

 

Though every care is taken while preparing this document to cover all necessary matters, 

specifications, general conditions, special conditions, provisions for smooth and complete execution 

of work, however in case of any omission in the tender/ contract document, latest correction slips of 

general conditions of contract for CPWD works 2020 will be the reference manual but not in 

supersession to aforesaid conditions. 

 

Contractor should depute a qualified supervisor dedicated for this work, who will monitor and coordinate 

work from contractor’s side and interact with the IIITD Engineers, responsible for supervision of work, on 

regular basis. 

 

Contractor will take due permission for entry of all his workers in IIITD. No unauthorized person will be 
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allowed to work inside. During execution of work, Engineer may make minor changes in the scope of 

work as per site conditions or other reasons. Contractor will have no extra claim in his rates for the same. 

All standard protocols such as wearing masks, using sanitizer, maintaining safe distancing norms must be 

followed by the Contractor and his workers to prevent spread of coronavirus failing which expulsion/ 

penalty shall be levied on the agency. The workers shall be scanned for temperature before entry as per 

norms and actions per policy taken. 

 

All are supposed to use identified utilities of the Institute only 

 

. 
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NON-BLACK LISTING DECLARATION 

 

FORMAT OF UNDERTAKING, TO BE FURNISHED ON COMPANY LETTER HEADWITH 

REGARD TO BLACKLISTING/ NON- DEBARMENT, BY ORGANISATION 

 

UNDERTAKING REGARDING BLACKLISTING / NON – DEBARMENT 

 

To, Registrar IIITD 

Campus Okhla 

Phase-III, New 

Delhi-110020 

 

We hereby confirm and declare that we, M/s --------------------------------------------, is not blacklisted/ De- registered/ 

debarred by any Government department/ Public Sector Undertaking/ Private Sector/ or any other agency for which we 

have Executed/ Undertaken the works/ Services during the last 5 years. 

 

 

Signature of Contractor 

With stamp 

 

 

 

 

. 
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AGREEMENT 

 

AN AGREEMENT is made this ------------------------------------------------------------------ BETWEEN the 

Indraprastha Institute of Information Technology. A State University established by Govt Of NCT of Delhi 

,and with its registered office at IIITD Campus , Okhla Phase III , New Delhi 110020, which expression shall include its 

successor, unless repugnant to or Excluded by the contract here of and assignees of and represented by its Registrar, 

IIITDthe first party (hereinafter called the Authority) and by its 

sole proprietor/partners/Director.of M/s -------------------------------------------------------- and having registered 

office at --------------------------- (which expression shall be including his / its successor's heirs, executors, representative 

and or assignees of the second party (hereinafter called the contractor}. 

 

WHEREAS the Authority has, under tender Notification No. -------------------------------------- 

 

 

WHEREAS the contractor has submitted tender for carrying out the work as above as per the tender document page ---- 

to ----- and has represented that in conformity with his / its obligation contained in the tender as modified by the 

correction slips and corrigendum contained he / it shall carryout the same truly, faithfully and honestly. 

 

THE SAME has been accepted by both the parties on the terms and conditions, corrections, corrigendum contained in 

the tender as modified as well as the letter of acceptance Issued party No.1 annexed here to as. 

 

The same shall be binding on both the parties. 

 

IN WITNESS WHEREOF, the parties have signed the deed of agreement on the date, month and year referred to above. 

 

Date: At New Delhi. 

Signed by 

Party No.1 Party No.2 

WITNESS 

1. Party No.1 

 

 

2. Party No.2 

 

 

 

 

 

 

 

 

 

 

INTEGRITY AGREEMENT 

 

The tenderer shall be required to physically submit a set of documents in the office of Registrar, IIITD. 

In order to maintain transparency and integrity in the process of awarding 

contract, it is essential for IIITD and tenderers to agree and abide by certain principles and policies. 

IIITD and tenderers agree to following: 
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(i)  IIITD shall remain committed to follow the principles of transparency, equity and 

competitiveness in public procurement; 

 

(ii)  The Notice Inviting Tender (NIT) is an invitation to offer made on the condition that the tenderer shall 

sign the Integrity Agreement, which is an integral part of tender/tender documents, failing which the 

tenderer will stand disqualified from the tendering process and the tender of the tenderer shall be liable to 

be rejected summarily. 

 

a. The tenderers agree and acknowledge that the NIT is an invitation to offer made on the condition that the 

tenderers shall sign an Integrity Agreement in the format as provided for in this document. Such Integrity 

Agreement shall form an integral part of the tender documents. Any failure on the part of any tenderer to 

execute the Integrity Agreement shall render such tenderer disqualified from the tendering process. The 

tenderer agree and acknowledge that bidding for the Work as envisaged in this document shall be 

regarded as an unconditional and absolute acceptance of the condition of executing the Integrity 

Agreement. 

 

b. The tenderers acknowledge, agree and confirm acceptance and compliance with the Integrity Agreement 

in letter and spirit and further agree that execution of the Integrity Agreement shall be separate and 

distinct from the main agreement, which shall come into existence once tender is finally accepted by 

IIITD. The tenderers acknowledge and accept the tenure of the Integrity Agreement, which shall be in the 

line with Article 6 (Duration of the Pact) of the format of Integrity Agreement as prescribed herein. 

 

c. The tenderers acknowledge that in the event of failure to sign and accept the Integrity Agreement, while 

submitting the tender/tender, IIITD shall have unqualified, absolute and unfettered right to disqualify 
the tenderer and reject the tender in accordance with terms and conditions of the tender. 

 

In addition to other components of tender document, the Integrity Pact shall also be signed between 

The Director, IIITD and successful tenderer after acceptance of tender. 

 

 

 

 

 

 

 

 

 

 

 

 

 

INTEGRITY AGREEMENT 

To, 
Registrar, 

INDRAPRASTHA INSTITUTE OF INFORMATION 

TECHNOLOGY DELHI 

 

Sub: Supply, Installation, Testing and Commissioning of Stage Lighting in 500-seater Class room of 

Lecture Hall Complex at Indraprastha Institute of Information Technology (IIIT-Delhi) Campus, Okhla 

Phase-III, New Delhi 

Dear Sir, 

I/We acknowledge that Director on behalf of the IIITD is committed to follow the principles thereof as 

enumerated in the Integrity Agreement enclosed with the tender/tender documents. 
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I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the condition that 

I/We will sign the enclosed integrity Agreement, which is an integral part of tender documents, failing which 

I/We will stand disqualified from the tendering process. I/We acknowledge that THE MAKING OF THE 

TENDER SHALL BE REGARDED AS AN UNCONDITIONAL AND 

ABSOLUTE ACCEPTANCE of this condition of the NIT. 

 

I/We confirm acceptance and compliance with the Integrity Agreement in letter and spirit and further agree 

that execution of the said Integrity Agreement shall be separate and distinct from the main contract, which 

will come into existence when tender is finally accepted by IIITD. I/We acknowledge and accept the duration 

of the Integrity Agreement, which shall be in the line with Article 6 of the enclosed Integrity Agreement. 

 

I/We acknowledge that in the event of my/our failure to sign and accept the Integrity Agreement, while 

submitting the tender/tender, IIITD shall have unqualified, absolute and unfettered right to disqualify the 

tenderer and reject the tender in accordance with terms and conditions of the tender. 

 

Yours faithfully 

 

(Duly authorized signatory of the Tenderer) 

To be signed by each tenderer and Registrar, IIITD) 
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Form of Performance Guarantee Bank Guarantee / Bond 

 

In consideration of the IIITD having offered to accept the terms and conditions of the proposed 

agreement between ...................................................and 

………………………(hereinafter called “the said Contractor(s)”) for the 

work…………………………………………………… (herein after called  “the said 

agreement”) having agreed to productionof an irrevocable Bank  Guarantee 

for Rs. ………….(Rupees ………………………………… only) as a 

security/guarantee from the contractor(s) for compliance of his obligations in accordance with the terms and 

conditions in the said agreement. 

1.  We, ………………………………. (herein after referred to as “the Bank”) hereby undertake to pay to the 

Owner an amount not exceeding Rs. ……………………….. (Rupees………………. 

Only) on demand by the Owner. 

2.  We, ……………………………….(indicate the name of the Bank) do hereby undertake to pay the 

amounts due and payable under this guarantee without any demure, merely on a demand from the Owner 

stating that the amount claimed as required to meet the recoveries due or likely to be due from the 

said contractor(s). Any such demand made on the bank shall be conclusive as regards the amount due and 

payable by the bank under this Guarantee. However, our liability under this guarantee shall be restricted to 

an amount not exceeding Rs. ................................................................................................................. (Rupees 

……………….only) 

3. We, the said bank further undertakes to pay to the Owner any money so demanded notwithstanding any 

dispute or disputes raised by the contractor(s) in any suit or proceeding pending before any court or 

Tribunal relating thereto, our liability under this present being absolute and unequivocal. The payment so 

made by us under this bond shall be a valid discharge of our liability for payment thereunder and the 

Contractor(s) shall have no claim against us for making such payment. 

4.  We, ……………………………. (indicate the name of the Bank) further agree that the guarantee 

herein contained shall remain in full force and effect during the period that would be taken for the 

performance of the said agreement and that it shall continue to be enforceable till all the dues of the Owner 

under or by virtue of the said agreement have been fully paid and its claims satisfied or discharged or till 

Engineer in-Charge on behalf of the Owner certified that the terms and conditions of the said agreement 

have been fully and properly carried out by the said Contractor(s) and accordingly discharges this guarantee. 

5.  We, ……………………………. (indicate the name of the Bank) further agree with the Owner shall have 

the fullest liberty without our consent and without affecting in any manner our obligation hereunder to vary 

any of the terms and conditions of the said agreement or to extend time of performance by the said 

Contractor(s) from time to time or to postpone for any time or from time to time any of the powers 

exercisable by the Owner against the said contractor(s) and to forbear or enforce any of the terms and 

conditions relating to the said agreement and we shall not be relieved from our liability by reason of any 

such variation, or extension being granted to the said Contractor(s) or for any forbearance, act of omission on 

the part of the Owner or any indulgence by the Owner to the said Contractor(s) or by any such matter or 

thing whatsoever which under the law relating to sureties would, but for this provision, have effect of so 

relieving us. 

6. This guarantee will not be discharged due to the change in the constitution of the Bank or the 

Contractor(s). 7. We, ...................................................... (indicate the name of the Bank) lastly undertake 

not to revoke this guarantee 

during its currency except with the previous consent of the Owner in writing. 

8. This guarantee shall be valid up to …………………………unless extended on demand by the Owner 

accompanied with a request from the Contractor. 
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9. Notwithstanding anything mentioned above, our liability against this guarantee is restricted to Rs. 

…………………… (Rupees ............................................. ) and unless a claim in writing is lodged with 

us within six months of the date of expiry or the extended date of expiry of this guarantee all our liabilities 

under this guarantee shall stand discharged. 

 

Dated the ……………….day of ……………………for ....................................... (indicate the name of the 

Bank) 
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FORM I 

GENERAL INSTRUCTIONS FOR THE SELF ATTESTED DECLARATION: 

 

I, __ , aged ___ years, son/daughter of , presently residing at and 

authorized by  (name of tenderer) (“Tenderer”) to solemn this affidavit on 

behalf of the Tenderer, solemnly affirm on oath as hereunder: 

 

1. The Tenderer confirms that eligible similar works(s) have not been got executed through another 

contractor on back to back basis. 

 

2. The Tenderer confirms and agrees that, if any such violation comes to the notice of Indraprastha Institute 

of Information Technology Delhi at Okhla-III, Delhi (“Owner”), then the Owner shall be at liberty to 

initiate appropriate penal and legal action against the Tenderer. 

 

3. The Tenderer confirms and agrees that if such a violation comes to the notice of the Owner at any 

time before the date of start of Work, the engineer-in-charge shall be free to forfeit the entire amount of 

Earnest Money Deposit/Performance Guarantee. 

 

DEPONENT VERIFICATI ON 

 

I, , aged ___ years, son/daughter of , presently residing at _ and 

authorized by Tenderer verify that the information mentioned above is true and correct to the best of my 

knowledge and belief. 

 

DEPONENT 
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FORM L 

 

GENERAL INSTRUCTIONS FOR THE SELF ATTESTED DECLARATION FOR SITE VISIT 

I, _, aged years, son/daughter of , presently residing at 

  and authorized by __ (name of tenderer) (“Tenderer”) 

to solemn this affidavit on behalf of the Tenderer, solemnly affirm on oath as hereunder: 

 

1. The Tenderer confirms that the Tenderer has duly undertaken the visit of the proposed project 

site of Indraprastha Institute of Information Technology Delhi located at Okhla- III, Delhi. 

 

2. The Tenderer has inspected and examined its surroundings and has satisfied itself about the site 

conditions and site logistics. The Tenderer confirms that it is aware of the ground conditions 

and nature of the site, means of access to the site and the accommodation area required for 

establishing the labour camp. The Tenderer agrees and confirms it shall be solely responsible 

for arranging and maintaining the afore- mentioned at its own cost including all materials, 

tools & plants, water, electricity, access, facilities for workers and all other services required 

for executing the Work unless otherwise specifically provided for in the contract documents. 

 

3. The Tenderer confirms and agrees that the submission of the tender implies that the requisite 

site visit has already been undertaken and that the Tenderer has acquainted itself with the 

local conditions and other factors having a bearing on the execution of the Work. 

 

DEPONENT 

VERIFICATION 

I, , aged ___ years, son/daughter of_ , presently residing at 

  and authorized by Tenderer verify that the information mentioned above is true 

and correct to the best of my knowledge and belief. 

 

DEPONENT 
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Drawing 
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Bill of Quantities 

S.No Item Description Qty Rate  Amount  

1 

Supplying,  Installation,  Testing  &  Commissioning  of 200W  LED  

Fresnel  spot  Light  3200K  with  Extruded aluminium    body    duly    

epoxy    polyester    powder coated  in  black  matt  texture  finish  with  

following specifications- 

a)LED:200W COB LED 3200K±150K. 

b) CRI,TLCI: ≥ 93       

c) Yoke :Normal Aluminium yoke. 

d)  Beam  Angle:  Min  10°  to  50°  with  SS/Brass  lead screw type for step 

less smooth zooming adjustment from rear with thermoplastic Knob. 

"e) Power Consumption:200W 

f) Power Factor≥0.95 @ 230V" 

"g)Gel     Frame/Diffuser    &     Barn     door     slot     for accessories 

inserting." 

h) Light Out put:39,500 Lux at 2 Mtrs 

"i)User   Interface:5   Nos   High   Precision   Membrane type selector 

switch with Seven Segment Display." 

"j) 200mm±10mm Dia Fresnel lens, bubbles and crack free to provide 

uniform light output. 

k) Fully RDM Compliant when in DMX mode" 

l)Dimming : 0 to 100% 8 Bit Linear Dimming 

m)DMX data IN / OUT: 5 pin locking XLR 

"n)Cooling    system    with  low  noise  fan  for  forced ventilation." 

"o)3 Mtr 3  core  1.5 mm² FRLS & ISI mark cable  with 3pin IEC Male 

Plug with proper earthing." 

"p)3  mtr  DMX  loop  cable  with  cable  mount  5  pin locking XLR etc. 

complete as required." 

6   

2 

Supplying,  Installation,  Testing  &  Commissioning  of 200W   LED   

profile   spot   Light   3200K   with   RDM protocol  and  Die  cast  body  

duly  epoxy  polyester powder  coated  in  black  matt  texture  finish  with 

following  specifications  -a)  LED  :  200W  COB  LED 3200K  ± 150K  

CRI, TLCI : ≥ 93 ,Beam Angle : 15°  or 19°b)  Power   consumption  :  

200Wc) Light  Out  put  : 19,500  Lux  at  2  Mtrs  d)   User   Interface   :   4   

Nos High   Precision   Tactile   type   selector  switch  with LCD   Display. 

e) Fully RDM Compliant when in DMX mode f) Dimming : 0 to 100% 8 

Bit Linear Dimming g) DMX  data  IN  /  OUT:  5  pin  locking  XLR  h)  

Cooling system  with  low  noise  fan  for  forced  ventilation , 3 Mtr 3 core 

1 mm² FRLS & ISI mark cable with 3pin Male  Plug  with  proper  earthing  

i)  3  mtr  DMX  loop cable   with   cable   mount   5   pin   locking   XLR     

etc. complete as required. 

2   
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3 

"Supplying,  Installation,  Testing  &  Commissioning  of 400W LED 

BLINDER Light 3200K with RDM   protocol and  MS  /  Aluminium  sheet  

duly  epoxy  polyester 

powder  coated  in  black  matt  texture  finish  with following specifications 

-" 

a) LED : 4 X 100W COB LED 3200K  ± 150K. 

b) CRI, TLCI : ≥ 93 

c) Beam Angle : 40°. 

d) Power Consumption : 400W 

e) Light Out put : 8,000 Lux at 2 Mtrs 

"f)   User   Interface   :   4   Nos   High   Precision   Tactile type  selector 

switch with Seven Segment Display" 

g) Fully RDM Compliant when in DMX mode 

h) Dimming : 0 to 100% 8 Bit Linear Dimming 

i) DMX data IN / OUT: 5 pin locking XLR 

"j)   Cooling   system   with   low   noise  fan   for  forced ventilation" 

"k) 3 Mtr 3 core 2.5 Sqmm FRLS & ISI mark cable with 3pin Male Plug 

with proper earthing" 

"l)  3  mtr  DMX  loop  cable  with  cable  mount  5  pin locking XLR etc. 

complete as required." 

4   

4 

"Supplying,  Installation,  Testing  &  Commissioning  of 100W  LED  

Spun  Aluminium  PARCAN  Light  3200K with    RDM    protocol    and    

duly    epoxy   polyester powder    coated    in  black  matt  texture  finish  

with 

following specifications -" 

a) LED : 100W COB LED 3200K  ± 150K 

b) CRI, TLCI : ≥ 93 

c) Beam Angle : 11°-30° Manually Zoom able 

d) Power Consumption : 90W ± 10% 

e) Light Out put : 24,000 Lux at 2 Mtrs 

"f)   User  Interface:  4 Nos  High  Precision  Tactile type selector switch 

with Seven Segment Display." 

g) Fully RDM Compliant when in DMX mode 

h) Dimming : 0 to 100% 8 Bit Linear Dimming 

i) DMX data IN / OUT: 5 pin locking XLR 

j)   Cooling   system   with   low   noise  fan   for  forced ventilation 

"k)  3  Mtr  3  core  1  mm²  FRLS  &  ISI  mark  cable  with 3pin Male Plug 

with proper earthing" 

"l)  3  mtr  DMX  loop  cable  with  cable  mount  5  pin locking XLR etc. 

complete as required." 

4   

5 

"Supplying,  Installation,  Testing  &  Commissioning  of Die  cast  

Aluminium  C  -  Clamp  with  safety  chain duly    epoxy  polyester    

powder    coated    in    black matt  texture  finish  and  safe working load of 

100kg 

with below specifications." 

a) Lock - MS threaded Galvanized lock key, 

b) Plastic Glass filled nylon moulded M6 key. 

c) Receptacle - 28mm standard TV spigot. 

d) Safety - MS Galvanized chain with pin. 

"e)  Finish  -  Pretreated  and  black  epoxy  polyester 

powder coated." 

f) Self-weight - 0.54Kg etc . Complete as required. 

16   
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6 

Supplying,  Installation,  Testing  &  Commissioning  of Safety  bond  with  

lock  clip  1.5  Mtr  Long  made  with twisted pair of GI wire rope 3mm 

thick with sleeve to be  fixed  around  the  grid  to  avoid     fall     of     the 

material   in   case   if   the   "C"   clamp   is   not   locked properly. SWL 

100Kgs etc. complete as required. 

16   

7 
"Supplying,  Installation,  Testing  &  Commissioning  of  Stage  Light  bar  

Suitable  Length  9-11  Mtrs, Suitable  with   black powder coated. 
2   

8 

"Supplying,  Installation,  Testing  &  Commissioning  of MS    Fabricated    

40A    Power    Distribution    Center Panel   with   MCB  Panel   made   up   

of   14SWG   / 16SWG     /     18     SWG     CRCA     sheet   undergone 

through   7   tank   process   with   various   chemical treatment   to   keep   

them   rust   free,   duly   epoxy 

polyester powder coated   with   Matt   Siemens   grey texture  finish  with  

following specifications" 

a) Main Incomer 40A TPN. 

"b)  Out  Going  18  Nos  10A  SP  MCB’s  for  Lighting Junction Boxes." 

c)  Out  Going  6A  SP  MCB’s  for  Splitter  &  Console  4 Nos. SP MCB 

d) R, Y, B Indicator lamp, 

"e) Nylon FC/PG 11, 7 & 21 glands for outgoing cables as  per  

requirements" 

"f)   1/8""   or   Higher   size   Brass   gland   for incoming cable" 

"g) MS   MCB   channel   required   length   for   fixing of MCB’s" 

h) All  the  MCB's identified  by  a  Name  plate  with suitable 

code/Number, 

"i) All  the  cables  inside  the  panel  routed  through gray  color  cable  

trough." 

j) All  the  cables  used  inside  the  panel should  be FRLS   PVC   Insulated   

copper   multi  strand   flexible and must have ISI Mark. 

"k)   All   the   outgoing   cables   terminated   through Grey  terminal 

connector  with  each  line  having  P, N,  E  Indication." 

"l)    Panel  Including  wiring  and  bus  bar  connection with proper 

earthling." 

"m)  Panel  with  Hingeable  door  with  key  door  lock complete.  Wall  

Mount  Arrangement  etc.  complete as required." 

1   

9 

Supplying,  Installation,  Testing  &  Commissioning  of RDM   Compatible   

DMX   Splitter with 1 DMX in and optically  isolated  8  DMX  out  port  

for  DMX  network with  following  specifications  -a)  Splitter    enclosure 

made     up     of     MS     18/16     SWG     CRCA     sheet undergone   

through   7   tank   process   with   various chemical  treatment  to  keep  

them  rust  free,  duly epoxy   polyester   powder   coated   with   Matt   

black texture finish.  

b) Control Protocol RDM and DMX 512  

c)  2  DMX  input  5  pin  XLR  Connectors  

d)  8  optically isolated  DMX  output  5  pin  XLR  Connectors   

e)  IEC male plug to power supply the splitter  

f) LCD Display in the front to check the signal flow  

g) 4 Nos of high precision   tactile   switch   for   mode   selection.    

h) Splitter must be compact of Size: 145 x 483 x 45mm or  less   

i)  Splitter  bracket  for  mounting  or  19”  rack mount etc. complete as 

required. 

1   
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Note: All rate to be inclusive cost of Transportation, Labour, Materials, loading, unloading etc. as required 

for satisfactory completion of work. The floor height is approx. .6.5 Mtr Approx. 

 

The contractor should take utmost care to avoid any damage to the existing furniture, flooring, electrical 

works/cables, telephone cables, false ceiling, sprinkler system, fire alarm etc. in place. In case of any damage, 

it would be the responsibility of the contractor to restore the same immediately. 

 

All the materials should be approved by the Engineer-In charge before start of work 

 

 

In words (Rs) ( ) 

 

10 

Supplying,  Installation,  Testing  &  Commissioning  of Digital Lighting 

Console with Ultimate portability, offering a powerful LED and moving 

light controller in a small 19” unit with direct access to each of the lights 

with following specifications. 

a) up to 48 LED, moving lights and 512 DMX Channel 

"b)  7”  Multi-touch  interfaces  for  Color  and  Moving Lights" 

c) RDM compatible   

d) Control conventional 

e) Multi-function faders etc. complete as required. 

1   

11 

Supplying, Installation, Testing & Commissioning of 5 Pin  XLR  

Termination  plug  made  up  of  extra  high temperature   resistant   

insulator   material,   Larger solder contacts for easier termination with 120 

Ohm resister  with  0.25Watt  for  signal  termination  etc. complete as 

required. 

12   

12 

Supplying,  Installation,  Testing  &  Commissioning  of PVC Copper 

unarmored flexible FRLS insulated multi- core  cable  1100V  grade  

confirming  to  IS694  size 3c x 2.5 sq mm. etc. with conduit Complete as 

required. 

600   

13 

Supplying,  Installation,  Testing  &  Commissioning  of FRLS PVC copper 

multi strand flexible cable 7 core x 1.5 sq.mm etc.  with conduit complete as 

required 

100   

14 

Supplying,  Installation,  Testing  &  Commissioning  of FRLS 5 Core 

DMX signal cable for DMX network etc.  with conduit complete as 

required. 

150   

 Total Amount    

 GST @     

 Total Amount with GST    
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SUMMARY 

 

S.NO DESCRIPTION SUMMARY  TOTAL 

AMOUT 

WITHOUT 

GST 

GST 

@ 

TOTAL INCL TAXES 

DUTIES TRANSPORT 

LOADING UNLOADING 

LIFTING TO FIRST 

FLOOR  
MOUNTING COMPLETE 

1 Total Amount  for Stage Lighting in 
500-seater Class room of Lecture Hall 
Complex at Indraprastha Institute of 
Information Technology (IIIT-Delhi) 
Campus, Okhla Phase-III, New Delhi 

   

Note: All rate to be inclusive cost of Transportation, Labour, Materials, lifting , loading, unloading , crane etc. as required for 

satisfactory completion of work. 

 

In words (Rs) ( ) 

 

 

Bill of Quantity (Optional Items) 

 
S.No. Comprehensive Annual Maintenance Contract Amount 

 

 

 

1 

Comprehensive Annual Maintenance Contract after the completion of Defects 

Liability Period, inclusive of Labour, Materials, Transportation, Tool & 

Plants, Spares, Consumables, Components  etc.  For  all  kinds  of  

Preventive  &  Breakdown Maintenance. Breakdown Maintenance will 

be required to be carried out based on the arising on 24 hrs x 365 days 

basis. 

 

1 I Year  

2 II Year  

3 III Year  

4 IV Year  

5 V Year  

 TOTAL AMOUNT  

 GST  

 TOTAL AMOUNT WITH GST  

Note:- 

1. Above Prices will not be part of Tender Evaluation 
2. It will not be binding on IIITD for entering into above Comprehensive Annual Maintenance Contract 

3. If IIITD decides to enter into the above Comprehensive Annual Maintenance Contract, a separate 

Contract Agreement shall be made, which will not be part of this Contract 

4. Tenderers are expected to quote Reasonable Prices. 


