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DATED: 22.10.2024 

TENDER NOTICE 

Name of work Tender for replacement of existing wooden 

flooring in the Indoor Badminton court on the 

Ground Floor of Sports Block of IIIT-D at New 

Delhi-110020 

Estimated Cost Rs. 9.74 lacs 

Earnest Money Rs. 19500/- (Rupees Nineteen thousand and Five 

Hundred only) is to be submitted with tender 

document as earnest money. The above payment 

shall be made in the shape of deposit at pay 

order/demand draft of a scheduled bank issued in 

favour of IIIT Delhi Collections payable at New 

Delhi. (except for those who are exempted by 

NSIC certifications (with Proof)) failing shall be 

treated as invalid and shall be liable for rejection. 

This will be enclosed in Envelope- I. 

Performance Guarantee To be submitted by L1 bidder The bidder whose 

bid is accepted will be required to furnish 

Performance Guarantee of 3% (Three percent) of 

the accepted tendered amount in addition to other 

deposits mentioned elsewhere in the contract for 

his proper performance of the contract. This 

guarantee shall be in the form of DD / FDR in 

favour of IIIT Delhi Collections payable at New 

Delhi-110020. Bank Guarantee of any scheduled 

bank drawn in favour of IIIT Delhi. 

Security Deposit 2.5% of Tendered Value (SD will be released after 

successful completion of the Defects Liability 

Period) 

Tender Fee Tender documents can be downloaded from IIITD 

website (www.iiitd.ac.in) and submitted with non 

refundable DD of Rs. 590/- in favour of IIIT Delhi 

Collection as cost of tender. (except for those who 

are exempted by NSIC certifications (with Proof)) 

failing shall be treated as invalid and shall be liable 

for rejection. This will be enclosed in Envelope- I. 

Rs.500/- + 18% GST /-= Rs.590/- (Rupees One 

Thousand One hundred Eighty only) in the form of 

a demand draft/ pay order in favor of IIIT-Delhi 

Collections which is non-refundable. NEFT 

Transfer A/c details are as under: Bank - HDFC 

Bank LTD ,Okhla Industrial Area Phase –III New 

Delhi 110020 Beneficiary’s Name - IIIT Delhi 

Collections Account No - 20741110000035 IFSC 
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code- HDFC0002074 In case of on-line payment 

of Tender Fees - UTR No.(For Tender Fee) 

Time Allowed 1.5 Month 

Last Date of Submission of 

TenderDate & Time 

On 12th  Nov 2024 upto 1500 Hrs in the office of 

Registrar, Indraprastha Institute of Information 

Technology Delhi, at Okhla Phase –III New Delhi- 

110020 

Date & Time of Opening of Tender 

Documents 

On 12th Nov 2024 at 1530 Hrs in the office of 

Indraprastha Institute of Information Technology 

Delhi, at Okhla Phase –III New Delhi-110020 

Address for communication & 

submission of tender documents and 

opening of technical bid 

Registrar, IIIT-DELHI, Okhla Industrial Area, 

Phase III, New Delhi 110020 

Defect Liability period 12 months from date of completion. 

Liquidated damages In case of delay on account of reasons attributable 

to the Contractor Liquidated Damages shall be 

levied. The amount of Liquidated Damages 

payable by the Contractor to the Employer would 

be 0.25% of the value of order for each calendar 

day of delay subject to a maximum of 5% of the 

value of order after which Employer reserves the 

right to terminate the contract without prejudice to 

the rights of the Employer. 

Clarification/Queries, if any, can be 

addressed to 

email ID: admin-project@iiitd.ac.in phone 

no01126907563/564/565, 011-71985363/ 

9773793610 
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PE &EO, IIIT-Delhi, Okhla, New Delhi-110020 on behalf of Registrar, IIIT-Delhi 

invites sealed item rate tenders from eligible contractors for similar works. 

 

1) The tenders shall be placed in sealed envelopes with a name of work and due date 

written on the envelope and addressed to the Registrar/PE &EO ,IIITD. Complete 

tender documents shall be submitted by the approved contractors in two envelopes. 

1st envelope shall contain the earnest money in the shape of Demand Draft / Pay 

Order of a scheduled Bank requisite shape as per condition & eligibility criteria and 

cost of tender as stated above in case of the downloaded version. 

 

2) The applications not supported with requisite experience certificates, valid Pan 

certificate, GST no. and ITCC in Envelope-1 shall not be entertained. 

 

3) The 2nd Envelope-2 shall contain the financial bids including Priced Schedule of 

Quantities, Form of Tender, Conditions of Tender, Articles of Agreement, Brief 

Specifications, Condition of contract all duly signed by the authorized signatory of 

the firms. 

 

All these envelopes are to be put in a single envelope duly super-scribed the name 

of work, and addressed to Registrar/ PE &EO (IIITD) and with their address. Incase 

the tenderer does not fulfill the laid down eligibility criteria or fails to deposit the 

earnest money in prescribed form, financial bid shall not be opened. 

 

Tenderers shall seal the tender affix their initials and put stamp on each and every 

page of tender document before submission. The tender of the contractor, who 

submits in-complete tender document or submits more than one tender for one 

work, shall not be considered at all. 

 

Tenders will be received by the CE up to 3.00 P.M on 12th Nov 2024 and will be 

opened by him or his authorized representative in the office of Registrar, IIITD on 

the same day at 3.30 P.M. 

 

First the Technical Bids will be opened and screened. The bids shall be examined 

whether the EMD is in order and the bidder meets the minimum eligibility criteria 

specified above. Those bidders whose EMD is in order, meets the minimum 

eligibility criteria, has submitted all the required documents and meet the technical 

requirements shall be considered for opening of financial bid. Conditional tenders 

would not be accepted. Financial bids in respect of contractors who do not fulfill 

above criterion shall not be opened. 

 

4) No Xerox / certified copies of tenders shall be accepted, if submitted these tenders 

shall be rejected. 
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MINIMUM PRE-QUALIFICATION REQUIREMENTS 

 

Intending firms / contractors applying for pre-qualification should comply with the 

following minimum requirements, joint ventures are not accepted. 

 

a) Specialized and experienced vendors who have completed following similar works 

successfully by or before period ending 30th Sept 2024: 

 

i. Satisfactorily completed three similar work each costing not less than Rs. 3.90 Lacs 

during last 7 years 

OR 

ii. Satisfactorily completed two similar work each costing not less than Rs. 5.85 Lakhs 

during last 7 years . 

OR 

iii. Satisfactorily completed one similar works each costing not less than 7.80 Lakhs 

works during last 7 years . 

 

Similar work is defined as execution of works of development of sports facilities in 

conformity with standards of SAI/ National /international Federations for Badminton 

and obtaining approval /certifications for such works from them as carried out in 

Stadiums / Educational Institutions /Universities/Colleges/ of repute/Govt /local 

authority/reputed Pvt Sports complex. 

 

b) Shall have an average annual financial gross turnover of Rs. 20 Lacs on similar works 

during the last three consecutive financial years ending 31st March 2024. Further, the 

financial price updating of 7% per annum shall be applied to the turnover of the 

Previous Years to bring them to current price Level. 

 

c) Shall not have incurred any loss in more than two years during the last three years 

ending 31st March 2024. 

 

d) The reputed firms shall preferably have valid registration in appropriate class for 

carrying out similar works with CPWD/ PWD/ MES/ Railways/ Other Government/ 

Statutory bodies/ Reputed MNC/private agencies. 

 

e) Must not have ever been blacklisted / barred from tendering by any public/ 

government/ semi-government/ autonomous bodies in India.
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CONDITIONS 

 

1. The time allowed for carrying out the construction work will be 1.5 months from 

the 7th day after the date of written orders to commence the work. 

 

2. The site for the work is available. 

 

3. During execution of works, because of some unforeseen circumstances to enable 

him to complete the work as per terms of the contract, shall not relieve the 

contractor from any liability or obligations under the contract and he shall be 

responsible for the acts, defaults and neglects of any sub-contractor, his agents or 

workmen as fully as if they were the acts, defaults or neglects of the contractor, his 

agents or workmen. 

 

4. The Contractor shall be required to deposit an amount equal to 3% of the tendered 

value of the work as performance guarantee in the form of an irrevocable bank 

guarantee bond of any scheduled bank or State Bank of India in accordance with 

the form prescribed or in the form of fixed deposit receipt etc. within 4 days of the 

issue of letter of acceptance. The performance guarantee shall have the validity up 

to contract period. 

 

5. Tenderers are advised to inspect and examine the site and its surrounding at their 

own cost and satisfy themselves before submitting their tenders as to the nature of 

the ground and sub-soil (so far as is practicable), the form and nature of the site, 

means of access to the site, the accommodation they may require and in general 

shall themselves obtain all necessary information as to risk, contingencies and other 

circumstances which may influence or affect their tender. A tenderer shall be 

deemed to have full knowledge of the site whether he inspects it or not and no extra 

charges consequent on any misunderstanding or otherwise shall be allowed. The 

tenderer shall be responsible for arranging and maintaining at own cost all 

materials, tools and plants, water, electricity, access, facilities for workers and all 

other services required for executing the work unless otherwise specifically 

provided for in the contact documents. Submission of a tender by a tenderer implies 

that he has read this notice and all other contract documents and has made himself 

aware of the scope and specification of the work to be done, local condition and 

other factors having a bearing on the execution of the work. 

 

6. The Accepting Authority (IIITD) does not bind himself to accept the lowest or any 

other tender and reserves to him/herself the authority to reject in whole or part, any 

or all of the tenders received without the assignment of any reason. All tenders in 

which any of the prescribed conditions are not fulfilled or for any condition 

including that of conditional rebate is put forth by the tenderer shall be summarily 

rejected.
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7. Canvassing, whether directly or indirectly, in connection with tenders is strictly 

prohibited and the tenders submitted by the contractor who resort to canvassing will 

be liable to rejection. 

 

8. The Accepting Authority reserves to himself the right of accepting the whole or any 

part of the tender and the tender shall be bound to perform the same at the rates 

quoted. 

 

9. Tenders shall remain open for acceptance for a period of 60 days from the date of 

opening of the tenders. If any tenderer withdraws his tender before the said period 

for issue of letter of acceptance, whichever is earlier or makes any modification in 

the terms and condition of the tender which are not acceptable to the IIITD, then 

IIITD shall, with out prejudice to any other right or remedy, be at liberty to forfeit 

50% of the said earnest money absolutely besides black listing of the tenderer. 

 

10. The notice-inviting tender shall form a part of the contract document. The 

successful tenderer/contractor shall, sign the necessary contract documents 

consisting of the notice inviting tender, all the documents including additional 

conditions & specification if any forming the tender as issued at the time of 

invitation of tender and acceptance thereof with any correspondence leading thereto 

within the time specified in the letter communicating the acceptance of the tender. 

In case of delay, the earnest money may be forfeited and the tender cancelled or the 

contract enforced as per the terms of the tender and the invitation to tender and the 

tenderer shall thus be bound by the condition of contract even though the formal 

agreement has not been executed and signed within the specified time by the 

tenderer. 

 

11. The work shall be carried out as per general of conditions of contract for central 

PWD works 7/8 (Tender Contract) and form part of the agreement/document. 

 

12. Contract is liable to be terminated by the IIITD without payment of any 

compensation, if subsequent to the acceptance of tender the contractor is black- 

listed by, or enters into partnership of employs any black listed contractor of the 

IIITD or any other department, or Govt. or its, undertakings. 

 

13. Cost of Bidding 

13.1 The bidder shall bear all costs associated with the preparation and 

submission of his Bid, and the Employer will in no case be responsible and 

liable for those costs. 

 

14. Clarification of Bidding Documents 

14.1 A prospective bidder requiring any clarification of the bidding documents 

may notify the Employer in writing/mail at the Employer's address
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indicated in the invitation to bid not later than 3 days before the Date of 

Submission of Tenders. 

Email- admin-project@iiitd.ac.in 

 

15. Currencies of Bid and Payment 

15.1 The unit rates and the prices shall be quoted by the bidder entirely in Indian 

Rupees. All payments will be invariably made in Indian Currency (Indian 

Rupees.) 

 

16. PROTECTION OF ENVIRONMENT AND OTHER LAWS: 

The contractor shall take all reasonable steps to protect the environment on and off 

the Site and to avoid damage or nuisance to persons or to property of the public or 

others resulting from pollution, noise or other causes arising as a consequence of 

his methods of operation. 

During continuance of the contract, the contractor and his sub-contractors shall 

abide at all times by all existing enactments on environmental protection and other 

local Acts/ Laws/ rules made there under, regulations, notifications and bye-laws 

of local authorities or any other law, bye-laws, regulations that may be passed or 

notification that may be issued in this respect in future by the State/ Local authority. 

 

 

For and on behalf of the 

REGISTRAR 

Indraprastha Institute of Information Technology, 

New Delhi

mailto:admin-project@iiitd.ac.in
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TENDER 

 

I/We have read and examined and understood   the notice inviting tender, schedule, A, B, 

C, D, E & F, Specifications applicable, drawings & Designs, General Rules and Directions, 

Conditions of Contract, clauses of contract, special conditions, Schedule of Rate & other 

documents and Rules referred to in the conditions of contract and all other contents in the 

tender document for the work. 

 

I / We hereby tender for the execution of the work specified for the IIITD within the time 

specified in Schedule ' F ', viz., schedule of quantities and in accordance in all respects with 

the specifications, designs, drawings and instructions in writing referred to in Rule - 1 of 

General Rules and Directions and in Clause 11 of the Conditions of contract and with such 

materials as are provided for, by, and in respect in accordance with, such conditions so far 

as applicable. 

We agree to keep the tender open for sixty (60) days from the due date of its opening and 

not to make any modifications in its terms and condition. 

A sum of Rs…………… Rupees (… ) 

has been deposited in demand draft of a scheduled bank issued by a scheduled bank as 

earnest money. If I / we, fail to furnish the prescribed performance guarantee within 

prescribed period, l / we agree that the said Director, IIITD or his successors in office shall 

without prejudice to any other right or remedy, be at liberty to forfeit the said earnest money 

absolutely. Further, if l / we fail to commence work as specified, I / we agree that Director, 

IIITD or his successors in office shall without prejudice to any other right or remedy 

available in law, be at liberty to forfeit the said earnest money and the performance 

guarantee absolutely, otherwise the said earnest money shall be retained by him towards 

security deposit to execute all the works referred to in the tender documents upon the terms 

and conditions contained or referred to therein and to carry out such deviations as may be 

ordered, up to maximum of the percentage mentioned in Schedule ' F' and those in excess 

of that limit at the rates to be determined in accordance with the provision contained in 

Clause 12.2 and 12.3 of the tender form. Further, I / We agree that in case of forfeiture of 

earnest money or both Earnest Money & Performance Guarantee as aforesaid, I / We shall 

be debarred for participation in the re-tendering process of the work. 

 

I / We hereby declare that I / we shall treat the tender documents drawings and other records 

connected with the work as secret / confidential documents and shall no communicate 

information / derived there from to any person other than a person to whom I / we am / are 

authorized to communicate the same or use the information in any manner prejudicial to 

the safety of the State. 

Dated. . . . . . . . . . . . . . . . . . . . . . . . . . . . . ... 

 

Witness: Signatures of Contractor 

Address: Postal Address 

Occupation:
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LETTER OF SUBMISSION 

 

The CE 

Indraprastha Institute of Information Technology, Delhi 

Okhla Phase-III 

(Behind Govind Puri Metro 

Station) New Delhi-110020. 

 

I/We, the undersigned, have read and examined in detail, the specifications and all 

bidding documents and hereby declare that: 

 

Price and Validity 

1. All the rates quoted in our proposal are in accordance with the terms and conditions as 

specified in the bid document. All the prices and other terms and conditions of this proposal 

are valid for a period of 60 calendar days from the date of opening of bid. 

2. We do hereby confirm that our bid prices inclusive of all taxes, duties, royalties etc. 

including VAT, Work Contract Tax, labour cess, ESI, EPF, Green Tax, Service Tax or any 

other Tax /GST as applicable. 

3. We hereby declare that if any tax law is altered, we shall pay the same. 

 

Earnest Money 

We have enclosed EMD in the form of demand draft no… , 

dated…………..favoring IIIT, Delhi Collections   payable at New Delhi issued / drawn on 

………………Bank for Rs. 19500/- (Rupees Nineteen thousand and Five Hundred only), as desired. 

Deviations 

We declare that all the works shall be performed strictly in accordance with the 

technical specifications and other tender conditions with no deviations. 

 

Qualifying Data 

We confirm that all information/data have been submitted as required in tender document. 

We hereby declare that our proposal is made in good faith, without collusion for fraud and 

the information contained in the proposal is true and correct to the best of our knowledge 

and belief. I/We agree that in case any information is found to be incorrect the tender is 

liable to be rejected at any point of tendering process. 

Bid submitted by us is properly sealed and prepared so as to prevent any subsequent 

alteration and replacement. 

 

We understand that you are not bound to accept the lowest or any bid you may receive. 

 

 

Thanking you, 

Yours 

faithfully, 

(Signature and seal of Tenderer with name, designation and contact no.)
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    ACCEPTANCE 

 

The above tender (as modified by you as provided in the letters mentioned hereunder) is 

accepted by me for and on behalf of Registrar, IIITD for a sum of 

 

Rs. (Rupees ) 

 

 

The documents referred to below shall form part of this contract Agreement:- 

 

● NIT 

● Performa for Agreement 

● Additional conditions. 

● Special conditions 

● Schedule of Quantities & 

● Drawings 

● Latest General conditions of contract for CPWD Works with up to date correction 

slip 

 

 

For & on behalf of 

Registrar 

IIIT-D 

 

 

 

Signature. …………………… 

 

Dated..................... Designation..........................
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SCHEDULES 

 

 

SCHEDULE 'A' 

Schedule of quantities (BOQ Enclosed 

 

SCHEDULE 'B' 

Schedule of materials to be issued to the contractor 

NIL 

 

SCHEDULE 'C' 

Tools and plants to be hired to the contractor NIL 

 

SCHEDULE 'D' 

Extra schedule for specific requirements/documents for the work, if any, NIL 

 

SCHEDULE 'E' 

Schedule of component of Cement, Steel, other materials, Labour

 NI

L etc. for price escalation. 

 

CLAUSE 10 CC 

Component of Cement - expressed as percent of total value work, N / A 

Component of Steel-expressed as percent of total work. N/ A 

Component of civil (except cement & steel) / Electrical construction 

Materials-expressed as percent of total value of work. N/ A 

Component of labour-expressed as per cent of total value of work. N/ A 

Component of P.O.L. - expressed as percent of total value work. N/ A 

SCHEDULE 'F' 

Reference to Latest General Conditions of contract.
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General Rules & Direction: 

 

Officer inviting tender: Registrar (IIITD) 

 

Definitions 

 

2(v) Engineer-in-Charge PE & EO 

2(viii) Accepting Authority DIRECTOR, 

IIITD 2(x) Percentage on cost of materials and 

labour to cover all overheads and profits. 15% 

 

2(xi) Standard Schedule of Rates Latest DSR-Civil 

 

2(xii) Department IIIT 

 

9(ii) Standard CPWD contract Form CPWD form 8 -2010 with 

up to date correction slips. 

Clause 1 

 

(i) Time allowed for submission of Performance 

Guarantee From the date of issue of letter of acceptance 4 days 

 

(ii) Maximum allowable extension beyond the period 7days 

(Provided in (I) above 

 

Clause 2 

 

Authority for fixing compensation under clause 2. Director, IIITD 

 

Clause 2A 

 

Whether clause 2A shall applicable No 

 

Clause 5 

 

Number of days from the date of issue of letter 

Acceptance for reckoning date of start 7 days 

 

Time allowed for construction 1.5 months 

 

Clause 6, 6A
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Clause applicable - (6 or 6A) Clause 6A 

 

Clause 7 

 

Gross work to be done together with net payment Rs 5 Lakhs. 

/adjustment or advance for material collected, if 

any since the last such payment for being eligible 

to interim payment. 

 

Clause 10A 

 

List of testing equipment to be provided by the As required 

contractor at site lab. 

 

Clause 10 B (ii) 

 

Whether Clauses 10B (ii) (iv) shall be applicable Yes 

------do---------10B(iii) -------------- No 

 

Clause 10CA      Escalation   Not Applicable 

 

Clause 10CC Escalation   Not 

Applicable Clause 11 

Specification to be followed for execution of work CPWD Specifications 2009, 

Part I & II with Up-to-

date correction slips 

 

Clause 12 

 

Deviation limit beyond which clauses 12.2 & 12.3 shall 

Apply for building work 100% 

 

Clause 16 

 

Competent Authority for deciding reduced rates. Director, IIITD 

 

Clause 17 

 

Contractor liable for Damages defects during

 Applicabl

e maintenance period 

 

Clause 18
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List of mandatory machinery, tools & plants to be As per the site requirement. 

deployed by the contractor at site 

 

Clause 36(i) 

 

Requirement of Technical Representative (s) As per requirement. 

 

Clause 25 

Arbitration Clause As per special conditions
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SECTION-3 

 

1. PARTICULARS/STRUCTURE&ORGANISATION OF THE FIRM/COMPANY 

 

1.1 Name of Firm/Company 
 

1.2 
Address(s): 

Registered 

Office: Head 

Office: Branch 

Office(s): 

 

1.3 
Telephone No : Mobile / Landline(s): 

Contact Person(s) : Telex No.: 

Fax No : 

E-mail : 

 

1.4 Legal Status of the applicant: 

Type of Company 

(Attached copies of original document 

defining legal status): 

(Please attach a copy of the 

Registration Certificate of the 

Company) 

(a) An individual 

(b) A proprietary Firm 

(c) A Firm in Partnership 

(d) A Limited Company / 

Corporation (*Please tick 

accordingly) 

1.5 Particulars of registration with various 

government bodies (attached attested 

photocopies) 

Organization/ place of registration. 

(1) 

(2) 

(3) 

Registration No. 

1.6 Name and Titles of directors and 

officers with designation to be 

concerned with this work. 

 

1.7 Designation of individual authorized 

to act for the organization. 
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1.8 Was the applicant ever required to 

suspend supplies for a period of more 

then 6 months continuously after 

commencement of supplies? If so, give 

the name of the project and reason of 

suspension of work. 

 

1.9 Has the applicant or any constituent 

partner in case of partnership firm ever 

abandoned the awarded work before its 

completion? If so, give the name of the 

project and reason of abandonment. 

 

1.10 Has the applicant or any constituent 

partner in case of partnership firm ever 

debarred/ black listed for tendering in 

any organization at any time? If so, 

give the details. 

 

1.11 Has the applicant or any constituent 

partner in case of partnership firm ever 

been convicted by a court of law? If so, 

give details. 

 

1.12 In which field of AV Systems the 

applicant has specialization and 

interest? 

 

1.13 Any other information considered 

necessary but not included above. 

 

 

 

 

Signature of applicant
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2.0 FINANCIAL CAPACITY 

1) Financial Analysis – Details to be furnished only supported by figures in balance sheet. Profit 

and loss account for the last 5 years duty certified Chartered Accountant as submitted by the 

applicant to the Income Tax Dept. (copies to be attached) years. 

  31/3/2024 31/3/2023 31/3/2022 31/3/2021 31/3/2020 

(i) Gross Annual 

turnover 

     

(ii) Net Profit / 

Loss after tax 
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SECTION-4 

TABLES FOR INFORMATION/ANNEXURE 

 

3.0 PARTICULARS OF PROJECTS COMPLETED DURING THE LAST 

SEVEN YEARS as on 30th Sept 2024. 

 

3.1 Submit details as per Table A. 

 

4.0 PARTICULARS OF CURRENT PROJECTS IN PROGRESS/AWARDED 

 

4.1 Submit tabulation in the format as per Table B 

 

5.0 PARTICULARS OF SIMILAR PROJECTS COMPLETED IN THE LAST 

SEVEN YEARS as on 30th Sept 2024.. 

 

5.1 Submit tabulation in the format as per Table C, C1/C2/C3 

 

6.0 PARTICULARS OF PERSONNEL AND TOOLS

AND EQUIPMENT FOR DESIGNING/TESTING/ 

SIMULATION/ MODELLING, ETC 

 

6.1 Submit tabulation in the format as per Table D and E 

 

7.0 Submit name of qualified personnel responsible for coordinator proposed for the 

project
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TABLES FOR INFORMATION /ANNEXURE 

 

TABLE A - DETAILS OF ALL WORKS OF CLASS/ NATURE COMPLETED DURING THE LAST SEVEN YEARS ENDING 

LAST DAY OF THE MONTH 30th Sept 2024. 

 

S. No. Name of 

work/ 

project 

and 

location 

(Give 

brief of 

nature of 

work) 

Owner or 

sponsoring 

organization 

and 

designation 

Name of 

officer signing 

agreement 

Cost of works 

in crores  of 

rupees 

Estimated cost 

put to tender 

Tendered Cost 

Stipulated 

date of start 

as per 

agreement 

Actual date 

of start 

Stipulated 

date of 

completio 

n 

Actual 

date of 

completio 

n 

Litigation/ 

Arbitration 

Pending / in 

progress with 

details* 

Name and 

Address and 

Phone no. of 

officer  to 

whom 

reference 

maybe made 

Give 

brief 

reason 

for delay 

in 

executio 

n 

Remarks

 

- Approval 

of Sport 

Federation 

(1) (2) (3) (4) (5) (6) (7) (8) (9) (10) 

          

 

* Indicates gross amount claimed and amount awarded by arbitrator 

 

 

 

Signature of applicant(s)
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TABLE-B: PARTICULARS OF CURRENT PROJECTS IN PROGRESS/AWARDED 

 

- PARTICULARS OF PROJECTS UNDER EXECUTION OR AWARDED 

 

S.No. Name of work/ 

project and 

location 

(Give brief of 

nature of work) 

Role in project 

(as main 

contractor or 

NSC, State name 

of main 

contractor) 

Name of client 

Owner or 

sponsoring 

organization 

Cost of works 

in crores of 

rupees 

Estimated cost

 put to 

tender 

Tendered Cost 

Stipulated 

date of start as

 per 

agreement 

Actual date of 

start 

Stipulated 

date of 

completion 

Up to date 

percentage 

progress of 

work 

Slow 

progress 

 if 

any and 

reasons 

thereof 

Name and 

Address/ 

Phone no. 

of

 office

r 

to whom 

reference 

maybe 

made 

Remarks - 

Approval 

of Sport 

Federatio 

n 

(1) (2) (3) (4) (5) (6) (7) (8) (9) (10) 

          

 

Certified that the above list of works is complete and no work has been left over and that the information given is correct. 

 

Signature of applicant
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TABLE-C: PARTICULARS OF SIMILAR PROJECTS COMPLETED IN THE LAST SEVEN YEARS 

 

– DETAILS OF ALL WORKS OF SIMILAR CLASS COMPLETED DURING THE LAST SEVEN YEARS ENDING LAST 

DAY OF THE MONTH AS ON 30th Sept 2024. 

 

S. 

No 

. 

Name of 

work/ project 

and location 

(Give brief of 

nature of 

work) 

Owner or 

sponsoring 

organization 

name and 

designation 

of officer signing 

agreement 

Cost of works 

in crores of 

rupees 

Estimated cost

 put to 

tender 

Tendered 

Cost 

Stipulated 

date of start as

 per 

agreement 

Actual date of 

start 

Stipulated 

date of 

completion 

Actual date 

of 

completion 

Litigation/ 

Arbitration 

Pending

 i

n progress 

with 

details* 

Name and 

Address and 

Phone  no. 

of officer to 

whom 

reference 

maybe 

made 

Give brief 

reason for 

delay in 

execution 

Remarks - 

Approval 

of Sport 

Federatio 

n 

(1) (2) (3) (4) (5) (6) (7) (8) (9) (10) 

          

 

 

 

 

 

 

Signature of applicant(s)
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FORM OF PERFORMANCE REPORT OF WORKS (REFERED TO IN TABLE 

‘A’ & ‘B’) 

 

1. Name of work/Project and location 

2. Agreement Number 

3. Estimated cost put to tender 

4. Tendered Cost 

5. Stipulated date of start 

6. Date of completion 

a) Stipulated date of completion 

b) Actual date of completion 

7. Amount of compensation levied for delayed completion, if any 

8. Amount of reduced rate items, if any 

9. Performance of work 

a) Quality of work - very good/ good/ fair/ poor 

b) Financial soundness - --do-- 

c) Technical proficiency - --do— 

d) Resourcefulness - --do— 

e) General Behavior - --do— 

 

Dated: 

- to be signed by Executive Engineer in case of Government Department 

- General Manager in case of Public Sector Undertaking 

- Owner in case of Private
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Table C1 – Detailed information of at least one similar completed work for 

Minimum value of 7.80 Lacs each during the last 7 years ending 30th Sept 2024 

Project name: 

 

Client: (Name and Address, contact Number 

of officer to whom reference can be made) 

ROLE IN PROJECT 

(As Main Contractor, if not, state name of Main Contractor with address) 

 

Architect: 

Name: 

Address: 

Contact No.: 

Consultants: 

Name: 

Address : 

Contact No.: 

 

Project description: 

1. Badminton Court Flooring Works 

 

Whether approved by the Sports Federation Y/N 

If Yes attach copy 

 

Estimated Cost put to tender cost: 

Tender Cost: 

Actual Cost: 

 

1. Project duration (as per contract): (in months) 

2. Stipulated date of start(dd/mm/yy): 

3. Stipulated date of Completion (dd/mm/yy): 

4. Actual date of Completion 

5. Actual duration (Months): 

6. Reasons for delay (if any): 

 

Certificates to be attached: 

Original or attested copies of letter of award of work and completion certificate mentioning 

name of work, Estimated cost put to Tender, Tendered Cost, Stipulated period of 

Completion, Actual period of Completion. Client name & Address, Location of work, 

Stipulated start and completion date, Actual Start and Completion date, Reasons for Delay 

(if any), Nature of Work etc.
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Table C2 – Detailed information of at least two similar completed work for 

Minimum value of 5.85 lacs each during the last 7 years ending 30th Sept 2024 

Project name: 

 

Client: (Name and Address, contact Number 

of officer to whom reference can be made) 

ROLE IN PROJECT 

(As Main Contractor, if not, state name of Main Contractor with address) 

 

Architect: 

Name: 

Address : 

Contact No.: 

Consultants: 

Name: 

Address: 

Contact No.: 

 

Project description: 

1. Badminton Court Flooring Works  

Whether approved by the Sports Federation Y/N 

If Yes attach copy 

 

 

Estimated Cost put to tender cost: 

Tender Cost: 

Actual Cost: 

 

1. Project duration (as per contract): (in months) 

2. Stipulated date of start(dd/mm/yy): 

3. Stipulated date of Completion (dd/mm/yy): 

4. Actual date of Completion 

5. Actual duration (Months): 

6. Reasons for delay (if any): 

 

Certificates to be attached: 

Original or attested copies of letter of award of work and completion certificate mentioning 

name of work, Estimated cost put to Tender, Tendered Cost, Stipulated period of 

Completion, Actual period of Completion. Client name & Address, Location of work, 

Stipulated start and completion date, Actual Start and Completion date, Reasons for Delay 

(if any), Nature of Work etc.
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Table C3 – Detailed information of at least three similar completed for Minimum 

value of Rs 3.90 each during the last 7 years ending 30th Sept 2024 

Project name: 

 

Client : (Name and Address, contact Number of 

officer to whom reference can be made) 

ROLE IN PROJECT 

(As Main Contractor, if not, state name of Main Contractor with address) 

 

Architect: 

Name : 

Address : 

Contact No. : 

Consultants: 

Name : 

Address : 

Contact No. : 

 

Project description: 

1. Badminton Court Flooring Works  

Whether approved by the Sports Federation Y/N 

If Yes attach copy 

 

 

 

Estimated Cost put to tender cost: 

Tender Cost: 

Actual Cost: 

 

1. Project duration (as per contract): (in months) 

2. Stipulated date of start(dd/mm/yy): 

3. Stipulated date of Completion (dd/mm/yy): 

4. Actual date of Completion 

5. Actual duration (Months): 

6. Reasons for delay (if any): 

 

Certificates to be attached: 

Original or attested copies of letter of award of work and completion certificate mentioning 

name of work, Estimated cost put to Tender, Tendered Cost, Stipulated period of 

Completion, Actual period of Completion. Client name & Address, Location of work, 

Stipulated start and completion date, Actual Start and Completion date, Reasons for Delay 

(if any), Nature of Work etc.
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TABLE D – LIST/DETAILS OF TOOLS AND EQUIPMENT 

 

S.no Name of equipment Quantity Ownership Status Current 

Locatio

n 

Remarks 

Personally 

owned 

Leased To be 

purchased 

(1) (2) (3) (4) (5) (6) (7) (8) 

        

        

        

        

        

 

 

 

Signature of applicant(s)
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Indraprastha Institute of Information Technology, Delhi 

 

 

 

 

TABLE-E: PROPOSED PERSONNEL FOR THIS PROJECT- DETAILS OF TECHNICAL & ADMINISTRATIVE 

PERSONNEL TO BE EMPLOYED FOR THE WORK 

 

S. 

No. 

Designation Total number Numbers 

available for 

this work 

Names Qualification Professional 

experience  and 

details of work 

carried out 

How these 

would be 

involved

 i

n this work 

Remarks 

(1) (2) (3) (4) (5) (6) (7) (8) (9) 

         

 

 

 

 

Signature of applicant(s)
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SPECIAL CONDITIONS 

 

1. In the event of the tender being submitted by a firm, it must be signed by a person 

duly authorized through a power of attorney issued by all the partners and a certified 

copy of the power of attorney should be enclosed with the forwarding letter or 

separately by each member thereof, or in the event of the absence of any partner, it 

must be signed on his behalf by a person holding a power of attorney authorizing 

him to do so and such power of attorney shall be produced with the tender and it 

must disclose that the firm is registered under the Indian partnership Act. 

Each and every signature given shall be separately witnessed. A Contractor or a 

contractor who himself / themselves has/have tendered or who may tender for the 

work shall not witness the tender of another person for the same work. Failure to 

observe this condition would render tenders of the contractors tendering as well as 

witnessing the tenders liable for summary rejection. 

2. The conditions for item rate tender only will be applicable as given in general 

conditions of contract for central PWD works 2010. As mentioned there in also, in 

event no rate has been quoted for any items leaving space bolts in figure (s), word(s) 

and amount blank, it will be presumed that the contractor has included the cost of 

this/these item(s) in other item(s) and rate for such items will be considered as zero 

and work will be required to be executed accordingly. 

3. Rates quoted as percentage below/above in the tender will be summarily rejected. 

4. It must be understood that the work has to be completed as per the time provided in 

the contract and as such time is the essence of the contract. 

5. The quantities furnished in the bills of quantities are only probable quantities liable 

to alternation by omission, deduction or addition, and it would be clearly 

understood that the contract is not a lump sum contract and the IIITD do not, in 

any way, assure the tenderer or guarantee that the said probable quantities are 

correct or that the work would correspond thereto. Payments will be regulated on 

the actual quantities of work authorizedly done and measured at the accepted rates. 

No claims due to change in quantities (+ or -) will be entertained. The drawings, 

forming parts of complementary installations work specifications and the bills of 

quantities, of the contract, are explanatory of and are to one another, representing 

together the works / to be carried out. If neither the drawings nor the specifications 

nor the accepted bills of quantities include any part/parts the intention to include 

which is nevertheless clearly inferred and which are obviously necessary for the 

proper completion of the works/ installations, all such parts shall be supplied and 

executed by the contractor at no extra charge. Anything contained in one or another 

of (a) the drawings, (b) the specifications and (c) the accepted bills of quantities and 

not found in the others will be equally binding as if it were contained in each of 

them. 

6. No alterations, which are made by the tenderer in the drawings, specifications, 

conditions or probable quantities accompanying this notice will be recognized and 

if any such alterations are made the tender, will be invalid. Conditional



Indraprastha Institute of Information Technology, 
Delhi 

 

31 
 

tenders will however be liable for rejection. 

7. The tenderer must obtain for himself on his own responsibility and at his own 

expense all the information necessary, including risks, contingencies and other 

circumstances to enable him to make a proper tender and to enter into a contract 

with the IIITD. He must examine the drawings, specifications, conditions and so on 

and must inspect the site of work, examine the nature of the ground and the subsoil 

(so far as is practicable) and acquaint himself with local conditions, means of access 

to the work, storage facilities or areas for staff colony, the nature of the work, in 

fact all matters pertaining thereto before he submits his tender. 

8. The tenderer shall also bear all expenses in connection with the preparation and 

submission of his tender and attendance for subsequent negotiations/clarifications. 

(I) Omission, neglect or failure on the part of the tenderer to obtain requisite 

and reliable information on any matter affecting his tender, the contract and 

the construction, completion, maintenance, (dismantling and disposal) of 

the work shall not relieve the tenderer whose tender is accepted from any 

liability in respect of the contract. 

(II) The tenderer whose tender is accepted shall not be entitled to make any 

claim for increase in the rates quoted and accepted excepting in pursuance 

of any specific provision in the contract. 

9. The Contractor, upon award of work, shall furnish the following details for the 

approval of the Engineer in charge: 

9.1. The names of manufacturers of specialized items such as patented water 

proofing systems / materials, doors, flooring tiles, false ceilings, insulating 

materials, wind mill, cement, steel, glazing, and any other materials etc. 

which he proposes to use in the work. 

9.2. The makes and types of fittings, materials, subject to the makes and type 

stipulated in the specifications, which he proposes to use in the work. 

9.3. The details of licenses granted to him and/or to professional qualified and/or 

licensed technical personnel on his staff who will be engaged on the work 

(and submit, if called for, the licenses for inspection by the Officer in charge 

in consultation with Engineer in charge). 

9.4. Only approved agencies/ skilled workers shall be deployed to carry out 

requisite specialized items of work. The Officer/ Engineer in charge’s 

decision in consultation with Architect's/ in this regard shall be binding to 

all the parties concerned. 

 

10. The rates quoted in the bills of quantities shall unless specified otherwise will be 

for all heights, depths deemed to be for finished work in-situ/ item by item as 

provided for, and shall include cost for all necessary material and labours, all 

necessary tools and plants and machinery, sheds, marking out, clearing site, etc. 

and for all taxes, octroi, excise, GST works contract and any other tax or duty levied 

by Government, Central or Local, or Local Authority, if any as applicable.
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10.1. The rates shall be firm and not be subject to any variations in exchange rates, 

in taxes, duties etc. in railway freight and the like including labour 

conditions, etc. The rates are not subject to escalation. 

11. It will be the sole responsibility of the contractor to procure all the equipments/ 

materials and other materials required for the work. 

13. The IIITD further reserves the right to delete or reduce at any time, any section of 

the bills of quantities with out assigning any reasons whatsoever there for and no 

claim will be entertained in this regard. 

14. The tenderer whose tender is accepted is bound to execute formal agreement with 

the IIITD within one week of the date of intimation of award of work in accordance 

with the draft agreement which will include conditions of tender, form of tender 

(general conditions of contract for central PWD works 2010), Articles of 

Agreement, Bills of quantities, Conditions of contract, Special conditions if any, 

the drawings and specifications, but his liability under the contract shall commence 

from the date of written order to commence work whether the formal agreement is 

drawn or not. 

The Contractor shall bear all expenses in connection with the execution of the said 

agreement including fees for stamping and registration of documents as required. 

15. The Security Deposit will bear no interest what so ever until the date of release. 

16. a) The contractor, upon award of work, shall submit a memorandum of procedure 

giving the outline of his general scheme, programme and time table, in the form of 

a chart that shall be scrutinized and approved (with modifications as necessary), 

which shall become the approved programme for execution. The approved 

programme shall be the basis for assessment of comparative progress under the 

relevant conditions of contract. 

(b). Over and above, the contractor has to supply programme chalked out showing 

important milestones to be achieved and the progress actually achieved compared 

with, the target of the same in the programme and shortfall, if any planned for being 

made up in the programme for next month. 

17. (a) The work in general shall conform to the Latest CPWD Specifications with up 

to date correction slips & any other latest civil specification published by CPWD, 

New Delhi and the "Specifications for works". 

(b) In case items not covered by the general specifications referred above, reference 

shall be made to the appropriate I.S. Code. 

(c) Should there be any difference in the particular specifications of individual 

item of work and the description of item as given in the Schedule of quantity, the 

latter shall prevail, which will be as per the relevant drawing. 

(d) , In case of any work for which there is no specification in I.S. specifications or 

in the specifications forming part of tender documents or in case there is any 

variation, such work shall be carried out in all respects in accordance with the 

instructions to be issued by the Engineer in charge. 

18. On acceptance of the tender the Contractor shall in writing and at once inform the 

IIITD and the Architects the name of his accredited representative(s) who will
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be responsible to take instructions from the Architects / Officer in Charge. 

The work of any part of it shall not be transferred, assigned or sublet without the 

written consent of the IIITD. 

19. The Contractor shall be required to co-operate and work in co-ordination with and 

afford reasonable facilities for such other agencies / specialists / interior designers 

/ consultants as may be employed by the Architects / Project Management 

Consultant/ Officer in Charge on other works / sub-works in connection with the 

project/scheme of which this work forms a part. 

20. The Contractor shall get the necessary insurance done for their personnel employed/ 

company insurance, third party insurance, marine insurance, all risk insurance or 

any other insurance as required. 

21. The Contractor shall make arrangements of carrying water and electricity beyond 

one point where same shall be provided and recovery @1% of the cost of works 

shall be effected accordingly. 

22. The Contractor is required to comply with all Acts of Government relating to 

labour, safety, environment and other Rules and Regulations made there under from 

time to time and to submit at the proper times all particulars and statements required 

to be furnished to the appropriate Authorities. 

23. Delay and extension of time 

If in the opinion of the Architect/PMC/Owner the Work is delayed: 

a) By force majeure, or 

b) By reason of any exceptionally inclement weather, or 

c) By reason of proceedings taken or threatened by or dispute with adjoining or 

neighboring owners or public authorities arising otherwise than through the 

Contractor’s own default, or 

d) By the works or delays of other Contractor or tradesmen engaged or nominated 

by the Owner or the Architect/PMC and not referred to in the Schedule of Quantities 

and/or Specification, or 

e) By reason of Architect’s/PMC/Owner Instructions to delay work, or 

f) By reason of civil commotion, local combination of workmen or strike or lock- 

out affecting any of the building traders, or 

g) In consequence of the Contractor not having received in due time necessary 

Instructions from the Architect/PMC/Owner for which he shall have specifically 

applied in writing, 

Then the Architect/PMC/Owner shall make a fair and reasonable extension of time 

for completion of the Contract Work; in case of such strike or lock-out the 

Contractor shall, as soon as may be, give written notice thereof to the 

Architect/PMC/Owner, but the Contractor shall nevertheless constantly use his 

endeavors to prevent delay and shall do all that may reasonably be required to the 

satisfaction of the Architect to proceed with the work. 

24. Failure by Contractor to comply with Architect’s Instructions 

If the Contractor after receipt of written notice from the Architect requiring 

compliance fails within ten days to comply with such further drawings and/or 

Architect’s Instructions the Owner with the consent of the Architect may employ
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and pay other persons to execute any such work whatsoever that may be necessary 

to give effect thereto, and all costs incurred in connection therewith shall be 

recoverable from the Contractor. 

25. Termination or Abridgment of Contract by the Owner 

a) If the Contractor being an individual or a Firm commit any ‘Act or Insolvency’ or 

shall be adjudged an Insolvent or being an Incorporated Company or Society shall 

have an order for compulsory winding up made against it or pass an effective 

resolution for winding up voluntarily or subject to the supervision of the Court and 

of the Official Assignee of the Liquidator in such acts of insolvency or winding up 

shall be unable within seven days after notice to him requiring him to do so, to show 

to the reasonable satisfaction of the Architect that he is able to carry out and fulfill 

the Contract, and to give security therefore, if so required by the Architect, or 

b) If the Contractor (whether an individual, Firm, Incorporated Company or Society) 

shall suffer execution to be issued, or 

c) Shall suffer any payment under this Contract to be attached by or on behalf of any 

or the creditors of the Contractor, or 

d) Shall assign or sublet this Contract without the consent in writing of the 

Architect/PMC first obtained, or 

e) Shall charge or encumber this Contract or any payments due or which may become 

due to the Contractor there under, or 

f) If the Architect/PMC shall certify in writing to the Owner that the Contractor: 

i. Has abandoned the Contract, or 

ii. Has failed to commence the works, or has without any lawful excuse under these 

Conditions suspended the progress of the works for 14 days after receiving from 

the Architect/PMC/Owner written notice to proceed, or 

iii.  Has failed to proceed with the works with such due diligence and failed to make 

such due progress as would enable the works to be completed within the time 

agreed upon, or 

iv. Has failed to remove materials from the site or to pull down and replace work for 

seven days after receiving from the Architect written notice the said materials        or 

work were condemned and rejected by the Architect under these conditions, or 

v. Has neglected or failed persistently to observe and perform all or any of the acts, 

matters or things by this Contract to be observed and performed by the Contractor 

for seven days after written notice shall have been given to the Contractor requiring 

the Contractor to observe or perform the same, or 

vi. Has to the detriment of good workmanship or in defiance of the Architect’s/PMC 

Instructions to the contrary sub-let any part of the Contract, 

26. Then and in any of the said cases the Owner with the written consent of the 

Architect/PMC may, notwithstanding any previous waiver, after giving seven days’ 

notice in writing to the Contractor, determine the Contract, but without hereby 

affecting the powers of the Architect or the obligations and liabilities of the 

Contract the whole of which shall continue in force as fully as if the Contract
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had not been so determined and as if the works subsequently executed had been 

executed by or on behalf of the Contractor. The costs of these works are therefore 

recoverable from the Contractor. And further, the Owner under instructions of the 

Architect, by his Agents or servants may enter upon and take possession of the 

works and all plants, tools, scaffolding, sheds, machinery, steam and other power 

utensils and materials lying upon the premises or the adjoining lands or roads, and 

use the same as his own property or may employ the same by means of his own 

servants and workmen in carrying on and completing the works or by employing 

any other Contractor or other person or persons to complete the Work, and the 

Contractor shall not in any way interrupt or do any act, matter or thing to prevent 

or hinder such other Contractor or other person or persons employed for completing 

and finishing or using the materials and plant for the Work. When the Work shall 

be completed or as soon thereafter as convenient the Architect shall give a notice 

in writing to the Contractor to remove his surplus materials and plant, and should 

the Contractor fail to do so within a period of 14 days after receipt thereof by him, 

Owner shall sell the same, and shall give credit to the Contractor for the amount 

realized. The Architect shall thereafter ascertain and certify in writing what (if 

anything) shall be due or payable to or by the Owner for the value of the said plant 

and materials so taken possession of by the Owner and the expense or loss which 

the Owner shall have been put to in procuring the works to be completed, and the 

amount, if any, owing to the Contractor and the amount which shall be so certified 

shall thereupon be paid by the Owner to the Contractor or by the Contractor to the 

Owner, as the case may be, and the certificate of the Architect shall be final and 

conclusive between the parties. 

 

27. If at any time after the commencement of the work the Owner shall for any reason 

whatsoever not require the whole thereof, as specified in the tender, to be carried 

out, but need to abridge the Contract, the Owner shall give notice in writing of the 

fact to the Contractor who shall have no claim to any payment or compensation 

which he might have derived from the execution of the work in full, but which he 

did not derive in consequence of the whole amount of the work not having been 

carried out. The Contractor shall in this case, however, be entitled to payment for 

the work already executed by him in accordance with the agreed rates. The Owner 

shall also take over all building materials as might have been ordered for the work, 

but orders for which cannot be canceled, if delivered within a reasonable time, and 

shall pay for them at cost price. The Contractor shall also be allowed to remove his 

tools and plants from the site. 

 

28. Termination of Contract by Contractor 

a. If payment of the amount payable by the Owner under Certificate of the Architect 

/PMC for beyond two months from date of issue of certificate due to reason not 

attributable to the contractor. 

b. The Owner commits any ‘Act of Insolvency’, or



Indraprastha Institute of Information Technology, 
Delhi 

 

36 
 

c. If the Owner (being an individual, or firm) shall be adjudged an Insolvent, or (being 

an Incorporated Company or Society) shall have an order made against him or pass 

an effective resolution for winding up, either compulsorily or subject to the 

supervision of the Court or voluntarily, or if the Officials Assignee or the Owner 

shall repudiate the contract, or if the Official Assignee or the Liquidator in any such 

winding up shall be unable within fifteen days after notice to him requiring him so 

to do, to show to the reasonable satisfaction of the Contractor that he is able to carry 

out and fulfill the Contract and to make all payments due, and to become due there 

under and, if required by the Contractor, to give security of the same, or 

d. If the works be stopped for three months or more under a continuous spell under 

the order of the Architect /PMC or the Owner or by any injunction or other order 

of any Court of Law, 

 

29. Then and in any of the above said (Clause28) cases the Contractor shall be at liberty 

to determine the Contract by notice in writing to the Owner, through the Architect, 

and he shall be entitled to recover from the Owner payment for all works executed 

and cost of the material supplied and lying at site for the purpose of the Contract as 

on the said day of the termination.   No other claim for idle labour, loss of overheads 

, profits   shall be entertained nor shall any other claim on account of the delay in 

completion of the work /availability of site/ unwarranted conditions whatsoever 

shall be tenable, even if it is caused by circumstances beyond the Contractor’s 

control. 

 

30. Procedure for Settlement of Disputes 

 

30.1    Engineer’s Decision 

If a dispute of any kind whatsoever arises between IIIT-Delhi and the contractor in 

connection with, or arising out of , the contract or the execution of the works, 

whether during the execution of the works or after their completion and whether 

before or after any repudiation or other termination of the contract, including any 

dispute as to any opinion, instruction, determination, certificate or valuation of the 

engineer, the matter in dispute shall, in the first place, be referred in writing to the 

engineer, with a copy to all parties. Such reference shall be made within one (1) 

month of arising of any such dispute and state that it is made pursuant to this clause. 

No later than one (1) month after the day on which he received such reference the 

engineer shall give notice of his decision to IIIT-Delhi and the contractor. Such 

decision shall state that it is made pursuant to the reference under this clause. 

Unless the contract has already been repudiated or terminated, the contractor shall 

in every case, continue to proceed with the works with all due diligence and the 

contractor and IIIT-Delhi shall give effect forthwith to any / every such decision of 

the engineer unless and until the same shall be revised, as hereinafter provided, in 

an amicable settlement or an arbitral award. If either
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IIIT-Delhi or the contractor be dissatisfied with any decision of the engineer, or if 

the engineer fails to give notice of his decision on or before one (1) month after the 

day on which he received the reference, then either IIIT-Delhi or the contractor may 

within a further period of one (1) month from the day on which it / they receive(s) 

the notice of such decision, or on the day on which the said period of notice of / for 

decision expired, as the case may be, give notice to the other party, with copy for 

information to the engineer, of its / their intention to commence arbitration. Such 

notice shall establish the entitlement of the party giving the same to commence 

arbitration, as hereinafter provided, as to such dispute and no arbitration in respect 

thereof may be commenced unless such notice is given. If the engineer has given 

notice of his decision as to a matter in dispute to IIIT-Delhi and the contractor and 

no notification of intention to commence arbitration as to such dispute has been 

given by either IIIT-Delhi or the contractor as herein provided, the said decision 

shall become final and binding upon IIIT-Delhi and the contractor. 

 

30.2. Amicable Settlement 

Where notice of intention to commence arbitration as to a dispute has been given 

in accordance with sub-clause 22.1, arbitration of such dispute shall not be 

commenced unless an attempt has first been made by the parties to settle such 

dispute amicably. Provided that, unless the parties otherwise agree, arbitration may 

be commenced on or after one (1) month from the day on which notice of intention 

to commence arbitration of such dispute was given, whether or not any attempt at 

amicable settlement thereof has been made or result achieved. 

 

30.3. Arbitration 

Any dispute in respect of which: 

a. the decision, if any, of the engineer has not become final and binding pursuant to 

the first sub-clause above, 

b. amicable settlement has not been reached within the period stated in the second 

sub-clause above, 

shall be finally settled, unless otherwise specified in the contract, by arbitration to 

be held in New Delhi in English, under the provisions of the Arbitration and 

Conciliation Act 1996, including any statutory reenactment(s) / amendment(s) 

thereof and Rules made thereunder, by the arbitrator. The Director of the Institute 

shall appoint one person as the sole arbitrator. Either party shall be limited in the 

proceeding before such arbitrator to evidence or arguments put before the engineer 

for the purposes of obtaining the said decision pursuant to the first sub- clause 

herein. No such decision shall disqualify the engineer from being called as a witness 

and giving evidence before the arbitrator on any matter whatsoever relevant to the 

dispute. Arbitration proceedings shall not be commenced prior to the completion of 

the works, unless any major pre- requisite criticality is discerned by the arbitrator, 

and the obligations of IIIT-Delhi, the engineer and the contractor shall not be altered 

by reason of the arbitration
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.The works shall not be stopped on account of the said process of arbitration and 

the contractor shall not be relieved of his responsibilities for the completion of the 

work under any circumstances whatsoever. 

31.2. Contractor to provide everything necessary 

The Contractor shall provide everything necessary for the proper execution of the 

Work according to the intent and meaning of the Drawings, Schedule of Quantities 

and Specifications taken together whether the same may or may not be particularly 

shown or described therein provided that the same can reasonably be inferred there 

from, and if the Contractor finds any discrepancy in the Drawings or between the 

Drawings, Schedule of Quantities and Specification he shall immediately and in 

writing refer the same to the Architect who shall decide which is to be followed. 

31.3. Materials and Workmanship to conform to Descriptions 

All materials and workmanship shall so far as procurable be of the respective kinds 

described in the Schedule of Quantities and/or Specification and in accordance with 

the Architect’s Instructions, and the Contractor shall upon the request of the 

Architect furnish him with all invoices, accounts, receipts and other vouchers to 

prove that the materials comply therewith. The Contractor shall at his own cost 

arrange for and/or carry out any test of any materials which the Architect may 

require. 

31.4. Assignment and Sub-letting 

The whole of the works included in the Contract shall be executed by the Contractor 

and the Contractor shall not directly or indirectly transfer, assign or underlet the 

Contract or any part share thereof or interest therein without the written consent of 

the Architect, and no undertaking shall relieve the Contractor from the full and 

entire responsibility of the Contract or from active superintendence of the Work 

during its progress. 

31.5. Removal of improper work 

The Architect shall, during the progress of the Work, have the power to order the 

removal, from the Site or works within such reasonable time or times as may be 

specified in the order, of any materials which in the opinion of the Architect are not 

in accordance with the Specification or the Instructions of the Architect, the 

substitution of proper materials, and the removal and proper re-execution of any 

works executed with materials or workmanship not in accordance with the 

Drawings, Specifications or Instructions and the Contractor shall forthwith carry 

out such order at his own cost.   In case of default on the part of the Contractor to 

carry out such order, the Owner shall have the power to employ and pay other 

persons to carry out the same, and all expenses consumed thereon or incidental 

thereto as certified by the Architect shall be borne by the Contractor, or may be 

deducted by the Owner from any moneys due or that may become due to the 

Contractor.
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ADDITIONAL CONDITIONS 

 

1. General conditions of contract for Central PWD Works 7/8 (Tender of Form) shall 

be part of the agreement. 

2. The work shall be carried out strictly as per Latest CPWD specifications, Part I & II 

with up to date correction slips. Wherever no specification is available in the above 

said document, drawings and specifications supplied with bill of quantities shall be 

applicable 

3. The Contractor shall have to clear the site for the work of all overlying rubbish 

/garbage/dumped refuse material prior to commencement of the work in case 

required at no extra cost. The contractor shall take approval from the Engineer 

/Officer in Charge in writing for collection and stacking of materials. 

4. The contractor must follow CPWD Safety Code as provided in general conditions 

of contract for CPWD Works. 

5. Any damage done by the contractor or his workmen to any existing work during the 

course of execution of the work shall be made good by him at his own cost. 

6. Contractor shall clear the site thoroughly of all rubbish etc. left out of his materials 

immediately on completion of the work and properly keep the site clean around the 

building to the satisfaction of the Engineer- in-Charge. 

7. The preference of the codes will be IS codes. 

8. The rates are inclusive of all staging, material and labour as required for the works. 

The items in the bill of quantities include all the materials, labour, and installation, 

complete as a finish items unless otherwise stated. 

9. Unless specifically mentioned otherwise, quoted Rates shall be deemed to include 

work to be carried out at all curvatures, heights, depths, inclinations and locations, 

and in wet/foul locations, as and when they are encountered. The rates quoted for 

the various works as specified in the Priced Schedule of Quantities are work in all 

types of soils/rock and prevailing Site conditions including earth work, excavation, 

shoring, execution of various other items of work, i.e., laying of pipes, joining, 

concreting, masonry, plastering, etc. in and under water and dewatering as required. 

Nothing extra is payable on this account. 

10. All security precautions shall be taken during dismantling work. The site shall be 

fenced /barricaded with suitable material during construction period. No payment 

shall be made for fencing/barricading work. Fencing/barricading shall be done 

immediately after possession of site and shall be removed after completion of 

construction period 

11. No space on site/otherwise for labour huts shall be provided by IIITD, cost of same 

shall be borne by contractor. 

12. The general condition of contract for Central P.W.D. Works has reference of various 

laws /acts /rules. The settlement of any disputes and arbitration, only Indian 

arbitration and conciliation act 1996 shall be applicable. 

13. In case any specific brand of material has been specified either the same brand or of 

approved make of same specifications shall be used. The contractor shall take 

approval in advance for all such materials.
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14. Costs for all materials and labour for the preparation of samples, market research, 

etc. shall be borne by the Contractor within his quoted Rates and nothing extra shall 

be payable for this. The works shall not be proceeded with without approval of the 

sample. In case sample is rejected and works cannot be proceeded with the IIITD 

shall be at liberty to terminate the contract and the Contractor shall have no claim 

for the works under such circumstances whatsoever. 

15. The contractor should take utmost care to avoid any damage to the existing flooring, 

electrical works/cables, telephone cables, false ceiling, sprinkler system, fire alarm 

etc. in place. In case of any damage, it would be the responsibility of the contractor 

to restore the same immediately. 

 

CORRIGENDUM TO FORM 7/ 8 / 9 (CPWD) MUST BE READ ALONG WITH THE 

PAMPHLET 

S.No FO

R 

REA

D 

1.  Government of India/Owner Indraprastha Institute of Information 

Technology Delhi 

2.  C.P.W.D. or Government or 

Department 

Indraprastha Institute of

 Information Technology 

Delhi 

3.  CPWD -7/8/9 CPWD 7/8/9 

4.  President / President of India Chairman ,BOG,IIITD 

5.  Chief-Engineer PE & EO, IIITD 

6.  Superintending Engineer PE & EO, IIITD 

7.  Administration Head Registrar, IIITD 

8.  CPWD Code, Paragraph '90 Shall be applicable to IIITD works 

9.  DSR Latest  Shall be applicable to IIITD works 

10.  CPWD specifications Latest part - I& 

II 

Shall be applicable to IIITD works 

11.  DSR (Internal)   for   Electrical 

Works (Latest) 

Shall be applicable to IIITD works 

12.  CPWD specifications (Internal)  

for Electrical works (Latest) 

Shall be applicable to IIITD works 

13.  DSR External for Electrical 

works and specifications (Latest) 

Shall be applicable to IIITD works 

14.  Provision of Section 12 Sub-Section (i) 

of the works man compensation 

Shall be applicable to IIITD works 

15.  CPWD safety Code framed from time 

to time 

Shall be applicable to IIITD works 

16.  CPWD maternity benefits to labour Shall be applicable to IIITD works 

17.  Model Rules of the protection of 

health and sanitary appointment for 

workers employed by CPWD 

Shall be applicable to IIITD works 

18.  CPWD contractor labour Regulations Shall be applicable to IIITD works 
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SPECIFICATIONS: 

1. GENERAL: 

1.1. Without forgoing the requirements of the conditions of Tender and the Conditions 

of Contract the works in general shall conform to the "Specifications 2009" 

published by CPWD, New Delhi and the "Specifications for works" stated in this 

tender. In case items not covered by the general specifications referred above, 

reference shall be made to the appropriate I.S. Codes. If there is any difference in 

the particular specifications of individual item of work and the description of item 

as given in the Schedule of quantity, the latter shall prevail. In case of any work for 

which there is no specification in I.S. specifications in the specifications forming 

part of tender documents or in case there is any variation, such work shall be carried 

out in all respects in accordance with the instructions to be issued by the Engineer–

in-charge. The term Officer in Charge appearing in the specifications shall mean 

supervisor and be in Charge of the work or his authorized representative as the 

context may demand. All corrections to "Specifications 2009" or latest revisions of 

I.S. Code/ Specification shall be deemed to apply to this contract. 

 

1.1.1. Materials bearing ISI certification mark certification shall be given highest 

preference for use in the works. Where the Contractor is required to do, 

perform, execute (etc.) any work or service or the like, it shall be deemed to 

be at his own cost. Absence of terms providing, Supplying, installing, 

fixing, etc. shall not even remotely entitle the Contractor to any additional 

payment there for 

1.1.2. The rates accepted in the Schedule of Quantities apply to all floors, heights, 

depths, leads, lifts, spans, sizes, shapes, locations, etc. unless a distinction 

has been included in the very Schedule. 

1.1.3. The Specifications and the Schedules may have been divided into various 

sub-heads for convenience only. This does not limit applicability of one to 

the other nor does it absolve the Contractor of his responsibility to complete 

any trade / item of work as reasonably inferred from one or more of such 

sub-heads. 

1.1.4. The Schedule of Quantities is not necessarily based on "Schedule of Rates 

- Delhi 2016 or any of its later/ earlier versions. Hence the Schedule of 

Quantities shall be read and construed according to explanations given 

herein and intentions gathered there from. A mere parallel drawn form the 

said Schedule of Rates shall therefore not form a basis for a variation and, 

or additional payment. 

1.1.5. All work under this contract is deemed to be performed above subs soil 

water level. However, removal of water collected from rains and the like 

shall be treated as part of contractual risk/obligation. 

1.1.6. Screws, bolts, nuts, washers, hold fasts, lugs, anchors, clamps, plugs, 

suspenders, brackets, straps and fasteners of the like are deemed to be 

included in the rates of various items unless the Schedule of Quantities
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expressed a different intention. 

1.1.7. Resetting any displacements, making good holes/chases and such other 

incidental jobs are included in rates of respective items for which these are 

required. 

 

2. DRAWINGS, SPECIFICATIONS, INTERPRETATIONS ETC.: 

In general, drawings shall indicate the dimensions, positions and type of 

construction, the specifications shall stipulate the qualities and the methods and 

performance criteria, and the schedule of quantities shall indicate the provisional 

quantities and the rates for each item of work. However, the above documents being 

complementary, what is called for by any one shall be as binding as if called for by 

all. In case of contradictory requirements between specifications and schedule of 

quantities, the requirements given in the schedule of quantities shall prevail. 

 

Special conditions being mainly an amplification of General Conditions, they shall 

be read in conjunction with each other. 

 

Work indicated on the drawings and not mentioned in the schedule of quantities or 

specifications or vice versa, shall be deemed as though fully set forth in each. Work 

not specifically detailed, called for, marked or specified, shall be the same as similar 

parts that are detailed, marked or specified. 

 

 

Special Note 

Though every care is taken while preparing this document to cover all 

necessary matters, specifications, general conditions, special conditions, 

provisions for smooth and complete execution of work, however in case of any 

omission in the tender/ contract document, latest correction slips of General 

Conditions of Contract for CPWD Works will be the reference manual but not 

in supersession to aforesaid conditions.  

 

The dismantled malba/rubbish should be disposed off outside the campus at a 

suitable at MCD authorized dumping ground at no extra cost.  

 

Contractor should depute a qualified supervisor dedicated for this work, who will 

monitor and coordinate work from contractor’s side and interact with the IIITD 

Engineers, responsible for supervision of work, on regular basis.  

 

Contractor will take due permission for entry of all his workers in IIITD. No 

unauthorized person will be allowed to work inside. During execution of work, 

Engineer may make minor changes in the scope of work as per site conditions or 

other reasons. Contractor will have no extra claim in his rates for the same.  
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SCHEDULE OF QUANTITIES 

 

S.no Description of Item Unit Qty. Rate Amount 

1 Dismantling the existing wooden flooring with base frame work and  

the materials so removed to be handed over to the IIITD in as is where 

is  condition and shifting  to location as directed with in campus. This 

is to be followed by  minor levelling if required and Anti termite 

treatment of concrete sub floor as per directions of Engineer - in - 

charge. 

Sqm 185 

  

2 
Providing and fixing Wooden Flooring system Maple Hardwood 

Sports Floors (BWF Certified) EN Tested North America of 

Hardwood Maple Size : 20 MM Thick x 57/83 MM Width Tongue 

& Groove System 38 MM x 63.5 MM x 1.22 Meter Treated 

Pinewood Sleepers Installed at 9" (23 CM) Distance with 19 MM 

Thick Power Pads Sanded, Kiln & Dried Treated (Certificate to be 

provided) with vapour barrier 6 mil polythylene laid on the IPS 

including the cost of adhesive & Welding cord, repairing of Pot hole/ 

crack / Joint filling etc with repair Mortar, and complete as per 

ARDEX Guidelines, with base frame work installation for new 

flooring with anti termite treatment etc. The work shall include 

marking & painting for the Badminton Sport and all work be carried 

out as per specifications of the BWF. (A Certicate to this effect has 

to be provided by vendor certifying that the works confirm to the 

BWF guidelines before handover). 

Sqm 185 

  

 Total Amount     

 GST     

 Total Amount with GST     

 

Note: All rate to be inclusive cost of Transportation, Labour, Materials, lifting , loading, unloading , crane etc. as 

required for satisfactory completion of work. 
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Technical Specification – Badminton 

 

Court Technical Details of Maple Hardwood Flooring 

 

1. In size 20mm x 57mm /83mm 

2. Tongue and Groove 

3. 38mm x 63.5mm x 1.22m . Treated Sleepers installed at 9” (23cm) distance . 

4. 19mm Power Pads 

5. Sealed and Finished , Kiln & Dried Treated . 

 

 

TECHNICAL   SPECIFICTION   FOR   MAPLE   HARDWOOD   FLOORING   -   

COSTS:   Maple Hardwood Sports Floors -, Badminton BWF Certified Court, EN 

Tested, – North America – Northern Hardwood Maple Wood – MFMA – 

Multipurpose &Btr Grade, In Size 20mm x 57mm/83mm Tongue & Groove 38mm 

x 63.5mm x 1.22m Treated Sleepers installed at 9” (23cm) distance. 19mm Power 

Pads Kiln & Dried Treated . 

 

1. The specifications of the above flooring are as under: 1. 6 mil Polyethylene shall 

be laid on the IPS surface as vapor barrier. 

2.  Sleepers – 38mm x 63.5mm x 1.22m Fir, Spruce or Pine, treated with Borate shall 

be installed at 9” distance. 

3. These sleepers have 19mm Power Pads properly stapled at 10” distance. These 

Power Pads are three conical Thermal Rubber (TPR) with reverse cavity. 

4.  Northern America Maple Strips – Multipurpose &Btr Grade– in size 20mm x 

57mm/83mm, in Random Lengths of 200mm – 1830mm, tongue & groove, Kiln & 

Dried Treated shall be installed over the sleeper. 

5. The floor thus laid shall be machine sanded with drum sander - three times – i.e. 

coarse, medium & fine grade sandpaper. 

6. Thereafter it shall be machine buffed using 150 grit sandpaper. 

7. One coat of Deep Penetrating Oil Modified Gym Sealer and two coats of Deep 

Penetrating Oil Modified Gym Finish along with game lines sandwiched between 

the two coats of finish shall be applied resulting in our warranty for the flooring. 


